

Minutes of meeting of the Evaluation Committee held on 12.12.2023 at 10:30 AM for evaluation of technical bids for the work of "Rehabilitation and up-gradation to 2-lane configuration of Bageshwar to Kangarchina road from km 129.600 to km 161.600 (Existing Chainage 136.00 to km 169.00) of NH-309A in the State of Uttarakhand"

Evaluation Committee meeting under Chairmanship of Chief Engineer (North Zone-I), MoRT&H was held on 12.12.2023 at 10:30 AM at Room 321, Ministry HQ, New Delhi for the project work mentioned in the subject above. The following were present:

- (i) Sh. Rahul Gupta, CE(N-1), MoRTH, New Delhi- Chairman
- (ii) Sh. Dayanand, CE(NH), PWD, Dehradun- Member
- (iii) Sh. Rajesh Kumar, SE(Planning), MoRTH - Member
- (iv) Sh. A.K. Dey, Representative of Finance Wing, MoRTH, New Delhi- Member
- (v) Smt. Ralceme.S, EE, O/o CE-RO, MoRTH, Dehradun - Member Secretary

2. The above cited work was sanctioned by Ministry vide sanction letter No: RO/UK/NH-309A(Ranikhet/2021-22/PKG-4(C.No.206975) dated 31.03.2022 at cost of Rs. 472.23 Cr.

3. The tender was invited on 01.08.2023 with online Bid Submission Date as 15.09.2023(1100 Hrs) and Physical Documents submission date as 15.09.2023 (1100 Hrs).

4. The Technical Bids of following 11 Bidders were opened by the Evaluation Committee during the meeting held on 31.10.2023 at 1700 hrs through video Conference:-

- (i) Ms/ SBPL-All Grace JV.
- (ii) M/s RKIPL-Dalip JV.
- (iii) M/s Kalyan Toll Infrastructure L & Shivalik Buildtech Pvt. Ltd. JV
- (iv) M/s BRN-SCONS JV.
- (v) Velji Ratna Sorathia Infra Pvt. Ltd.
- (vi) BRIJ GOPAL CONSTRUCTION CO. PVT. LTD.
- (vii) M/s KRAM Infracon Private Limited, Noida
- (viii) M/s JSP PROJECTS PVT. LTD.
- (ix) RK Jain Infra Projects Pvt Ltd
- (x) RCC Developers Limited
- (xi) M/s Bharat Constructions (India) Pvt. Ltd.

5. State PWD further informed that BGs of all the 11 bidders have been confirmed by the Bank and BGs are valid up to required time period as per RFP.

S.K. Dey


6. Further Member Secretary apprised that the Bidder RK Jain Infra Projects Pvt. Ltd has submitted only 11 points (20 points as per clause 2.1.14 of RFP and Annexure-1 of Appendix-1A). Hence the committee deliberated and decided to seek clarifications from following bidder as per clause 2.6 of RFP and Ministry's circular No. RW/NH-37010/4/2010/PIC-EAP(Printing) dated 16.01.2017. The details of clarifications to be sought from the bidder are as under:

Sr. No.	Name of the Bidder	Clarifications to be sought
1	RK Jain Infra Projects Pvt Ltd	(i) Complete Information as per Clause 2.1.14 of RFP, (Annexure-1 of Appendix-1A) is not submitted as per RFP.

7. In view of the above, the Committee decided that bidder may be given seven days time to submit its clarification in writing as per the RFP. The clarification submitted by the bidder shall be discussed in the next meeting of the committee.


8. The meeting ended with vote of thanks to the chair.


(Ralceme S)
EE,
O/o CE-RO, MoRTH,
Dehradun,
Member Secretary


(A.K. Dey)
Representative of Finance
Wing,
MoRTH, Member


(Rajesh Kumar)
SE(Planning), MoRTH,
New Delhi
Member


(Dayanand)
CE (NH), PWD,
Dehradun,
Member


(Rahul Gupta)
CE(N-1), MoRTH, New
Delhi
Chairman

Subject: - Minutes of meeting of the Evaluation Committee held on 20.12.2023 @ 1200 hrs for evaluation of technical bids for the work of "Rehabilitation and up-gradation to 2-lane configuration of Bageshwar to Kangarchina road from km 129.600 to Km 161.600 (Existing Chainage 136.00 to Km 169.00) of NH-309A in the State of Uttarakhand".

The List of members is enclosed at Annex-I.

2. The bids for the subject work were invited vide NIT No. 2023_MoRTH_764734_1. The last date of submission of bids on CPP portal was 15.09.2023. The technical bids for the subject work were opened by the Evaluation Committee during the meeting held on 31.10.2023 @ 1700 hrs through video Conference. 11 bids were received by the Bid due date on CPP Portal. During the technical opening meeting, it was decided to open technical bids of 11 bidders.

3. The first meeting of Evaluation Committee was held on 12.12.2023 at 10:30 A.M. for evaluation of technical bids received for the subject project wherein it was decided to seek clarification from one bidder out of 11 bidders (The minutes are placed at Annex-II).

4. The instant meeting of Evaluation Committee was held on 20.12.2023 at 12:00 PM for discussion on clarification received from the bidder and further evaluation of the bids.

4.1 The committee deliberated on the clarifications received from the bidder and evaluated their technical bids in light of clarifications submitted by bidder based on the requirement of RFP. The committee finalized the evaluation of technical bids as per details given below:

Sr. No.	Name of the Bidder	Clarifications sought	Clarification submitted by Bidder	Decision of the committee
1	RK Jain Infra Projects Pvt Ltd	(i) Complete Information as per Clause 2.1.14 of RFP, (Annexure-1 of Appendix-1A) is not submitted as per RFP.	The bidder vide letter dated 15.12.2023 has clarified that due to oversight some information was not submitted. However, the bidder has submitted the same vide letter dated 15.12.2023.	Clarification submitted by the bidder is accepted

4.2 Member Secretary apprised that the bidder M/s RKIPL-Dalip JV has submitted the work "Strengthening from km. 202/000 to 248/530 of NH-85 (Old NH-49) Madhura-Kochi Road in the State of Kerala" as similar work as per Cl 2.2.2.2. Since the instant bid is for widening to 2 lane of NH-309A, the committee deliberated on the matter and found that as per sanction letter of the work, 2.9 Km widening is included in the estimate, hence committee recommended to consider the work as similar work.

4.3 It was also apprised that the bidder M/s BRN-SCONS JV has not submitted undertaking regarding annual accounts for the latest financial year as per Cl 2.2.2.8. Accordingly financial capacity of the bidder is calculated considering the FY 2018-19 to 2021-22 (FY 2017-18 not considered) and the bidder qualifies the criteria for financial capacity as per Cl 2.2.2.3 & 2.2.2.4 of RFP.

Signature

Signature

Signature

Signature

Signature


5. The Evaluation committee evaluated the bids of all 11 bidders in accordance with provisions of RFP in light of clarifications submitted by them as mentioned in the para 4 above. The detailed statement of Technical Evaluation (Summary Sheet) of all 11 bidders is enclosed at Annexure-III. The results of the technical evaluation carried out by the committee are as under:

Sl.No.	Name of Bidder	Responsiveness
1	M/s SBPL-All Grace JV.	Responsive
2	M/s RKIPL-Dalip JV.	Responsive
3	M/s Kalyan Toll Infrastructure L & Shivalik Buildtech Pvt. Ltd. JV	Responsive
4	M/s BRN-SCONS JV.	Responsive
5	M/s Velji Ratna Sorathia Infra Pvt. Ltd.	Responsive
6	M/s BRIJ GOPAL CONSTRUCTION CO. PVT. LTD.	Responsive
7	M/s KRAM Infracon Private Limited, Noida	Responsive
8	M/s JSP PROJECTS PVT. LTD.	Responsive
9	M/s RK Jain Infra Projects Pvt Ltd	Responsive
10	M/s RCC Developers Limited	Responsive
11	M/s Bharat Constructions (India) Pvt. Ltd.	Responsive


6. As per para 2.19 of RFP, the result of technical evaluation shall be displayed on web portal for 7 (seven) days and the financial bid shall be opened after assessing the updated bid capacity of the 11(eleven) technically responsive bidders as on the day before opening of financial bids as required under clause 2.2.2.1 of RFP. The Committee directed to upload the result of the Technical Evaluation on CPP Portal.


7. The meeting ended with Vote of thanks to the Chair.


(Ralceme.S)
EE,
O/o CE-RO, MoRTH,
Dehradun,
Member Secretary


(A K Dey)
Representative of Finance
Wing,
MoRTH, New Delhi
Member


(Rajesh Kumar)
SE(Planning), MoRTH,
New Delhi
Member


(Dayanand)
CE (NH), PWD,
Dehradun,
Member


(Rahul Gupta)
CE(N-1), MoRTH, New
Delhi
Member

Annex - I

Subject: - Minutes of meeting of the Evaluation Committee held on 20.12.2023 @ 1200 hrs for evaluation of technical bids for the work of "Rehabilitation and up-gradation to 2-lane configuration of Bageshwar to Kangarchina road from km 129.600 to Km 161.600 (Existing Chainage 136.00 to Km 169.00) of NH-309A in the State of Uttarakhand"

List of members:

- | | |
|--|--------------------|
| 1. Sh. Rahul Gupta Chief Engineer (North-I) | : Chairman |
| 2. Sh. Dayanand, CE (NH) PWD, Uttarakhand | : Member |
| 3. Sh. Rajesh Kumar, SE (Planning), MoRTH | : Member |
| 4. Sh. A.K. Dey (Representative of Finance) | : Member |
| 5. Smt. Ralceme S, EE, Regional office MoRTH, Dehradun | : Member Secretary |

Comparative Statement for Technical Evaluation

NAME OF WORK:- Rehabilitation and up-gradation to 2-lane configuration of Bageshwar to Kangarchina road from km 129.60 to Km 161.600 (Existing Chainage 136.00 to Km 169.00) of NH-308A in the State of Uttarakhand. (Length - 32.00 Km)

A. Estimated cost of the Civil work : Rs. 349.52 Cr		B. Period of completion : 30 Months	
C. BID Due Date: 15 Sep 2023 upto 1100 hours IST		D. Date of opening of Technical Bid (online): 31 Oct 2023 at 1700 hours IST	
E. Validity period of Bid : 120 days from BID due date i.e. up to 13 Jan 2024		F. Value of Bid Security : Rs. 3,49,52,038.00 (Rs. Three Crore Forty Nine Lakh Fifty Two Thousand Thirty Eight Only) as per Clause 2.11.2 of RFP	


Sl. No	Min. requirement as per RFP		01/11		02/11		03/11		04/11		05/11		06/11		07/11		08/11		09/11		10/11		11/11											
2	Name of Bidder		M/s SBPL-Allgrace JV		M/s RKIPL-Dalip JV		M/s Kalyan Toll Infrastructure L & Shivalik Buildtech PL JV		M/s BRN-SCONS JV		Veji Ratna Sorathia Infra Pvt. Ltd		BRU GOPAL CONSTRUCTION CO. PVT. LTD		M/s KRAM Infracon Private Limited, Noida		M/s JSP PROJECTS PVT. LTD.		RK Jain Infra Projects Pvt Ltd		RCC Developers Limited		M/s Bharat Constructions (India) Pvt. Ltd.											
			M/s Shiva Buildtech Pvt. Ltd. (51%) M/s All Grace Developers (P) Ltd. (49%)		M/s RK Infracorp Private Limited. (70%) M/s Dalip Singh Adhikari (30%)		M/s Kalyan Toll Infrastructure Ltd. (51%) M/s Shivalik Buildtech Pvt. (49%)		M/s BRN Infrastructure Pvt. Ltd. (60%) M/s Scons Infrastructure Pvt. Ltd. (40%)																									
3	Type of firm		Partnership firm/Company		Private Limited		Private Limited		Private Limited		Private Limited		Private Limited		Private Limited		Private Limited		Private Limited		Private Limited		Private Limited											
4	Address of Bidder		As per details of Bidder Annex I of Appendix IA		M/s Shiva Buildtech Private Limited Cabin No. 354, D-288-89/10, Laxmi Nagar, Wadhwa Complex, VikasMarg, New Delhi – 110092. Email- shivabuildtech@gmail.com Contact Number: 0124-4037959, 9811087846, 9958123803 (p-16)		M/s All Grace Developers Private Limited - F-12/3, DLF Phase – 1, Gurgaon 122002, Haryana E-Mail: tender.agdp1@gmail.com Contact Number: +91 – 124 – 4380629, 9810819405 (p-45)		M/s RK Infracorp Private Limited Flat No.207, Lumbini Efficlave, Opp. NIMs, Panjagutta, Hyderabad - 500082, Telangana E-Mail: rkinfracorp@gmail.com, rkinfracorp@hotmail.com Contact Number: 040-23300156, 9441133066 (p-39)		M/s Dalip Singh Adhikari Hathrangiya-Lohaghat, Distt- Champawat (Uttarakhand). E-Mail: asa.adhikari@gmail.com Contact Number: 9412952233 (p-91)		M/s Kalyan Toll Infrastructure Ltd. "Vidya Deep", 15/3 Manoramagan, Indore 452001. Email: shivalikorg@yahoo.co.in madhavbhatia@shivalikbuildtech.com Contact No - 8800735353 (p-26 (technical bid))		M/s Shivalik Buildtech Pvt. A-1/A, 2nd Floor, Sector-16, Noida- 201301 (UP) Email- 9979333333 Email: shivalikorg@yahoo.co.in Email- bmninfrastructure@gmail.com Contact No - 8800735353 (p-65)		M/s BRN Infrastructure Pvt. Ltd. C-533, 4C Colony, Moti Bandhara Road, Macheda, Jaipur, Rajasthan-302013. Email- tender@econsinfra.in Contact No- 8744008287 (p-326)		M/s Scons Infrastructure Pvt. Ltd. Flat No-251, Suryodaya Aptt. Dwarika Sec-12, Pocket-8, New Delhi- 110078. Email- tender@sconsinfra.in Contact No- 8744008287 (p-326)		M/s Veji Ratna Sorathia Infra Pvt. Ltd. 702, Smeet Complex, Sarabhai Campus, Vasodara -380023. Contact 0265 320970 Mobile Number 9979333333 email : mail@vrs.co.in (p-13)		M/s Brij Gopal Construction Co. Pvt Ltd Corporate Office: 4th Floor, Vikas Surya Shopping Mall, Plot No. 18, Manglam Palace, Sector - 3, Rohini, New Delhi - 110085. Contact 93103 54550 email : bgocpl@yahoo.com , bd@bgoc.in (p-21)		M/s KRAM Infracon Private Limited, Noida C1M, Sector 133,Vishal Town, Noida-201304 Email- navin.mittal@kram.co.in Contact No. 9910094982 (p-5)		M/s JSP PROJECTS PVT. LTD. FLAT NO-5, IIND FLOOR, IIIRD B-2, NEHRU NAGAR, GHAZIABAD (UP) Email- info@jspprojects.com, agarwalmanoj135@gmail.com, rccrd109@gmail.com Contact No. 9350041325, 01202792705 (p-1 Annex I)		RK Jain Infra Projects Pvt Ltd Delhi Awar Road, Haryana C-21, Sushant Lok-III, Sector-57, Gurugram 122001 Email- rkjinfra_2012@gmail.com, rccrd109@hotmail.com, Contact No. 01268-278841, 0124-4238242 (P-1(details of bidder))		RCC Developers Limited Meerut C-29 Y-1, Dishaad Garden East, Delhi-110095 Email: rccrd109@hotmail.com, rccrd109@gmail.com Contact No. 0121-2402928, 2421986 (p-17)		M/s Bharat Constructions (India) Pvt. Ltd. PPCL Colony, Uday Vihar, Handwar Bypass, Dehradun, Uttarakhand Contact 0135-2974170, Mob 9412076934 email : corporate@bcip.in, tenders@bcip.in (p-20-24)	
5	Validity period of Bid as per Cl.2.17		120 days from BID due date i.e. up to 13 Jan 2024		Yes, Submitted (p-12-13)		Yes, Submitted (p-37-38)		Yes, Submitted (p-5-6 (Technical bid))		Yes, Submitted (p-1-2 (letter comprising the financial bid))		Yes, Submitted (p-17-18)		Yes, Submitted (p-56-587)		Yes, Submitted (p-103)		Submitted (p-1 Bid validity)		Submitted (P-6 Undertaking))		Yes, Submitted (p-364)		Yes, Submitted (p-13)									
6(i)	Bid Security as per format at Appendix-II & Cl.2.20	Certificate for Bid Security Declaration	Bid Security Rs. 3,49,52,038.00 in form of BG s per Clause 2.11.2		Submitted BG No-0168G0123550003 dt. 12.09.2023 Rs 3,49,52,038.00 Yes Bank (p-182-192)		Submitted BG No-64360L.G000323 dt. 08.09.2023 Rs 35000000.00 Punjab National Bank (p-4-9)		Submitted BG No-003GT02232570006 dt. 14.09.2023 Rs 3,49,52,038.00 HDFC Bank (p-1-5(EMD))		Submitted BG No-027801000000286 dt. 13.09.2023 Rs 3,49,52,038.00 AXIS Bank (p-6-12)		Submitted BG No-029GT02232570004 dated 14.09.2023 for Rs 3,49,52,038.00 HDFC Bank (p-3-8)		Submitted BG No-035GT02232570008 dated 11.09.2023 for Rs 3,49,52,038.00 HDFC Bank (p-5-9)		Submitted BG No-03888G026523 dt. 14.09.2023 Rs 3,49,52,038.00 Punjab and Sind Bank (p-76-82)		Submitted BG No-003GT02232570005 dt. 14.09.2023 Rs 3,49,52,038.00 HDFC Bank (p-1-6 Bid Security)		Submitted BG No-0440223B00000239 dt. 14.09.2023 Rs 3,50,00000.00 State Bank of India (P-3-10(BIMS TRANSACTION))		Submitted BG No-25120L.G004523 dt. 13.09.2023 Rs 3,49,52,038.00 PNB (p-4-10)		Submitted BG No-92120L.G001523 dated 14.09.2023 for Rs 3,49,52,038.00 (p-3-9)									
6(ii)		Validity of Bid Security			07-Apr-24		07-Jun-24		15-Mar-24		10-Apr-24		10-May-24		31-March-24		30-Apr-2024		13-March-2024		31-March-2024		14-March-2024		14-March-2024									
7	Cost of tender document as per Cl. 2.11.1(g)		Rs 35400.00		Submitted (p-5)		Submitted (P-3)		Submitted (p-1 (Tender fee))		Submitted (p-5)		Submitted (p-2)		Submitted (p-4)		Submitted (P-84)		Submitted (p-1 Tender fee)		Submitted (P-2) BIMS TRANSACTION))		Submitted (p-10)											
8	Pre contract Integrity Pact (Clause 2.11.1 (i))				Submitted (p-214-219)		Submitted (P-25-31)		Submitted (p-9-15 (JVdocuments))		Submitted (p-31-36)		Submitted (p-572-578)		Submitted (p-402-407)		Submitted (P-85-91)		Submitted (p-1-6 Appendix VI)		Submitted (P-325-330)		Submitted (p-369-374)											
9	Registration with BIMS as per clause 2.14.1.2				Submitted (p-2-3)		Submitted (P-1-2)		Submitted (p-1 (BimsReceipt))		Submitted (p-3-4)		Submitted (p-1)		Submitted (p-3)		Submitted (p-105)		Submitted (p-1-6 Appendix VI)		Submitted (P-3)		Submitted (p-376)											
10	Details of Applicant		M/s SBPL-Allgrace JV		M/s RKIPL-Dalip JV		M/s Kalyan Toll Infrastructure L & Shivalik Buildtech PL JV		M/s BRN-SCONS JV		M/s Veji Ratna Sorathia Infra Pvt. Ltd		M/s Brij Gopal Construction Co. Pvt Ltd		M/s KRAM Infracon Private Limited, Noida		M/s JSP PROJECTS PVT. LTD.		RK Jain Infra Projects Pvt Ltd		RCC Developers Limited Meerut		M/s Bharat Constructions (India) Pvt. Ltd.											
			M/s Shiva Buildtech Pvt. Ltd. (51%) M/s All Grace Developers (P) Ltd. (49%)		M/s RK Infracorp Private Limited (70%) M/s Dalip Singh Adhikari (30%)		M/s Kalyan Toll Infrastructure Ltd. (51%) M/s Shivalik Buildtech Pvt. (49%)		M/s BRN Infrastructure Pvt. Ltd. (60%) M/s Scons Infrastructure Pvt. Ltd. (40%)		M/s Veji Ratna Sorathia Infra Pvt. Ltd		M/s Brij Gopal Construction Co. Pvt Ltd		M/s KRAM Infracon Private Limited, Noida		M/s JSP PROJECTS PVT. LTD.		RK Jain Infra Projects Pvt Ltd		RCC Developers Limited Meerut		M/s Bharat Constructions (India) Pvt. Ltd.											
			(p-16-17, p-45-46)		(p-40, 92)		(p-27 (technical bid))		(p-66, 327)		(p-14)		(p-22)		(p-5)		(p-1 Annex I)		(P-1(details of bidder))		(P-17)		(p-20-24)											
11	Registration Certificate		Firm registered with Office of the NCT of Delhi & Haryana vide No. 55-93003 1997-98 Dated 30 March 1998		Firm registered with Office of the NCT of Delhi & Haryana vide No. U74899DL2005PTC142344 2005-2006 Dated 06 nov 2005		Firm registered with Office of the Govt. of Andhra Pradesh vide No. U45200AP2008PTC0591 99 2008-2009 Dated 16 May 2008		Firm registration with Ass Registrar Firms, Societies and Chits Champawat Uttarakhand vide No. UKFIRM8000719005229 Dated 04 July 2019		Firm registered with Office of the Govt. of Andhra Pradesh & Chattisgarh vide No. U45200DL2002 PTC 15157 Dated 03 Jul 2002		Firm registered with the Office of the NCT of Delhi & Haryana vide No. U45201DL2004PTC127 501 2004-05 Dated 12 Jul 2004		Firm registered with Office of the Central Registration Centre No. U70100R201PTC059763 Dated 14-Dec-2017		Firm registered with Office of the Central Registration Centre No. U45209DL2022PTC397003 Dated 20-Apr-2022		Firm registered with Office of the Central Registration Centre No. U70200DL2009PTC189053 dated 03 Sep 2013		Firm registered with Office of the NCT of Delhi & Haryana vide letter No. U70101DL2006PTC290758 Dated 09 Feb 2016		Firm registered with Office of the NCT of Delhi & Haryana vide letter No. U70101DL2006PTC290758 Dated 09 Feb 2016		Firm registered with Office of the NCT of Delhi & Haryana vide letter No. U45204DL2013PTC250704 2013-14 Dated 12-Apr-2013		Firm registered with Office of the NCT of Delhi & Haryana vide letter No. U45400DL2012PTC240138 2012-13 Dated 13-Aug-2012		Firm registered with Office of the NCT of Delhi & Haryana vide letter No. U45201DL2000PLC108293 Dated 2-Aug-2010		Firm registered with State PWD Uttarakhand with reg No. A0001RD06 22 AAEF00522J dated 19 DEC 2022			
			(p-22)		(p-51)		(p-57)		(p-101)		(p-31)		(p-1 (Certificate of incorporation))		(p-42)		(p-273)		(p-26)		(p-28)		(p-108)		(p-1 MOA)		(p-22)		(p-343)					
12	Place of Incorporation/ Registration				NCT Delhi & Haryana		NCT Delhi & Haryana		Hydrabad Andhra Pradesh		Champawat Uttarakhand		Madhya Pradesh & Chattisgarh		NCT Delhi & Haryana		NA		NA		Central Registration Centre		NCT Delhi & Haryana		NCT Delhi & Haryana		NCT Delhi & Haryana		NCT Delhi & Haryana		State PWD Uttarakhand		Central Registrati	
13	Name of Directors and Signatory as per Memorandum of Company		Mr Ashok Jain Mr Rohit Gupta Mrs Parinita Gupta Mrs Suneeta Jain		Mr Vinod Kumar Mr Pradeep Mehta		Mrs. Reddeppaggi Madhavi Mr Potli Venkataranama Reddy		Mr Dalip Singh Adhikari Mr Anand Singh Adhikari Mr Sunder Singh Adhikari Mr Shankar Singh Adhikari		Mr Tikamchand Garg Mr Rajesh Garg Mr Annt Garg		Mr Madhav Bhatia Mr Sandeep Bhatia Mr Naresh Kumar Mr Rameshwar Lal		Mr Bhanwar Lal Mr Mukesh Bhatia Mr Naresh Kumar Mr Rameshwar Lal		Mr Shivanshu Bansal Mr Shiv Kumar Bansal (p-321)		1. MEGHVI VELJI SORATHIA 2. ASHOK VELJIBHAI BAMBHANIA 3. MAHESH VELJIBHAI SORATHIA 4. CHANDRESH DHARAMSHI SORATHIA 5. DIWALIBEN DHARAMSHI SORATHIA 6. HARESH MEGHJI SORATHIA 7. BHARAT VELJIBHAI SORATHIA		Mr Ranjan Goyal Mr Vikram Goyal Mr Raman Goyal		Mr Hita rajeev gulati Mr Jaspreet singh chadha		Mr Jambu Prasad Jain Mr Pankaj Jain Mrs Neetu Jain Mrs Swati Jain		Mr Rakesh Kumar Jain Mr Somya Jain (P-17(details of bidder))		Mr BRU MOHAN SHARMA Mr ARUN KUMAR Mr PRAMOD KUMAR Mr SOM DUTT		Mr Ranbeer Singh Panwar Mr Rajeev Garg			
			(p-39)		(p-66)		(p-70)		(p-102-107) (Partnership Firm)		(p-575 Technical Bid))		(p-62)		(p-62)		(p-321)		(p-12, 49)		(p-135)		(p-14 MOA)		(p-355)		(p-361, 367-368)							
14	Name of Statutory Auditor		Hirday & Company		Manish Ahuja & Co.		Kameshwara Rao DSVS & Co		M. C. PANDEY & Co.		Shyam Bamoria & Company		SHA & Associates		Madhur & Associates		Ashok Ram & Co.		K. S. Solanki & associates		N Dhawan & Co		AKAR & Associates		Ajay K. Kapoor & Company		Goel Mintri & Associates		ASHUTOSH AGARWAL & ASSOCIATES		Pawan Brij Gupta & Co			
15(a)	Power of Attorney as per format at Appendix-III as per Clause 2.15		Applicable for Sole bidder		Submitted in the name of Mr Ashok Kumar Jain (p-195-196)		Submitted in the name of Mr Vinod Kumar (p-198-199)		Submitted in the name of Smt. R. Madhavi (p-10-11)		Submitted in the name of Mr. Anand Singh Adhikari (p-17-18)		Submitted in the name of Mr. Krishan Autar Kansal (p-12-14 (technical bid))		Submitted in the name of Mr. Naresh Kumar (p-21-22)		Submitted in the name of Mr. Shivanshu Bansal (p-19-20)		Submitted in the name of Mr. HARESH MEGHJI SORATHIA (p-562-565)		Submitted in the name of Mr Raman Goyal (p-10-11)		Submitted in the name of Mr. Navin Kumar Mittal (p-72-74)		Submitted in the name of Mr. Manoj Agrawal (p-1-3 Appendix III)		Submitted in the name of Mr. Rakesh Kumar Jain (p-99-100)		Submitted in the name of Mr. Virendra Kumar Goel (p-11-12)					
15(b)	Power of Attorney lead member as per Clause 2.16 (for JV only)				Submitted in the name of M/s/ Shiva Buildtech Pvt. Ltd (p-206-207)		Submitted in the name of M/s/ RK Infracorp Private Limited (p-19-20)		Submitted in the name of M/s Kalyan Toll Infrastructure Ltd. (p-1-3 (JVdocuments))		Submitted in the name of M/s BRN Infrastructure Pvt. Ltd. (p-23-25)		NA		NA		NA		N/A		N/A		N/A		N/A		N/A		N/A					
16	Has the bid uploaded by PoA holder as per Clause 2.14.1.1 of RFP				Yes by PoA holder Mr Ashok Kumar Jain		Yes by PoA holder Mrs. Reddeppaggi Madhavi		Yes by PoA holder Mr Krishan Autar Kansal		Yes by PoA holder Mr Naresh Kumar		Yes by PoA Holder Mr HARESH MEGHJI SORATHIA		Yes by PoA Holder Sh Raman Goyal		Yes by PoA holder Mr. Navin Kumar Mittal		Yes by PoA holder Mr. Manoj Agrawal		Yes by PoA holder Mr. Rakesh Kumar Jain		Yes by PoA holder Mr. Virendra Kumar Goel		Yes by PoA holder Sh Rajeev Garg									
17	Undertaking from the person having PoA as per Clause 2.11.1 (j)				Submitted (p-224)		Submitted (p-225)		Submitted (p-32)		Submitted (p-16-17(technical bid))		Submitted (p-1-2 (undertaking))		Submitted (p-134)		Submitted (p-356)		Submitted (p-580)		Submitted (p-13)		Submitted (p-92)		Submitted (p-1 Undertaking)		Submitted (P-2(Undertaking))		Submitted (p-332)		Submitted (p-14)			
18	Has the bidder submitted Statement of legal capacity as per Annex V of Appendix-IA				Submitted (p-139)		Submitted (p-546)		Submitted (p-546)		Submitted (p-7(technical bid))		Submitted (p-1- (Legal capacity))		Submitted (p-83)		Submitted (p-350)		Submitted (p-466)		Submitted (p-350)		Submitted (p-64)		Submitted (p-1 Ann V)		Submitted (P-1 (Legal capacity))		Submitted (p-60)		Submitted (p-277)			
19	Has the bidder submitted letter comprising the Technical Bid as per Appendix-IA				Submitted (p-7-10)		Submitted (p-33-36)		Submitted (p-33-36)		Submitted (p-1-4(technical bid))		Submitted (p-1-4 (letter comprising of technical bid))		Submitted (p-13-16)		Submitted (p-9-12)		Submitted (p-9-12)		Submitted (p-17-20)		Submitted (p-1-4)		Submitted (p-1-3 Appendix IA)		Submitted (P-1-4(letter comp tech bid))		Submitted (p-11-14)		Submitted (p-16-19)			
20	Annual Reports for the last five years				Submitted for the year 2017-18 to 2021-22 (p-240-435)		Submitted for the year 2017-18 to 2021-22 (p-438-538)		Submitted for the year 2017-18 to 2021-22 (p-274-390)		Submitted for the year 2017-18 to 2021-22 (p-393-545)		Submitted for the year 2017-18 to 2021-22 (p-232-549 (Technical Bid))		Submitted for the year 2017-18 to 2021-22 (p-144-270)		Submitted for the year 2017-18 to 2021-22 (p-367-493)		Submitted for the year 2017-18 to 2021-22 (p-129-436)		Submitted for the year 2017-18 to 2021-22 (p-97-329)		Submitted for the year 2018-19 to 2022-23 (p-143-354)		Submitted for the year 2017-18 to 2021-22 (p-1-376 Balance sheet)		Submitted for the year 2018-19 to 2022-23 (p-7-190)		Submitted for the year 2017-18 to 2021-22 (p-103-324)		Submitted for the year 2018-19 to 2022-23 (p-28-242)			
21	Undertaking as per clause 2.2.2.8 (i)		Last annual report		Submitted (p-240)		Submitted (p-438)		Submitted (p-163)		Submitted (p-540)		Submitted (p-37)		Submitted (p-19 (Undertaking for balance sheet))		Not Submitted		Submitted (p-366)		Submitted (p-437)		Submitted (p-93)		NA		NA		NA		NA			
22	Joint Bidding Agreement (Clause 2.11.1 (d))				Submitted between M/s/ Shiva Buildtech Pvt. Ltd. M/s All Grace Developers (P) Ltd. (p-209-212)		Submitted between M/s/ RK Infracorp Private Limited M/s Dalip Singh Adhikari (p-21-24)		Submitted between M/s/ Kalyan Toll Infrastructure Ltd. M/s Shivalik Buildtech Pvt. (p-4-8 (JVdocuments))		Submitted between M/s BRN Infrastructure Pvt. Ltd. M/s Scons Infrastructure Pvt. Ltd. (p-26-30)		NA		NA		N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A			
23a	Updated Bid Capacity as per 2.2.2.1 (Pg 23)		Available Bid Capacity (A*N*2.5-B+C) Lead member >209.71 Cr (60% of NIT cost) Other Member >69.90 Cr (20% of NIT cost) As a whole > Rs 349.52 Crore		As per Technical Evaluation committee As per Appendix-III 728.09		As per Technical Evaluation committee As per Appendix-III 339.22		As per Technical Evaluation committee As per Appendix-III 2102.79		As per Technical Evaluation committee As per Appendix-III 664.68		As per Technical Evaluation committee As per Appendix-III 2872.83		As per Technical Evaluation committee As per Appendix-III 301.00		As per Technical Evaluation committee As per Appendix-III 629.28		As per Technical Evaluation committee As per Appendix-III 377.06		2691.13		9736.87		1590.06		3995.97		1365.45		5825.86		2218.28	
					As per Bid submitted by Contractor 683.26		As per Bid submitted by Contractor 321.52		As per Bid submitted by Contractor 2072.66 Cr (p-550)		As per Bid submitted by Contractor 662.81 Cr (p-702)		As per Bid submitted by Contractor 2962.97 Cr (p-137)		As per Bid submitted by Contractor 285.29		As per Bid submitted by Contractor 613.18 Cr (p-141)		As per Bid submitted by Contractor 377.05 Cr (p-362)		2717.21		10409.74		1396.56		4031.70		1721.61		5179.89		2307.91	
					Bid Capacity > Rs 209.71 Cr		Bid Capacity > Rs 69.60 Cr		Bid Capacity > Rs 209.71 Cr		Bid Capacity > Rs 69.60 Cr		Bid Capacity > Rs 209.71 Cr		Bid Capacity > Rs 69.60 Cr		Bid Capacity > Rs 209.71 Cr		Bid Capacity > Rs 69.60 Cr															

Annexure III

Comparative Statement for Technical Evaluation


				Bid Capacity > Rs 349.52 Cr		Bid Capacity > Rs 349.52 Cr		Bid Capacity > Rs 349.52 Cr		Bid Capacity > Rs 349.52 Cr		Bid Capacity > Rs 349.52Cr		Bid Capacity > Rs 349.52Cr		Bid Capacity > Rs 349.52Cr		Bid Capacity > Rs 349.52Cr		Bid Capacity > Rs 349.52Cr																													
23 b	Whether Annex VIII submitted of Appendix-IA			Submitted (p-179-180)		Submitted (p-732-733)		Submitted (p-9)		Submitted (p-1 (Ongoing Works))		Submitted (p-132)		Submitted (p-354)		Submitted (p-561)		Submitted (p-398)		Submitted (p-93-94)		Submitted (p-1 Annex VIII)		Submitted (P-1(details of on going work))		Submitted (p-69)		Submitted (p-328)																					
24	Information as per Cl. 2.1.14 (Para 5 of Annexure-I to Appendix IA)																																																
(i)	Has the Bidder/ constituent of the Joint Venture been barred by the Ministry of Road Transport & Highways or its implementing agencies for the works of Expressways, National Highways, ISC and EI works, from participating in bidding			Submitted (p-16-19)		Submitted (p-45-49)		Submitted (p-39-43)		Submitted (p-91-94)		Submitted (p-26-30(technical bid))		Submitted (p-1 (details of bidder))		Submitted (p-65-68)		Submitted (p-326-329)		Submitted (p-14)		Submitted (p-23)		Submitted (p-7)		Submitted (p-2 Annex I)		Submitted vide letter dated 15.12.2023 (P-1-5)		Submitted (p-17-21)		Submitted (p-21)																	
(ii)	If the answer to (i) is yes, does the bar subsist as on BID due date			No		No		No		No		No		No		No		No		No		No		No		No		No		No		NA																	
25	(i) Threshold Technical Capacity as per clause 2.2.2.2 (i) and 2.2.2.4 (i) of RFP (Receipt of payments during last 5 (five) financial years for construction of eligible projects	Lead member >208.71 Cr	As per Technical Evaluation committee (Amount in Rs)	260.82		90.01		758.33		116.54		2329.43		110.25		289.53		128.73		1189.20		3292.46		904.48		554.15		635.31		996.92		687.18																	
		Other Member >69.80 Cr As a whole > Rs 349.52 Crore	As per Bid submitted by Contractor (Amount in Rs)	473.41 Cr (p-75)		175.11 Cr (p-76)		755.87 Cr (p-113)		116.54 Cr (p-114)		2395.07 Cr (p-33 (Technical Bid))		141.26 Cr (p-1-2 (Technical Capacity))		284.49 Cr (p-69)		152.44 Cr (p-330)		1444.48 Cr(p-61)		3957.99 Cr(p-73)		975.55 Cr (p-12-13)		1587.53 Cr (p-1 Annex II)		978.79 Cr		1343.42 Cr (p-26)		687.18(p-25)																	
(ii) One similar work of costing at least Rs 69.80 crore as per RFP clause 2.2.2.2 (ii)				One Project in Cat 1 or 3 > Rs 69.80 Cr		Rehabilitation and upgradation of Jhajjar-Loharu Section from km 130.770 to km 228.630 (Design Chainage km 0.000 to km 97.864) of NH-334B in the State of Haryana under NH (O) Part-1 as 2-lane with paved shoulder on EPC Mode Cost of work is 135.44x90/100 = Rs 121.89 Cr (p-91-102)				Strengthening from km. 202000 to 248/530 of NH-85 (Old NH-49) Madhura-kochi road in the State of Kerala Value of work done Rs 71.34 Cr (p- 125-127)				Rehabilitation and Upgradation of NH-66 (old NH-17) from km. 161/600 to km. 205/400) to four lanes in the state of Maharashtra under NHDP phase-IV on DBOT Hybrid annuity mode Cost of work is Rs 601.28 Cr (p-87-88 (Technical Bid))				Widening and upgradation to 2 lane with paved shoulder configuration and geometric improvement from km. 208.000 to km 250.000 of Aizwal -Tuipang section (pkg-V) on NH-58 in the State of Mizoram Cost of work- Rs 171.00 Cr (p-72-76)				Development of Seon-Katangi upto Maharashtra Border (SH-54) on EPC mode in the state of MP. Length-78.345 Km Cost of work is Rs 89.55Cr (p-69)				Widening of existing single lane carriageway to two lane carriageway with paved shoulder and strengthening from Km 51.000 (50.675) to 105.500 of NH-730A Cost of work is Rs 219.09 Cr (p-86)				Four laning of Bijupara-Kuru Section (from km 34.000 to km 55.000) of NH-75 (Pkg-2) in the State of Jharkhand on EPC (Mode) Cost of work is Rs 108.20 Cr (p-18-21)				Rehabilitation and Upgradation of Allahabad-Mirzapur section (km 400.878 to km. 450.000) of NH-76E in the State of Uttara Pradesh to 2 lanes with paved shoulder under EPC Mode Cost of work is Rs 186.84 Cr (p-7 Annex IV)				Work of MDR from karera to Bamor Kala Via Bamor Damron, Pichhor, Khanyadhasna, Aravni Road Length 70.90 km (CRF) Cost of Work Rs 89.93 Cr				Widening of Bilrayan Panwar Road (S.H. 21) From Km Ch. 318.00 Up To Km Ch. 352.00 & Construction of four Lane CC Road With Central Verge Cost of work- 235.62 Cr (p-27-28)				Rehabilitation and upgradation of Rahikesh-Dharasu road (NH 94) from km 58.603 to 58.853, 61.63 to 63.95 and new chamba bypassCost of work is 86.00 Cr Project code B (P-253-255)			
Lead member - Rs 41.94 Cr Other member - Rs 13.98 Cr						34.60 Cr (p-79)		21.77 Cr (p-85)		153.44 Cr (p-182)		26.36 Cr (p-391)		915.12 Cr (P-34 (Technical Bid))		30.37 Cr (p-1-2 (Financial Capacity))		14.01 Cr (p-70)		12.77 Cr (p-331)		Rs 123.36Cr (p-120-121)		Rs 1002.24 Cr (p-91)		99.34 Cr (p-20)		173.36 Cr (p-1 Annex III)		117.67 Cr		392.03 Cr (p-32)		Rs 206.75 Cr (p-26, 27)															
(iv) Updated Average Annual Turnover (in Rs. Crore) as per RFP clause 2.2.2.3 (ii) (Pg 22)				Lead member >31.48 Cr Other Member >10.49 Cr As a whole > Rs 52.43 Crore (Amount in Rs)		98.17 Cr (p-80)		49.17 Cr (p-86)		519.84 Cr (p-182)		96.96 Cr (p-391)		842.34 Cr (P-35 (Technical Bid))		111.70 Cr (p-1-2 (Financial Capacity))		57.91Cr (p-71)		43.844 Cr (p-331)		Rs 499.57 Cr(p-120-121)		Rs 1632.93 Cr (p-92)		260.81 Cr (p-20)		541.12 Cr (p-1 Annex III)		199.29 Cr		639.38 Cr (p-32)		Rs 416.30 Cr (p-26, 249)															
26	Land Border Certificate (Appendix IX)			Submitted (p-221)		Submitted (p-222)		Submitted (p-734)		Submitted (p-735)		Submitted (p-8(Technical bid))		Submitted (p-1 (Certificate of compliance))		Submitted (p-133)		Submitted (p-355)		Submitted (p-579)		Submitted (p-399)		Submitted (p-95)		Submitted (p-1 Annex IX)		Submitted		Submitted (p-366)		Submitted (p-329)																	
27	Local Content certificate (Appendix X)			Submitted (p-234)		Submitted (p-236)		Submitted (p-737)		Submitted (p-739)		Submitted (p-20(Technical bid))		Submitted (p-1 (Certificate of local content))		Submitted (p-135)		Submitted (p-360)		Submitted by (p-585)		Submitted by (p-400)		Submitted (p-97)		Submitted (p-1 Annex X)		Submitted		Submitted (p-368)		Submitted by (p-330-331)																	
27	Remarks / Recommendation of Committee			Responsive		Responsive				Responsive				Responsive				Responsive				Responsive				Responsive				Responsive				Responsive															


(Executive Engineer)
RO-MORTH (Dehraun)
Member Secretary


Representative of finance wing
MORTH
Member


Superintending Engineer(Planning)
MORTH, New Delhi
Member


Chief Engineer (NH)
PWD, Yamuna Colony, Dehradun
Member


Chief Engineer
CE (MORTH-I), MORTH
Chairman