

Subject: - Minutes of 2<sup>nd</sup> Meeting of Evaluation Committee held on 28.02.2024 at 1100 A.M. for discussion on technical Bids received for the project of "STRENGTHENING WORKS OF NH-01 FROM EXISTING CHAINAGE KM 24.320 TO 33.760 AND KM 47.020 TO KM 56.720 SRINAGR - BARAMULLA - URI ROAD UNDER PROJECT BEACON IN THE UT OF J&K EPC Mode". NIT No. 2023\_MORTH\_784861\_1 dated 11.12.2023.

1. The bids for the subject work were invited vide NIT No 2023\_MORTH\_784861\_1 dated 11.12.2023. The last date of submission of bids on CPP portal was 15.02.2024.
2. Evaluation Committee has been constituted vide this office Convening Order letter No 800006/CO/49/EPC Cell dated 15 Feb 2024.
3. The 1<sup>st</sup> meeting of the Evaluation Committee was held on 24.02.2024 under the chairmanship of Chief Engineer (P) Beacon for evaluation of technical Bids. During the 1<sup>st</sup> meeting of technical evaluation, all 10 Technical Bids were taken up for evaluation by the Committee and based on evaluation, the following 01 bidder was declared as "non-responsive": -

| Sl No | Name of the bidder                   |
|-------|--------------------------------------|
| 1     | M/s Rajesh Kumar Contractors Pvt Ltd |

3.2 Accordingly, as per para 2.19 of RFP, the result of technical evaluation was displayed on CPP portal for 7 (seven) days including reasons for non-responsiveness.

3.3 Subsequent upon declaring the technical result, the Bidder M/s Rajesh Kumar Contractors Pvt Ltd was represented vide their letter No RKCPL/2023-24/111 dated 24 Feb 2024.

4. The instant 2<sup>nd</sup> meeting of Technical Evaluation Committee was held on 28.02.2024 at 11:00 PM through hybrid mode under the chairmanship of Chief Engineer (P) Beacon to review the representation received from the firm M/s Rajesh Kumar Contractors Pvt Ltd on the technical result of tender evaluation of the subject project.

5. The Member Secretary explained that M/s Rajesh Kumar Contractors Pvt Ltd was initially found Non responsive as per RFP Clause 2.2.2.1. However, bidder has now claimed that the firm was inadvertently typing error in mentioning the currency and which further led to incorrect submission of Bid capacity during the time of submission of Bid documents for subject work. Now, the firm has submitted updated Bid capacity which has been found in order and meeting the Bid Capacity criteria in terms of Clause 2.2.2.1. Accordingly the committee has declared the firm as "Responsive".

6. In view of above, the final outcome of the technical evaluation as carried out by the committee is as under:-

| Sr No | Name of the bidders                                            | Technically Responsive/Non-Responsive |
|-------|----------------------------------------------------------------|---------------------------------------|
| a)    | M/s Khanday Infrastructure Private Limited<br>(Bid No 2942477) | Technically Responsive                |
| b)    | M/s Valley Road Construction Company<br>(Bid No 2943310)       | Technically Responsive                |
| c)    | M/s Rajesh Kumar Contractor Pvt Ltd<br>(Bid No 2943615)        | Technically Responsive                |

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*

|    |                                                                  |                        |
|----|------------------------------------------------------------------|------------------------|
| d) | M/s Adnan Constructions Pvt Ltd<br>(Bid No 2958975)              | Technically Responsive |
| e) | M/s Hafiz Construction Company Pvt Ltd<br>(Bid No 2963515)       | Technically Responsive |
| f) | M/s Hassan Road Construction Company Pvt Ltd<br>(Bid No 2965080) | Technically Responsive |
| g) | M/s Satish Aggrwal And Company<br>(Bid No 2965837)               | Technically Responsive |
| h) | M/s Jhelum Constriction Company<br>(Bid No 2966226)              | Technically Responsive |
| i) | M/s Mirz Infrastructure Builders<br>(Bid No 2966299)             | Technically Responsive |
| j) | M/s Ganesh Builders<br>(Bid No 2966375)                          | Technically Responsive |

7. The committee directed member secretary to upload the result of the technical evaluation on CPP portal and to open the financial bid of technically responsive bidders as tabulated at para-6 on 02<sup>nd</sup> Mar 2024 at 1200 Hrs after assessing the updated bid capacity of the technically responsive bidders as on the day before opening of financial bids as required under clause 2.2.2.1 of RFP. The Chairperson also directed Member, Secretary to upload the final result of the Technical Evaluation on CPP Portal.


8. The meeting ended with Vote of thanks to the Chair.

  
(Brig Saket Singh)  
Chief Engineer (P) Beacon  
Chairman

  
(Col OP Singh)  
Director (Plg) Project Beacon  
Member 1

  
(Sh Bupendra Dhawalkar)  
AAO (P) Beacon  
Member 2

  
(Sh Sharin Sharan Pintu)  
EE (Civil), RO MoRT&H Jammu  
Member 3

  
(Sh. Neeraj Kumar)  
EE (Civil), (P) Beacon  
Member Secretary