



कार्यालय अधीक्षण अभियन्ता,
10वाँ राष्ट्रीय राजमार्ग वृत्त,
लोक निर्माण विभाग, देहरादून



Office of the Superintending Engineer National Highways Circle, PWD, Dehradun

Phone/ Fax:-0135- 2530251

E-Mail-senh10@rediffmail.com/senh10pwd@gmail.com

Web-http://pwd.uk.gov.in

Letter No. 3747 /13 Yata-NH-10/2024

Dated 05/09/2024

Office Order

Name of work: Rehabilitation and upgrading to Single/Intermediate Lane to two lanes from existing Chainage km 64.525 to 74.700 (Design chainage km 43.400 to km. 53.465) on NH-507 under EPC mode in the State of Uttarakhand.

The tender for the instant work namely "Rehabilitation and upgrading to Single/Intermediate Lane to two lanes from existing Chainage km 64.525 to 74.700 (Design chainage km 43.400 to km. 53.465) on NH-507 under EPC mode in the State of Uttarakhand" was invited vide this office letter No. 10079/13Yata-NH-10/2023 dt. 18.12.2023. The technical bid was received on dt. 06.08.2024 & opened technical bid of responsive bidder online on dt. 12.08.2024 by the Tender Committee as per Pre-qualification Criteria. The bidders namely M/s. Vijay Kumar Contractor, Shop No. 18-19, Nand Vihar, Gangwa Road, Azad Nagar, Hisar, Haryana vide email dt. 12.08.2024 & dt. 13.08.2024, M/s Ganesh Builders, 1-G-44 Jawahar Nagar, Sri Ganganagar (Rajasthan) vide their letter No. GB/UT/Tender/MoRTH/2024-25/01 dt. 13.08.2024 & dt. 17.08.2024 and M/s BLN Infra Pvt. Ltd., VPO-Praunthi, Jubbal, Distt. Shimla vide their letter dt. 12.08.2024 represented for reconsideration of their bid to be Responsiveness & opening of their technical bid.

The committee reviewed on dt. 03.09.2024 on the Representations of the above bidders namely (i) M/s. Vijay Kumar Contractor, Shop No. 18-19, Nand Vihar, Gangwa Road, Azad Nagar, Hisar, Haryana vide email dt. 12.08.2024 & dt. 13.08.2024, (ii) M/s Ganesh Builders, 1-G-44 Jawahar Nagar, Sri Ganganagar (Rajasthan) vide their letter No. GB/UT/Tender/MoRTH/2024-25/01 dt. 13.08.2024 & dt. 17.08.2024 found Responsive on the basis of merit & reasons mentioned in MoM dt. 03.09.2024 and the Representations of the bidders as MoM dt. 03.09.2024 were disposed off finally and decided to open the technical bid of following 05 (Five) bidders also-

- (i) M/s. Vijay Kumar Contractor, Hisar, Haryana.
- (ii) M/s Ganesh Builders, 1-G-44 Jawahar Nagar, Sri Ganganagar (Rajasthan).
- (iii) M/s Bharat Constructions (India) Pvt. Ltd.
- (iv) M/s Chaudhary Construction Company Pvt. Ltd.
- (v) M/s Raja Infraconstruction Pvt. Ltd.

The committee also reviewed the Representations of M/s BLN Infra Pvt. Ltd., VPO-Praunthi, Jubbal, Distt. Shimla vide their letter dt. 12.08.2024 in detail and found Non-Responsive on the basis of merit & reasons mentioned in MoM dt. 03.09.2024 and the Representations of the bidders as MoM dt. 03.09.2024 were disposed off finally and uphold the decision of the committee meeting dt. 12.08.2024 for the pre-qualification criteria for opening of technical bids.

Hence the technical bid opened on dt. 12.08.2024 of the participated bidders in the subject bid is being revoked and being reopened as reviewed and decided by the Tender Committee meeting (MoM) dt. 03.09.2024.

Encl: MoM of Tender Committee meeting dt. 03.09.2024.

(Ranjeet Singh)
Superintending Engineer
10th N.H. Circle, PWD
Dehradun

Copy to :-

- 1- Chief Engineer (NH), Uttarakhand PWD, Dehradun/ Chairman, Tender Committee.
- 2- Finance Controller, O/o Engineer-in-Chief, PWD, Uttarakhand, Dehradun/Member, Tender Committee.
- 3- Superintending Engineer, O/o CE-RO, MoRTH, Govt. of India, Dehradun/ Member, Tender Committee.
- 4- Executive Engineer, NH Division, PWD, Barkot/ Member Secretary, Tender Committee.

Superintending Engineer

Minutes of meeting on Dt. 03.09.2024 regarding Disposal of Representations received from the bidders for pre-qualification of Responsiveness for opening of technical bid on meeting dt.12.08.2024 in the Chairmanship of Chief Engineer (NH), PWD, Dehradun for the Rehabilitation and upgrading to Single/Intermediate Lane to two lanes from existing Chainage km 64.525 to 74.700 (Design chainage km 43.400 to km. 53.465) on NH-507 under EPC mode in the State of Uttarakhand.

Attendance:-

- (i) Er. Dayanand, Chief Engineer (NH), PWD, Dehradun – Chairman
- (ii) Shri Arunedra Singh Chauhan, Finance Controller, O/o E-in-C, PWD, Uttarakhand, Dehradun-Member
- (iii) Er. Pooran Singh, Superintending Engineer, O/o CE-RO, MoRTH, Dehradun-Member
- (iv) Er. Ranjeet Singh, Superintending Engineer, 10th N.H. Circle, PWD, Dehradun – Member
- (v) Er. Rajesh Kumar, Executive Engineer, N.H. Division, PWD, Barkot - Member Secretary

2. The work **“Rehabilitation and upgrading to Single/Intermediate Lane to two lanes from existing Chainage km 64.525 to 74.700 (Design chainage km 43.400 to km. 53.465) on NH-507 under EPC mode in the State of Uttarakhand”** was sanctioned vide Ministry’s letter No. RO/UR/Annual Plan/ 2022-23/Barkot/12 (C. No.220969) dated 30.03.2023 for Rs. 106.73 Cr, (Job. No. RO/UK/AP/NH-507/2002-23/662) dated 30.03.2023. The cost of work proper was Rs. 7023.29 Lakh (Excluding GST).

3. The tender for the instant work was invited as per Ministry’s Guidelines by the Superintending Engineer, 10th N.H. Circle, PWD, Dehradun vide letter No. 10079/13Yata-NH-10/2023 dated 18.12.2023 with online bid submission date of 06.08.2024 and online bid opening date as 07.08.2024.

4. Member Secretary informed that the following 10 (Ten) bidders submitted the physical tender document upto 06.08.2024, 12:00 hrs. as per the Notice Inviting Bid vide O/o the Superintending Engineer, 10th NH Circle, PWD, Dehradun letter No. 10079/13 Yata-NH-10/2023 dt. 18.12.2023 subsequently Corrigendum-5 issued vide letter No. 2879/13 Yata-NH-10/2024 dt. 15.07.2024.

- (i) M/s Shivalik Infraventure Pvt. Ltd., 176 Race Course, Dehradun
- (ii) M/s Woodhill Infrastructure Ltd, D-42 RDC Rajnagar, Ghaziabad.
- (iii) M/s V.K. Aggarwal, 8 Rambagh, Kanwali Road, Dehradun
- (iv) M/s OASIS Projects Ltd., Plot No. 1217, Unity Square 82, JLPL Industrial Area, Sahibzada Ajit Singh Nagar, Mohali, Punjab
- (v) M/s Himalayan Construction, 250 Sarthi Vihar, Dehradun
- (vi) M/s Kay Kay Constructions, 268/3A, 16 Civil Lines, Roorkee, Haridwar
- (vii) M/s Ganesh Builders, 1-G-44 Jawahar Nagar, Sri Ganganagar (Rajasthan)
- (viii) M/s BLN Infra Pvt. Ltd., VPO-Praunthi The.-Jubbal, Distt. Shimla
- (ix) M/s Jai Builder, 87 Bhawana Estate, Near Holi Public School, Sikandra, Agra.
- (x) M/s Atul Kurariya, 303 Matrachhya Bahmangawan, Rewa Road, Satna (Madya Pradesh)

5. Member Secretary informed in the committee meeting 12.08.2024 that out of above 10(Ten) bidders, 02 (Two) bidders namely (i) M/s Ganesh Builders, 1-G-44 Jawahar Nagar, Sri Ganganagar (Rajasthan) and (ii) M/s BLN Infra Pvt. Ltd., VPO-Praunthi The.-Jubbal, Distt. Shimla have not submitted GST (Rs. 1800/-) as per RFP clause 1.2.4. Therefore, both bidders were declared Non-Responsive for opening of their technical bids online by the Committee & the technical bid of remaining 08(Eight) bidders were declared Responsive accordingly and opened technical bid of 08(Eight) Responsive bidders online on dt. 12.08.2024 as follows:

- (i) M/s Shivalik Infraventure Pvt. Ltd., 176 Race Course, Dehradun
- (ii) M/s Woodhill Infrastructure Ltd, D-42 RDC Rajnagar, Ghaziabad.
- (iii) M/s V.K. Aggarwal, 8 Rambagh, Kanwali Road, Dehradun.

Contd. -2-

fl

03/09/2024

SM

ad

- (iv) M/s OASIS Projects Ltd., Plot No. 1217, Unity Square 82, JLPL Industrial Area, Sahibzada Ajit Singh Nagar, Mohali, Punjab.
- (v) M/s Himalayan Construction, 250 Sarthi Vihar, Dehradun
- (vi) M/s Kay Kay Constructions, 268/3A, 16 Civil Lines, Roorkee, Haridwar
- (vii) M/s Jai Builder, 87 Bhawana Estate, Near Holi Public School, Sikandra, Agra.
- (viii) M/s Atul Kurariya, 303 Matrachhya Bahmangawan, Rewa Road, Satna (Madhya Pradesh)

6. Member Secretary informed that while opening of technical bids online it was observed and found that total 14 (fourteen) bidders participated online on CPP Portal (www.eprocure.gov.in) in the invited bid. Out of 14(Fourteen) participant online bidders, 04(Four) bidders namely (i) Bharat Construction (India) Pvt. Ltd. (ii) CHAUDHARY CONSTRUCTION COMPANY PRIVATE LIMITED (iii) RAJA INFRACONSTRUCTION PVT LTD (iv) Vijay Kumar Contractor did not submit the requisite documents physically on or before dt. 06.08.2024, 12:00 hrs. as per the Notice Inviting Bid vide O/o the Superintending Engineer, 10th NH Circle, PWD, Dehradun letter No. 10079/13 Yata-NH-10/2023 dt. 18.12.2023 subsequently Corrigendum-5 issued vide letter No. 2879/13 Yata-NH-10/2024 dt. 15.07.2024 & as per the clause 2.11.2 of section-2, Instructions to bidder of RFP. Therefore 04(Four) bidders as above accordingly were not considered for opening of their technical bids online.
7. Member Secretary informed that after opening of technical bid as decided by the committee on its meeting dt. 12.08.2024 & uploaded online on CPP portal, the bidder namely (i) M/s. Vijay Kumar Contractor, Shop No. 18-19, Nand Vihar, Gangwa Road, Azad Nagar, Hisar, Haryana vide email dt. 12.08.2024 & dt. 13.08.2024, (ii) M/s Ganesh Builders, 1-G-44 Jawahar Nagar, Sri Ganganagar (Rajasthan) vide their letter No. GB/UT/Tender/MoRTH/2024-25/01 dt. 13.08.2024 & dt. 17.08.2024 and (iii) M/s BLN Infra Pvt. Ltd., VPO-Praunthi The.-Jubbal, Distt. Shimla vide their letter dt. 12.08.2024 represented for reconsideration of their bid to be Responsiveness & opening of their technical bid. The details of the representation of above 03(Three) bidders are as follows :-
- (i) M/s. Vijay Kumar Contractor, Hisar, Haryana represented vide email that "I have submitted my technical bid regarding above cited work. It is clearly mentioned in Notice Inviting Bid on page no. 4 and 5 in RFP that, bid through any other mode shall not be entertained. The bidder shall submit the scanned copies of Online Receipt of payment of cost of Bid Document, Power of Attorney and Joint Bidding Agreement. However, the successful bidder has to submit the original documents physically with the concerned authority before issue of LOA (Attached herewith)". The member secretary informed in this regard that Notice Inviting Bid vide O/o the Superintending Engineer, 10th NH Circle, PWD, Dehradun letter No. 10079/13 Yata-NH-10/2023 dt. 18.12.2023 subsequently Corrigendum-5 issued vide letter No. 2879/13 Yata-NH-10/2024 dt. 15.07.2024 states that the bidder must submit the requisite documents physically on or before dt. 06.08.2024, 12:00 hrs. Also, member secretary informed that NIT in the RFP states that "Bid through any other mode shall not be entertained. The bidder shall submit the scanned copies of Online Receipt of payment of cost of Bid Document, Power of Attorney and Joint Bidding Agreement. However, the successful bidder has to submit the original documents physically with the concerned authority before issue of LOA". Also, clause 2.11.2 of RFP states that "The Bidder shall submit the scanned copies of the following documents along with the Bid. However, the successful bidder shall submit the following documents in Original before issuance of LOA...." Upon thorough review and discussion of the representation submitted by M/s. Vijay Kumar Contractor, Hisar, Haryana, and after careful consideration of the relevant provisions of the above clauses of RFP and NIT, the Committee during its meeting held on 03.09.2024 resolved to accept and open the technical bid of M/s. Vijay Kumar Contractor, Hisar, Haryana, along with the technical bids of other 03 (three) bidders who have similarly not submitted their bids in physical form.



13/09/2024



(ii) M/s Ganesh Builders, Sri Ganganagar (Rajasthan) represented vide email that "In this regard, I am writing to you regarding the recent response from your office stating that our tender has been treated as non-responsive due to non-payment of GST of Rs. 1,800. I would like to bring to your attention that we have already paid the GST of Rs. 1,800 on 03/08/2024 via CPIN: 24080500003239, and the copy of the challan is attached for your reference. The copy of same has already been submitted to your good office and also uploaded in portal. Furthermore, as per clause 1.2.4 of the RFP document, it was mentioned that the contractor has the option to pay the GST against the tender fee directly to the GST Department." The member secretary informed in this regard that Notice Inviting Bid vide O/o the Superintending Engineer, 10th NH Circle, PWD, Dehradun letter No. 10079/13 Yata-NH-10/2023 dt. 18.12.2023 subsequently Corrigendum-5 issued vide letter No. 2879/13 Yata-NH-10/2024 dt. 15.07.2024 clearly states that the bidder must submit the requisite documents physically on or before dt. 06.08.2024, 12:00 hrs. as per the clause 2.11.2 of section-2, Instructions to bidder of RFP. It was clearly mentioned that The Bidders shall also submit 18% GST amounting to Rs. 1800 either through demand draft drawn in favour of Executive Engineer N.H. Division P.W.D. Barkot, Uttarkashi to be paid and accounted for as GST by the Executive Engineer N.H. Division PWD Barkot, Uttarkashi OR to be paid by the Contractor towards GST against the tender fee, and in which case documentary proof of the same to be enclosed with hard copy of bid before issuance of LOA as per the clause 1.2.4 of SECTION -1 & clause 3.1.6.1 (h) of SECTION-3 of RFP. With reference to the aforementioned matter, the Committee noted that the bidder has made a payment of Rs. 1,800/- through GST portal and documentary proof payment has also been submitted as 'GST Payment Challan'. Therefore, pursuant to Clause 1.2.4 of SECTION-1 and Clause 3.1.6.1(h) of SECTION-3 of the RFP, the Committee has decided to revoke its earlier decision regarding the disqualification of M/s Ganesh Builders, Sri Ganganagar (Rajasthan), as determined during the pre-qualification meeting held on 12.08.2024. Consequently, the bid submitted by the bidder shall be considered responsive and eligible for opening and subsequent Technical Evaluation.

(iii) M/s BLN Infra Pvt. Ltd., Distt. Shimla represented vide email that "as per the Notice Inviting Bid, the tender fee was specified as Rs. 10,000 plus 18% GST. It was further mentioned that the tender fee should be paid through the Bharatkosh portal, and the 18% GST could either be paid through a demand draft or by the contractor against the tender fee. However, the mode of payment for the GST amount, in the case of contractor payment, was not explicitly mentioned. Given this lack of clarity, we opted to pay the GST amount through the Bharatkosh portal, which is in line with the procedure for the tender fee as such it is not a legality whereby our bid was not liable to be entertained being a double optional condition. Additionally, we have also made a demand draft of Rs. 1,800, vide DD No. 268111 dated 07.08.2024 of UCO Bank Jubbal Branch, which is enclosed herewith or will be submitted before the issuance of the LOA, as per RFP Clause 1.2.4. Thus, we respectfully request that you may kindly order to reconsider our bid in light of this ambiguity in the payment instructions. Our intention was to fully comply with the RFP requirements, and we believe that our method of payment is consistent with the spirit of the instructions provided in the RFP document and for that reason only demand draft of Rs. 1,800 dated 07.08.2024 as per RFP clause 1.2.4 was also prepared. We therefore kindly request to kindly direct the committee members for a review of our bid submission and look forward to your favorable consideration." The member secretary informed in this regard that Notice Inviting Bid vide O/o the Superintending Engineer, 10th NH Circle, PWD, Dehradun letter No. 10079/13 Yata-NH-10/2023 dt. 18.12.2023 subsequently Corrigendum-5 issued vide letter No. 2879/13 Yata-NH-10/2024 dt. 15.07.2024 clearly states that the bidder must submit the requisite documents physically on or before dt. 06.08.2024, 12:00 hrs. as per the clause 2.11.2 of section-2, Instructions to bidder of RFP. It was clearly mentioned that The Bidders shall also submit 18% GST amounting to Rs. 1800 either through demand draft drawn in favour of Executive Engineer N.H. Division P.W.D. Barkot, Uttarkashi to be paid and accounted for as GST by the Executive

HL

16/08/2024

150
319

Contd. -4-

Engineer N.H. Division PWD Barkot, Uttarkashi OR to be paid by the Contractor towards GST against the tender fee, and in which case documentary proof of the same to be enclosed with hard copy of bid before issuance of LOA as per the clause 1.2.4 of SECTION -1 & clause 3.1.6.1 (h) of SECTION-3 of RFP. With reference to the aforementioned matter, the Committee noted that the bidder has made a payment of Rs. 1,800/- through the Bharatkosh Portal, which is a no-tax receipt portal. However, as the payment of GST has not been made under a Tax Head by the bidder. Also, the Demand Draft dt.07.08.2024 for payment of GST against tender fees submitted with his representation has been prepared after bid due date i.e., 06.08.2024 which may not be considered by the committee. Therefore, the bid submitted shall be deemed non-responsive and, therefore, ineligible for opening and subsequent Technical Evaluation.

8. The committee reviewed the Representations of the above bidders namely (i) M/s. Vijay Kumar Contractor, Shop No. 18-19, Nand Vihar, Gangwa Road, Azad Nagar, Hisar, Haryana vide email dt. 12.08.2024 & dt. 13.08.2024, (ii) M/s Ganesh Builders, 1-G-44 Jawahar Nagar, Sri Ganganagar (Rajasthan) vide their letter No. GB/UT/Tender/MoRTH/2024-25/01 dt. 13.08.2024 & dt. 17.08.2024 found Responsive on the basis of merit & reasons mentioned above and the Representations of the bidders as above were disposed off finally and decided to open the technical bid of following 05 (Five) bidders also-
- (i) M/s. Vijay Kumar Contractor, Shop No. 18-19, Nand Vihar, Gangwa Road, Azad Nagar, Hisar, Haryana.
 - (ii) M/s Ganesh Builders, 1-G-44 Jawahar Nagar, Sri Ganganagar (Rajasthan).
 - (iii) M/s Bharat Constructions (India) Pvt. Ltd.
 - (iv) M/s Chaudhary Construction Company Pvt. Ltd.
 - (v) M/s Raja Infraconstruction Pvt. Ltd.
9. The committee also reviewed the Representations of M/s BLN Infra Pvt. Ltd., VPO-Praunthi The. -Jubbal, Distt. Shimla vide their letter dt. 12.08.2024 in detail and found Non-Responsive on the basis of merit & reasons mentioned above and the Representations of the bidders as above were disposed off finally and uphold the decision of the committee meeting dt. 12.08.2024 for the pre-qualification criteria for opening of technical bids.


The meeting ended with a vote of thanks to the Chair.


(Er. Rajesh Kumar)
Executive Engineer
N.H. Division, P.W.D., Barkot
(Member Secretary)


(Er. Ranjeet Singh)
Superintending Engineer
10th N.H. Circle, P.W.D.,
Dehradun
(Member)


(Er. Pooran Singh)
Superintending Engineer
O/o CE-RO, MoRTH
Dehradun
(Member)


(Arunedra Singh Chauhan)
Finance Controller
O/o Engineer-in-Chief
P.W.D., Uttarakhand
Dehradun
(Member)


(Er. Dayanand)
Chief Engineer, Level-I (N.H.)
P.W.D., Uttarakhand, Dehradun
(Chairman)

Pre-qualification Criteria for opening of Technical Bids

Name of work: Rehabilitation and upgradation of Single/Intermediate lane to 2 lane from Existing Chainage (km. 64.525 to km. 74.700) Design Chainage (km. 43.400 to km. 53.365) on NH-123 (New NH-507) Under EPC Mode in the State of Uttarakhand

Date of Receiving of Tenders:

Date : 06.08.2024

Time : 12:00 PM.

Date of opening of Technical bid:

Date : 07.08.2024

Time : 3:00 PM

Total Nos. of bid received : 10 Nos.

Sl. No.	Name of Bidder	Original Power of Attorney for signing the BID (Appendix-III)	Cost of tender (Rs. 10000/-, in original)	G.S.T (18%) Rs. 1800.00	Bid Security (Rs. 140.47 lakh, in original)	Integrity Pact (Appendix-VI)	Responsive /Non Responsive for opening of technical bid
1	2	3	4	5	6	7	8
1	M/s Shivalik Infraventures (P) Ltd. Dehradun	Submitted	Submitted	Submitted	B.G No- 00286BGD24000037 Central Bank of India dt. 05-08-2024	Submitted	Responsive
2	M/s Woodhill Infrastructure Ltd., Ghaziabad	Submitted	Submitted	Submitted	B.G No- 003GT0224211016 dt. 29-07-2024	Submitted	Responsive
3	M/s V.K Aggarwal, Dehradun	Submitted	Submitted	Submitted	B.G No- 00286BGA24000010 Central Bank of India dt. 05-08-2024	Submitted	Responsive
4	M/s OASIS Projects Ltd. Punjab	Submitted	Submitted	Submitted	B.G No- 035GT02242180003 HDFC Bank dt. 05-08-2024	Submitted	Responsive
5	M/s Himalayan Construction, Dehradun	Submitted	Submitted	Submitted	B.G No- 0174NDLG00043524 ICICI Bank dt. 01-02-2024	Submitted	Responsive
6	M/s Kay Kay Constructions, Roorkee	Submitted	Submitted	Submitted	B.G No- 5486IGP241059999 Kotak Mahindra Bank dt. 02-08-2024	Submitted	Responsive


Executive Engineer
NH Division, PWD,
Barkot
(Member Secretary)
(Tender Committee)


Superintending Engineer
10th NH Circle,
PWD, Dehradun
(Member)
(Tender Committee)


Superintending Engineer
CE-RO, MoRTH,
Dehradun
(Member)
(Tender Committee)


Finance Controller
Office of ENC, PWD,
Dehradun
(Member)
(Tender Committee)


Chief Engineer (NH)
PWD, Dehradun
(Chairman)
(Tender Committee)

Pre-qualification Criteria for opening of Technical Bids

Name of work: Rehabilitation and upgradation of Single/Intermediate lane to 2 lane from Existing Chainage (km. 64.525 to km. 74.700) Design Chainage (km. 43.400 to km. 53.365) on NH-123 (New NH-507) Under EPC Mode in the State of Uttarakhand

Date of Receiving of Tenders:

Date : 06.08.2024

Time : 12:00 PM.


Date of opening of Technical bid:

Date : 07.08.2024

Time : 3:00 PM

Total Nos. of bid received : 10 Nos.


Sl. No.	Name of Bidder	Original Power of Attorney for signing the BID (Appendix-III)	Cost of tender (Rs. 10000/-, in original)	G.S.T (18%) Rs. 1800.00	Bid Security (Rs. 140.47 lakh, in original)	Integrity Pact (Appendix-VI)	Responsive /Non Responsive for opening of technical bid
1	2	3	4	5	6	7	8
7	M/s Ganesh Builders, Sri Gangangar	Submitted	Submitted	GST Submitted Rs.1800 in the form of challan which is not as per RFP Clause 1.2.4	B.G No- AWYIPBG242160001 AU Small Finance Bank Dt. 03-08-2024	Submitted	Non-Responsive
8	M/s BLN Infra Pvt. Ltd. Shimla	Submitted	Submitted	GST Submitted for Rs.1800 in Bharatkosh Portal which is not as per RFP Clause 1.2.4	B.G No- 33830ILG000124 PNB dt. 19-01-2024	Submitted	Non-Responsive
9	M/s Jai Builder, Etawah	Submitted	Submitted	Submitted	B.G No- 7254IPEBG240095 BOI dt. 05-08-2024	Submitted	Responsive
10	M/s Atul Kurariya, Satna (M.P)	Submitted	Submitted	Submitted	B.G No- 02020100000250 Axis Bank dt. 03-08-2024	Submitted	Responsive


Executive Engineer
NH Division, PWD,
Barkot
(Member Secretary)
(Tender Committee)


Superintending Engineer
10th NH Circle,
PWD, Dehradun
(Member)
(Tender Committee)


Superintending Engineer
CE-RO, MoRTH,
Dehradun
(Member)
(Tender Committee)


Finance Controller
Office of ENC, PWD,
Dehradun
(Member)
(Tender Committee)


Chief Engineer (NH)
PWD, Dehradun
(Chairman)
(Tender Committee)