



**National Highways Authority of India
Regional Office-UP (E), Varanasi**

Note for approval

11031/2/RO/UP (E)/2023/_____

Date **29/07/2023**

Sub: Approved Annual Plantation Action Plan 2023-24 – Plantation of three Land Parcels/Stretches in PIU-Prayagraj, Proposed to be executed through Private agencies – Private Plantation Agencies Empanelled– Request permission to open tender for taking up Plantation- Reg.

Ref.:- (i) NHAI HQ Lr. No. NHAI/GHD/02/02/23/2016/209 Dt. 01.04.2023 approval of Annual Plantation Action Plan 2023-24
(ii) PD, PIU Prayagraj Lr. No. 11015/NHAI/GHD/Plantation/PIU/Prg/31162 Dt. 10.05.2023
(iii) NHAI HQ Office Memorandum, No. 11013/1/2k/Env./666 Dt. 26.08.2019.
(iv) NHAI HQ letter no. NHAI/GHD/02/01/01/2016/169, dated 21.12.2022,
(v) NHAI HQ letter no. NHAI/GHD/02/02/23/184 (E-office-186767), dated 10.02.2023
(vi) RO UP East Note approved for Empanelment dated 08.06.2023.
(v) RO UP East Note approved for Empanelment of Private Agencies Dt. 04.07.2023

With reference to the subject cited, it is submitted that in ref. (i) cited, NHAI Hq has approved Annual Plantation Action Plan 2023-24, wherein Plantation of three land parcels/stretches have been proposed by PIU Prayagraj, to be executed through private agencies and in ref. (ii) cited, PD Prayagraj has requested for empanelment of Plantation Agencies, for entrusting plantation work in the said three stretches.

3. In this regard, as per the advise given by GM (GHD & Env), in ref. (iii) cited, RO-UP East, on 08.06.2023, has approved, the proposals to initiate the process of Empanelment by constituting a committee of following Officers for opening and evaluating the EoI.

Sr. No	Name of Committee Members	Designation	
1	Shri. B.M Sharma,	DGM (Tech.), RO-UP East Varanasi	Convenor
2	Shri, A.K. Maurya	Joint Advisor (Env. & Plantation), RO-UP East Varanasi	Member
3	Sh. R.S Yadav	Project Director, PIU Varanasi	Member
4	Sh. Jay Pratap Singh	Dy. Manager(T), RO-UP East Varanasi	Member
5	Shri. Mahendra Kumar Solanki	Dy. Manager (F&A)/Head (F&A), RO-UP East Varanasi	Member

5. Approved NIT & RFP, were uploaded on <https://etenders.gov.in> on 09.06.2023, with following schedule

Sl.No.	Particulars	Date/Time
1	Date of uploading EoI Documents–Online (Publishing Date)	09.06.2023
2	Documents download/EoI submission start date(Online)	09.06.2023
3	Documents download/EoI submission end date (Online)	26.06.2023 at 6.00 PM
4	EoI opening date (Online)	27.06.2023 at 6.10 PM
5	Date of uploading qualified applicants (Online)	To be notified in due course

6. A total of seventeen (17) firms applied for Empanelment, their documents were scrutinized and ten (10) firms were found to be meeting the minimum specified criteria for Empanelment as per the RFP. Therefore, with approval of Competent Authority along with committee members, Empanelment Certificate has been issued to 10 Firms on 14.07.2023.
7. Therefore, if agreed, the tender may be called for plantation of the three land parcels under the jurisdiction of PIU Prayagraj as given below:-



National Highways Authority of India
Regional Office-UP (E), Varanasi

Sr. No.	PIU Name	Project Name	Estimated Cost of Plantation (Rs. in Lakhs)
1.	Prayagraj	Allahabad Bypass, ABP (I,II,III)	2,63,79,652/-
2.	Prayagraj	4- Lanning of Allahabad UP/MP Boarder	45,42,726/-
3.	Prayagraj	6-Lanning of Handia Rajatalab Section of NH-19.	1,44,08,295/-

A Draft RFP for calling the tender with following schedule is put up herewith, may be approved to upload in e-Tender portal for calling the tenders.

SI. No.	Particulars	Date
1	Date of uploading NIT/RFP Documents—Online (Publishing Date)	24.07.2023
2	Documents download start date (Online)	24.07.2023
3	Documents download end date (Online)	07.08.2023
4	Bid submission start date (Online)	24.07.2023
5	Bid submission closing date (Online)	07.08.2023
6	Bid opening date (Online)	08.08.2023

If agreed, a committee of the following Officers may be constituted for opening of tenders.

Sr. No.	Name of Committee Members	Designation
1	Shri. B.M Sharma,	DGM (Tech.), RO-UP East Varanasi
2	Shri. A.K. Maurya	Joint Advisor (Env. & Plantation), RO-UP East Varanasi
3	Sh. R.S Yadav	Project Director, PIU Varanasi
4	Sh. Jay Pratap Singh	Dy. Manager(T), RO-UP East Varanasi
5	Shri. Mahendra Kumar Solanki	Dy. Manager (F&A)/Head (F&A), RO-UP East Varanasi

A.K. Maurya
20-07-2023

(A.K. Maurya)

Joint Advisor (Env.& Plantation)
RO-UP East, Varanasi

Sh. B.M. Sharma, DGM (T), NHAI, RO-UP East Varanasi.

Regional Officer, NHAI RO-UP East, Varanasi.

Sri A.K. Maurya, Advisor

Signature Not Verified

Digitally signed by SAMAR BAHADUR SINGH

Date: 2023.08.18 16:09:45 IST

Location: eProcurement System for Central PSUs