



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



Original

NHA/HQ/MP/NH-39/Balance Rewa MissingLink/2023 (E-file-222404)

Date: 16.02.2024

To,
M/s. Udit-PRL (JV),
White House, Arjun Nagar,
Rewa (M.P.) 486001
Email: uditinfraworld@rediffmail.com
Tele: 9425010753

Kind Attention: Mr. Umakant Sharma, Director


Sub: Balance works of 4 lane divided carriageway of Missing Link section of NH-39 (Rewa Bypass) from junction with NH 30 near Bela to Junction with MPRDC ring road near Silpara on SH 9 (design length 13.100 km) on EPC Mode under Bharatmala Pariyojana in the State of Madhya Pradesh-
Letter of Acceptance (LOA) - Reg.

Ref:- Your bid for the subject work dated 05.12.2023

This is to notify you that your Bid dated 05.12.2023 for execution of the subject project, at your quoted bid price amounting to Rs. 225,65,88,400/- (Two Hundred Twenty Five Crore Sixty Five Lakh Eighty Eight Thousand Four Hundred Only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.
3. You are also requested to furnish Performance Security for an amount of Rs. 6,76,97,652/- (Rupees Six Crore Seventy Six Lakh Ninety Seven Thousand Six Hundred and Fifty Two Only) as per clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.
4. In case of failure of submission of Performance Security and Security against Damages (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and Bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Yours faithfully


(Balbir Singh Yadav)
General Manager (T) MP

Copy to: - For Information and necessary action.

- (i) RO-Jabalpur
- (ii) PD-Katni
- (iii) GM (PMD)-NHA, HQ