

Note No. #1

Project: Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh

Est. Cost: Rs. 66,42,589/- excluding GST

Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023

Subject: Tender Committee recommendation for opening of financial bid of the single responsive bidder regarding

Pursuant to the approval of the Competent Authority for inviting tenders for the subject mentioned project, the tender was floated on 24.05.2023 with last date for bid submission as 07.08.2023 (including 3 extensions). During the online opening of bids, it was observed that only single bid has been received for the invited tender. Hence, approval was sought from Competent Authority to open the single bid received. Upon receipt of approval, the bid was opened on 28.08.2023.

Further, during the detailed technical evaluation, the Committee observed that the bid of the single bidder was found responsive (Evaluation sheet is enclosed as Annexure-A):

S. No.	Name of Bidder	Responsiveness
1.	M/s Sri Siddheshwar Engineers India Private Limited	Responsive

In view of the above, it is recommended that opening of financial bid of the single eligible bidder i.e. **M/s Sri Siddheshwar Engineers India Private Limited** may be approved for further evaluation.

Submitted for approval of Competent Authority please.

(Rahul Kumar Sharma)
Sr. Engineer

(Krishna Kumar Yadav)
Sr. Engineer

(Jyoti)
Dy. Manager (Finance)

DCE (INFS-IV):

Approval may please be accorded for opening of financial bid of single responsive bidder (i.e.) M/s Sri Siddheshwar Engineers India Private Limited as per committee's recommendations for the above tender.

CE-II (INFS-IV):

In view of above, it is submitted:

- The estimated cost of work is **Rs. 66,42,589/- (plus GST)**.
- **The bid was not restrictive.**
- **Sufficient time of 76 days' (including 3 extension) was also provided to the bidders for bid submission.** However, only single bid was received. Hence, upon receipt of approval from Competent Authority, the technical bid was opened on 28.08.2023.
- **The Solvency Certificate submitted by M/s Sri Siddheshwar Engineers India Private**

Limited has been verified by the issuing bank itself. The verification of completion certificate has been received from the Client and the UDIN no. mentioned in Form-A (Financial Information i.e. Turnover and P&L statement) has been verified from the Institute of Chartered Accountants of India website. The copy of these documents are enclosed along with the original noting.

- **The single bidder M/s Sri Siddheshwar Engineers India Private Limited has fulfilled all the eligibility criteria as contained in the tender document.**
- Subsequent to technical evaluation, the tender committee found the single bidder to be technically responsive for financial bid opening.
- It is to be mentioned that the RDD works in UT of Ladakh are of highest priority as the project progress is being directly monitored by Ministry of Home Affairs and Ministry of Jal Shakti for swift implementation.
- Regular review meetings are also held at MHA and MoJS.

In view of above, it is requested to **grant approval for opening of financial bid of single responsive bidder M/s Sri Siddheshwar Engineers India Private Limited.**

Submitted for approval please.

 **TechEval_Dho.pdf**

16/10/2023 4:52 PM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))

Note No. #2

As per DoP, Director (C & HRD) is the Competent Authority to approve the recommendation of the Committee for opening financial bid of the singly responsive bidder.

Submitted for approval please.

26/10/2023 12:16 PM

SUJIT KUMAR RAY
(DEPUTY CHIEF MANAGER (FINANCE))

Note No. #3

In view of above, it is submitted:

- The estimated cost of work is **Rs. 66,42,589/- (plus GST).**
- **The bid was not restrictive.**
- **Sufficient time of 76 days' (including 3 extension) was also provided to the bidders for bid submission.** However, only single bid was received. Hence, upon receipt of approval from Competent Authority, the technical bid was opened on 28.08.2023.

- **The Solvency Certificate submitted by M/s Sri Siddheshwar Engineers India Private Limited has been verified by the issuing bank itself. The verification of completion certificate has been received from the Client and the UDIN no. mentioned in Form-A (Financial Information i.e. Turnover and P&L statement) has been verified from the Institute of Chartered Accountants of India website. The copy of these documents are enclosed along with the original noting.**
 - **The single bidder M/s Sri Siddheshwar Engineers India Private Limited has fulfilled all the eligibility criteria as contained in the tender document.**
 - Subsequent to technical evaluation, the tender committee found the single bidder to be technically responsive for financial bid opening.
 - It is to be mentioned that the RDD works in UT of Ladakh are of highest priority as the project progress is being directly monitored by Ministry of Home Affairs and Ministry of Jal Shakti for swift implementation.
 - Regular review meetings are also held at MHA and MoJS.
- In view of above, it is requested to **grant approval for opening of financial bid of single responsive bidder M/s Sri Siddheshwar Engineers India Private Limited.**

Submitted for approval please.

26/10/2023 12:56 PM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))

Note No. #4

Project: Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh.

Estimated cost put to tender: Rs. 66,42,589/- excluding GST

In view of above explanations submitted by CE (INFS-IV) are;
Division has floated the tender through e-Tender Portal for execution of above work. In response to the tender, one bids were received till bid closing date (including 3 extensions).

After technical evaluation, the single bidder M/s Sri Siddheshwar Engineers India Private Limited is found technically eligible and fulfills all the technical eligibility criteria . Sufficient time (76 days' including 3 extensions) was given without any restrictive criteria in the tender, bidder's documents i.e,

- (a) Verification of Solvency certificate from the issuing bank;
- (b) Verification of work completion certificate from the respective certificate issuing authority;
- (c) UDIN Verification of Turnover certificate from ICAI portal.

Bidder meets all the technical qualification criteria. RDD works in UT of Ladakh are of highest priority as the project progress is being directly monitored by Ministry of Home Affairs and Ministry of Jal Shakti. Keeping in view the above, recommended for approval for opening of financial bid of single eligible bidder.

26/10/2023 3:54 PM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))

Note No. #5

Please examine.

27/10/2023 7:03 PM

ANUPAM MISHRA
(DIRECTOR (COMMERCIAL AND HRD))

Note No. #6

Please discuss.

27/10/2023 7:33 PM

ATUL MENDIRATTA
(CHIEF MANAGER (FINANCE))

Note No. #7

Discussed.

May kindly approve please.

01/01/2024 3:14 PM

SUJIT KUMAR RAY
(DEPUTY CHIEF MANAGER (FINANCE))

Note No. #8

May kindly approve please.

01/01/2024 3:20 PM

ATUL MENDIRATTA
(CHIEF MANAGER (FINANCE))

Note No. #9

Approved as proposed.

01/01/2024 4:27 PM

ANUPAM MISHRA
(DIRECTOR (COMMERCIAL AND HRD))

Note No. #10

For n.a.

01/01/2024 4:33 PM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))

INFS-IV DIVISION

16.10.2023

Project: Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh
Est. Cost: Rs. 66,42,589/- excluding GST
Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023
Subject: Tender Committee recommendation for opening of financial bid of the single responsive bidder regarding

Pursuant to the approval of the Competent Authority for inviting tenders for the subject mentioned project, the tender was floated on 24.05.2023 with last date for bid submission as 07.08.2023 (including 3 extensions). During the online opening of bids, it was observed that only single bid has been received for the invited tender. Hence, approval was sought from Competent Authority to open the single bid received. Upon receipt of approval, the bid was opened on 28.08.2023.

Further, during the detailed technical evaluation, the Committee observed that the bid of the single bidder was found responsive (Evaluation sheet is enclosed as Annexure-A):

S. No.	Name of Bidder	Responsiveness
1.	M/s Sri Siddheshwar Engineers India Private Limited	Responsive

In view of the above, it is recommended that opening of financial bid of the single eligible bidder i.e. **M/s Sri Siddheshwar Engineers India Private Limited** may be approved for further evaluation.

Submitted for approval of Competent Authority please.

(Rahul Kumar Sharma)
Sr. Engineer

(Krishna Kumar Yadav)
Sr. Engineer

(Jyoti)
Dy. Manager (Finance)

DCE (INFS-IV):

Approval may please be accorded for opening of Financial bid of Single Responsive bidder i.e. M/s Sri Siddheshwar Engineers India Private Limited as per Committee recommendation for the above tender.

CE-II (INFS-IV)

16/10/23.


Note No. #1

Attachment: TechEval_Dho.pdf

ANNEXURE-A

Technical Evaluation		Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh (WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023)		
Sl. No.	Eligibility Criteria as per Tender document	M/s Sri Siddheshwar Engineers India Private Limited	Page No.	Remarks
1	Authorization Letter to sign the Tender on bidder's original Letter Head or Power of Attorney	Submitted		Authorization Letter was not submitted along with the bid. Hence, clarification was sought from the bidder, in response to which Authorization Letter has been submitted by the bidder. The tender committee has accepted the same.
2	Bid Security in the form of Insurance Surety Bonds/ DD/ BG as per Form-I	Submitted (DD No. 000093 dated 05.08.2023 for an amount of Rs. 1,40,000/-)		Original Demand Draft submitted to finance.
3	Undertaking - (Rule 144 (xi) in the General Financial Rules (GFRs), 2017) as per Form-J	Submitted	49	
4	Scanned copy of Demand Draft/ RTGS/ NEFT for Tender Fees of Rs. 2000/- (Rupees Two Thousand Only)	Submitted (Copy of RTGS/ NEFT reference no. BKIDY23217425014 dated 05.08.2023)		
5	Letter of Transmittal on bidder's original Letter Head to submit Technical Bid.	Submitted	4	
6	Yearly sales Turnover and Audited Balance Sheet for Last 5 (five) years ending on the financial year 2021-22 verified by Chartered Accountant (must carry the UDIN)	Submitted Gross Annual TO on construction works FY 2017-18: Rs. 17,69,67,694.14/-; FY 2018-19: Rs. 14,38,04,411.79/-; FY 2019-20: Rs. 15,24,27,899.86/-; FY 2020-21: Rs. 4,44,66,692.19/-; FY 2021-22: Rs. 3,51,00,130/-	5	
7	Not incurred any loss (profit after tax should be positive) in more than two years during last five years ending 2021-22 duly audited and attested by the Independent Chartered Accountant (must carry the UDIN) (Form-A)	Submitted Profit/Loss FY 2017-18: Rs. 50,40,132.54/-; FY 2018-19: Rs. 8,94,483.60/-; FY 2019-20: Rs. 4,98,094.39/-; FY 2020-21: Rs. (4,02,033.22/-); FY 2021-22: Rs. 7,62,140/-	5	

Technical Evaluation			Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh (WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023)	
Sl. No.	Eligibility Criteria as per Tender document	M/s Sri Siddheshwar Engineers India Private Limited	Page No.	Remarks
8	Turnover: Average annual financial turnover on Construction works should be at least 50% of the estimated cost of work i.e. Rs. 33,21,294.50/- during the immediate last 3 consecutive financial years ending 2021-22, duly audited by the Chartered Accountant (must carry the UDIN) doing Statutory Audit (Form-A)	Submitted	5	The average annual financial turnover on construction works during the immediate last 03 consecutive FYs ending 2021-22 is Rs. 7,73,31,574.02/-
9	Details of Similar Work Completed (Form-H) One similar completed work costing not less than 80% of the estimated cost of work i.e. Rs. 53,14,071.20/- (Exclusive of GST) or Two similar completed works costing not less than 50% of the estimated cost of work i.e. Rs. 33,21,294.50/- (Exclusive of GST) or Three similar completed works costing not less than 40% of the estimated cost of work i.e. Rs. 26,57,035.60/- (Exclusive of GST) ("Similar work" means Civil works for Central Government/ State Government/ Central or State Public Sector Undertakings during the last 7 years)	Submitted	47-48	One similar work of Rs. 67,18,81,000/-, Since, the taxes or GST is not clearly defined, the value of work has been considered as including GST. Hence, the current value of work is Rs. 85,18,49,125/- (excluding GST), date of completion: 31/03/2017 has been verified by the client (copy of work verification received from the client is enclosed). The tender committee has accepted the same.
10	Solvency certificate with details of Financial Status i.e., Name of the Banker & Current Solvency from Scheduled/Nationalized bank for a sum of at least 40% i.e. Rs. 26,57,035.60/- of the estimated cost of work in Original (Form G)	Submitted	31	The issuance of Solvency Certificate for an amount of Rs. 5,00,00,000/- (Rupees Five Crore only). The tender committee has accepted the same.
11	Name, Address, details of the Organization, Name(s) of the Owner/ Partners/ Promoters and Directors of the Firm/ Company (Form-B)	Submitted	32	






Note No. #1

Attachment: TechEval_Dho.pdf

Technical Evaluation		Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh (WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023)		
Sl. No.	Eligibility Criteria as per Tender document	M/s Sri Siddheshwar Engineers India Private Limited	Page No.	Remarks
12	Copy of P. F. and PAN Number	Submitted	33-37	
13	Proof of Goods and Service Tax (GST)	Submitted	38-40	
14	Copy of Indian Registered Company under Companies Act 1956/ Proprietorship Firm/ Partnership Firm along with a copy of address proof. NOTE: Proprietor firms shall submit registration details or shall submit the copy of relevant page of Pass book for the Current Account in the name of Proprietor Firm.	Submitted	41-42	
15	Undertaking regarding not being blacklisted/ debarred by any Government/ semi-Government Department/ PSU (Form-C)	Submitted	50	
16	No Deviation Certificate in prescribed format in Bidder's Letter Head (Form-D)	Submitted	44	
17	Consent Letter to execute the Integrity Pact (Form-E)	Submitted	45, 51-56	
18	Information on litigation history, liquidated damages, disqualification etc. in Bidder's Letter Head (Form-F)	Submitted	46	The submitted Form-F was not filled properly. Hence, clarification was sought from the bidder, in response to which the rectified Form-F has been submitted by the bidder. The tender committee has accepted the same.
19	Undertaking regarding Blacklisting/ Non-Debarment (Form-K)	Submitted	43	
20	Self Certification regarding Preference to Make in India	Submitted		Self Certification regarding Preference to Make in India was not submitted along with the bid. Hence, clarification was sought from the bidder, in response to which Self Certification/ Undertaking has been submitted by the bidder. The tender committee has accepted the same.
Responsive/ Non-Responsive			Responsive	







Note No. #1

Attachment: TechEval_Dho.pdf

DETAILED CALCULATION OF WORK ORDERS AS PER RFP

Estimated Cost put to tender (excluding GST)		INR 6,642,589.00					
80% of the estimated cost of work		INR 5,314,071.20					
50% of the estimated cost of work		INR 3,321,294.50					
40% of the estimated cost of work		INR 2,657,035.60					
Name of Bidder	Project Name	Project Cost (INR)	Project Cost excluding GST (INR)*	Date of Completion	Last day of the month previous to the one in which applications are invited	Difference in months	Current value of work by enhancing the actual value at simple rate of 7% per annum
M/s Sri Siddheshwar Engineers India Private Limited	Construction work of Administrative Block of Dr. Abdul Kalam Technical University at Jankipuram Vistar, Lucknow (U.P.)	INR 671,881,000.00	INR 599,893,750.00	31/03/2017	30/04/2023	72	INR 851,849,125.00

***Note:**

The value of the work done declared is to be without GST / Taxes. For the works, where the Taxes or GST is not clearly defined, the value of works shall be considered as including GST. Further, GST @12% for works completed prior to 01.01.2022 and GST @18% for works completed on and after 01.01.2022 shall be deducted to establish the value of work done.

[Handwritten signatures and initials in blue and purple ink]

Note No. #1

Project: Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh

Est. Cost: Rs. 66,42,589/- excluding GST

Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023

Subject: Tender Committee recommendation for opening of single bid regarding

Pursuant to the approval of the Competent Authority for inviting tenders for the subject mentioned project, the tender was floated on 24.05.2023 with last date for bid submission as 07.08.2023 (including 3 extensions). During the online opening of bids, it was observed that only single bid has been received for the invited tender.

It has been observed in the past that very few bidders have shown interest in taking up RDC works due to remote site locations. In the current tender, 76 days' time for submission of bids was provided, in which only single bid has been received.

In view of the above, it is recommended that the bid of the single bidder may be opened for further evaluation process.

It is further mentioned that the implementation of RDD works are continuously being monitored by the Ministry of Home Affairs (MHA). Therefore, approval may kindly be given on urgent basis.

Submitted for approval of Competent Authority please.

(Rahul Kumar Sharma)
Sr. Engineer

(Krishna Kumar Yadav)
Sr. Engineer

(Jyoti)
Dy. Manager (Finance)

DCE (INFS-IV):

Despite extending the deadline for submission of bids for 3 times, only single bid has been received for the above work. Due to remote site location, only few bidders are interested in taking up this work.

Keeping in view of above and due to urgency of work, approval may please be accorded for opening of single bid received for above work as per committee recommendation.

CE-II (INFS-IV):

In view of above, it is submitted:

- The estimated cost of work is Rs. 66,42,589/- excluding GST.
- A total duration of 76 days' (including 3 extensions) was provided to the bidders for bid submission. However, only single bid has been received.
- In the past also, very few bidders have shown interest in these works probably on account of remote site location.
- It is to be mentioned that the RDD works in UT of Ladakh are of highest priority as the project progress is being directly monitored by Ministry of Home Affairs and Ministry of Jal Shakti for swift implementation.
- Regular review meetings are also held at MHA and MoJS.

In view of above, it is requested to kindly grant approval for opening of the single bid received.

 Tender Committee recommendation for opening of single bid.pdf

08/08/2023 4:49 PM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))

Note No. #2

As per DoP, Director (C & HRD) is the Competent Authority to approve the single bid as recommended by the Committee.

Submitted for approval, please.

10/08/2023 10:07 AM

SUJIT KUMAR RAY
(DEPUTY CHIEF MANAGER (FINANCE))

Note No. #3

In view of above, it is submitted:

- The estimated cost of work is Rs. 66,42,589/- excluding GST.
- A total duration of 76 days' (including 3 extensions) was provided to the bidders for bid submission. However, only single bid has been received.
- In the past also, very few bidders have shown interest in these works probably on account of remote site location.
- It is to be mentioned that the RDD works in UT of Ladakh are of highest priority as the project progress is being directly monitored by Ministry of Home Affairs and Ministry of Jal Shakti for swift implementation.
- Regular review meetings are also held at MHA and MoJS.

In view of above, we may request Competent Authority to grant approval for opening of the single bid received.

10/08/2023 2:28 PM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))

Note No. #4

- The estimated cost of work is Rs. 66,42,589/- excluding GST.
- A total duration of 76 days' (including 3 extensions) was provided to the bidders for

Note No. #1

Attachment:TechEval_Dho.pdf

bid submission. However, only single bid has been received.

- In the past also, very few bidders have shown interest in these works probably on account of remote site location.
- It is to be mentioned that the RDD works in UT of Ladakh are of highest priority as the project progress is being directly monitored by Ministry of Home Affairs and Ministry of Jal Shakti for swift implementation.
- Regular review meetings are also held at MHA and MoJS.

In view of above, it is requested to approve opening of the single bid received.

12/08/2023 12:35 PM

AMAN SHARMA
(CHIEF EXECUTIVE DIRECTOR (ENVIRONMENT AND CONSTRUCTION MANAGEMENT AND ADMINISTRATION))

Note No. #5

Pls examine

12/08/2023 1:15 PM

ANUPAM MISHRA
(DIRECTOR (COMMERCIAL AND HRD))

Note No. #6

Please discuss.

12/08/2023 1:36 PM

ATUL MENDIRATTA
(CHIEF MANAGER (FINANCE))

Note No. #7

Submitted for approval, please.

23/08/2023 5:00 PM

SUJIT KUMAR RAY
(DEPUTY CHIEF MANAGER (FINANCE))

Note No. #8

May kindly approve please.

23/08/2023 5:07 PM

ATUL MENDIRATTA
(CHIEF MANAGER (FINANCE))

Note No. #1

Attachment:TechEval_Dho.pdf

Note No. #9

Approved

24/08/2023 4:07 PM

ANUPAM MISHRA
(DIRECTOR (COMMERCIAL AND HRD))

Note No. #10

Approved by Competent Authority

25/08/2023 7:23 PM

AMAN SHARMA
(CHIEF EXECUTIVE DIRECTOR (ENVIRONMENT AND CONSTRUCTION MANAGEMENT AND
ADMINISTRATION))

INFS-IV DIVISION

08.08.2023

Project: Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh
Est. Cost: Rs. 66,42,589/- excluding GST
Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023
Subject: Tender Committee recommendation for opening of single bid regarding

Pursuant to the approval of the Competent Authority for inviting tenders for the subject mentioned project, the tender was floated on 24.05.2023 with last date for bid submission as 07.08.2023 (including 3 extensions). During the online opening of bids, it was observed that only single bid has been received for the invited tender.


It has been observed in the past that very few bidders have shown interest in taking up RDD works due to remote site locations. In the current tender, 76 days' time for submission of bids was provided, in which only single bid has been received.

In view of the above, it is recommended that the bid of the single bidder may be opened for further evaluation process.

It is further mentioned that the implementation of RDD works are continuously being monitored by the Ministry of Home Affairs (MHA). Therefore, approval may kindly be given on urgent basis.

Submitted for approval of Competent Authority please.


(Rahul Kumar Sharma)
Sr. Engineer


(Krishna Kumar Yadav)
Sr. Engineer


(Jyoti)
Dy. Manager (Finance)


DCE (INFS-IV):

Despite, extending the deadline for submission of bids for 3 times, only single bid has been received for the above work. Due to remote site location, only few bidders are interested in taking up this work.

Keeping in view of above and due to urgency of work, approval may please be accorded for opening of single bid received for above work as per committee recommendation.

CE-II (INFS-IV)


08/08/23.



Government eProcurement System





Welcome : rik@wapcos.co.in
Last login : 07-Aug-2023 02:53 PM

Server Time
08-Aug-2023 15:07:09

Home Logout

Government eProcurement System

BID OPENING

Bid Opening

Bid Openers

Tender Reference Number : WAP/INFSIVLADAKHRDD/2023-24/19
Tender ID : 2023_WAPCO_155120_1
Tender Title : DISMANTLING AND RECONSTRUCTION
Bid Opening Date & Time : 08-Aug-2023 02:30 PM
Bid Opener Type : 2 Of 3 (Minimum 2 bid openers should decrypt)

Bid Openers

Bhawani Dutt Deoli



Rahul Kumar Sharma



Decrypt

Vinodh Kumar K R



Refresh

Total No. of Bids : 1
Total No. of Withdrawn Bids : 0



Generated from eOffice by AKHIL GAUR, CHIEF ENGINEER (INFS-IV), WAPCOS on 26/08/23 09:23 AM

WAPCOS LIMITED
INFS-IV DIVISION

25.04.2023

Sub: Formation of Tender Committee for appointment of Contractor(s) for "Construction of various works of Rural Development in Union territory of Ladakh" regarding.

In order to appoint contractor(s) for carrying out the following mentioned works, it is requested that a tender committee may be constituted for preparation of tender, inviting bids, addressing pre-bid queries, issuing clarifications, opening of bids, evaluation of bids and recommending award of work to the most preferred bidder.

S. No.	Name of Works	Sanctioned Cost
1	Construction of Panchayat Ghar & CFC at Choskore-B	Rs. 1.51 Crore
2	Construction of Multipurpose Playground at Hunder Nubra	Rs. 1.04 Crore
3	Construction of pond at Grong Choksore-B	Rs. 0.60 Crore
4	Dismantling and re-construction of Community Hall at Dumkhar dho	Rs. 0.84 Crore
5	Construction of Community Park at Dumkhar Burma	Rs. 1.82 Crore
6	Completion of Community Hall at Lhardo	Rs. 0.86 Crore
7	Construction of Ice Hockey Rink and provision for store and dressing room at Shara/Igoo	Rs. 2.63 Crore
8	Const. of Community Hall at Achinathang Gongma	Rs. 0.40 Crore

Submitted for approval please.

Encl: Copy of Letter of Award & Sanction from client.

Ankit
Ankit Dubey
Engineer (INFS-IV)

Sr. Engineer (INFS-IV): May kindly approve the formation of committee for preparation of tender, inviting bids, addressing pre-bid queries, issue clarifications, opening & evaluation of bids & recommendation for award of work for project/works mentioned at 'X'.

A
25/04/2023

INFS-IV DIVISION

16.05.2023

Subject: Committee recommendation regarding approval for inviting tender for engagement of Contractor for Various works for Rural Development Department, Union Territory of Ladakh.


INFS-IV Division has been entrusted/nominated with various construction works by the Rural Development Department, Union Territory of Ladakh. Sanction for the various works for Rural Development Department, Union Territory of Ladakh has been received from the client vide Order No. 05-DRD (UTL) of 2023 dated 25.04.2023 which are as follows:


Sr. No.	Name of Works/Scheme	Estimated Cost of the work	Sanctioned Cost
1.	Construction of Panchayat Ghar & CFC at Choskore-B	Rs. 1,12,18,790 plus GST	Rs. 1.51 Crore
2.	Construction of Multipurpose Playground at Hunder, Nubra	Rs. 79,01,241 plus GST	Rs. 1.04 Crore
3.	Construction of pond at Grong Choksore-B	Rs. 47,25,491 plus GST	Rs. 0.60 Crore
4.	Dismantling and re-construction of Community Hall at Dumkhar Dho	Rs. 66,42,589 plus GST	Rs. 0.84 Crore
5.	Construction of Community Park at Dumkar Burma	Rs. 1,43,77,817 plus GST	Rs. 1.82 Crore
6.	Completion of Community Hall at Lhardo	Rs. 67,93,698 plus GST	Rs. 0.86 Crore
7.	Construction of Ice Hockey Rink and provision for store and dressing room at Shara/Igoo	Rs. 2,06,95,638 plus GST	Rs. 2.63 Crore

In regard to this, a construction agency is needed to be hired for Construction of above mentioned works and a draft NIT cum Tender Document has been prepared in line with the company's procurement policies & prevailing standard practices. The tender documents are hereby enclosed with necessary supporting documents for approval from competent authority.

Submitted for kind approval and necessary action please.


Mr. Rahul Sharma
Sr. Engineer
(INFS-IV)


Mr. Krishna Yadav
Sr. Engineer
(INFS-IV)


Ms. Vyoti
Dy. Manager
(Finance)

Dy. Chief Engineer (INFS-IV) : - Approval may please be accorded for draft NIT cum tender document prepared for procurement of Contractor for the above mentioned works.
16/05/23.

~~ACM(F):~~ CED (Engr, civil) is the Competent Authority to
approve the same.
Submitted for approval of. 16/5/23

~~CE (INFS-IV)~~ May please be approved.

Ac 16/5/23

CED (Engr. & CM) A 16/5/23

CE (INFS-IV) Ac 16/5/23

Sr. Engr/ Sh. Bihul Sharma

INFRASTRUCTURE-IV DIVISION

28.08.2023

Project: Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh
 Est. Cost: Rs. 66,42,589/- excluding GST
 Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023
 Subject: Confirmation of receipt of Tender Fee regarding

As per 'Notice Inviting Tender, S. N. 6., Cost of Tender Document' and 'Section-II, Selection and Qualifying Criteria, Clause 4, S. N. 2., Offline submissions of Documents' of the above mentioned tender, the bidders had to submit a tender processing fee of Rs. 2,000/- (Rupees Two Thousand Only) in the form of Demand Draft or through RTGS/ NEFT in the bank account.

The following bidder has submitted the tender fee through RTGS/ NEFT in the bank account, the details are as below:

S. N.	Name of Bidder	Issued by	Amount (in Rs.)	RTGS/ NEFT Reference
1	M/s Sri Siddheshwar Engineers India Private Limited	Bank of India	2,000/-	Copy of application for RTGS/ NEFT dated 05.08.2023

We may request finance division to kindly confirm the receipt of tender fee through RTGS/ NEFT.

Submitted Please.

Lincy
28/08/23
(Lincy A. Varghese)
Engineer (INFS-IV)

Sr. Engineer (INFS-IV):

may kindly request finance division to confirm the receipt of Tender fee

DCE (INFS-IV)

Finance may please be requested to confirm the receipt of tender processing fee as detailed above.

CE-IV (INFS-IV)

may kindly request finance division to confirm the receipt of tender processing fee as detailed above.

ACM(A)

INFRASTRUCTURE-IV DIVISION

28.08.2023

Project: Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh
 Est. Cost: Rs. 66,42,589/- excluding GST
 Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023
 Subject: Submission of Bid Security in Original regarding

As per 'Notice Inviting Tender, S. N. 7., Bid Security' and 'Section-I, Instructions to Bidder, Clause 3.0, Bid Security' of the above mentioned tender, the bidders had to submit a bid security of Rs. 1,40,000/- (Rupees One Lakh Forty Thousand only) in the form of Demand Draft/ Bank Guarantee/ Insurance Surety Bonds.

The following bidder has submitted the bid security in the form of Demand Draft (DD). The details are as given below:

S. N.	Name of Bidder	Issued by	Amount (in Rs.)	DD No.
1	M/s Sri Siddheshwar Engineers India Private Limited	Bank of India, Indira Nagar C&P Banking Branch, Lucknow	1,40,000/-	000093 dated 05.08.2023

We may request finance division to kindly take custody of the above mentioned Demand Draft (submitted against Bid Security) in original.

Submitted Please.

Lincy A. Varghese
 (Lincy A. Varghese)
 Engineer (INFS-IV)

Sr. Engineer (INFS-IV):

Finance division may kindly be requested to take the Custody of the Demand Draft Submitted against Bid Security as per information given at 'A'

DCE (INFS-IV) Finance may please be requested to take custody of original DD submitted by the bidder as bid security for the above work.

CE-II (INFS-IV) for nla pl.

Ac
 30/8/23

Ac mca/Reet
 31/8/23

28/08/23

INFRASTRUCTURE-IV DIVISION

28.08.2023

Project: Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh
 Est. Cost: Rs. 66,42,589/- excluding GST
 Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023
 Subject: Confirmation of Solvency Certificate regarding

As per 'Section-II, Selection and Qualifying Criteria, Clause 2, Qualifying Criteria: Online Technical Bid Submission, S. N. f), Solvency Certificate' of the above mentioned tender, the following bidder has submitted the Solvency Certificate (enclosed) as per the details given below:

S. N.	Name of Bidder	Issued by	Issued on	Amount	Email Id of Bank
1	M/s Sri Siddheshwar Engineers India Private Limited	Bank of India, Etawah Branch, UP	01.08.2023	Rs. 500.00 Lakh (Rupees Five Crore Only)	etawah.agra@bankofindia.co.in

In view of above, finance division may kindly be requested to confirm the issuance of the above-mentioned Solvency Certificate from the concerned Bank at the earliest.

Submitted Please.

Lincy
 28/08/23
 (Lincy A. Varghese)
 Engineer (INFS-IV)

Sr. Engineer (INFS-IV):

may kindly request finance division to confirm the issuance of the solvency certificate mentioned at A/

POCE (INFS-IV)

Finance may please be requested to confirm the issuance of solvency certificate submitted by the bidder from the issuing bank.

CE-TT (INFS-IV) for n/a pl. *AC* 30/08/23

ACM (CE)

Solvency certificate - Confirmation has been received from the Bank.

Sh 16/08/23



Etawah Branch

District- Etawah , UP .

Mail Id: Etawah.agra@bankofindia.co.in

संदर्भ संख्या-ETW/SB/Per/2023-24/01

दिनांक: 01-08-2023

SOLVENCY CERTIFICATE

To,
Project Manager,
Union Territory of Ladakh,
WAPCOS Limited

Name of the Project: DISMANTLING AND RECONSTRUCTION OF
COMMUNITY HALL AT DUMKHAR DHO, UNION TERRITORY OF LADAKH.
TENDER NO: WAP/INFS-IV/LADAKH/RDD/2023-24/19 DATED- 24.05.2023.

This is to certify that to the best of our knowledge and information M/s Sri Siddheshwar Engineers India Pvt. Ltd. having marginally noted address, a customer of our bank are/is respectable and can be treated as good for any engagement up to a limit of Rs. 500.00 Lakh (Rupees Five Crore Only). This certificate is issued without any guarantee or responsibility on the issuing bank/branch or any of the officers. This certificate is issued at specific request of the customer for tender purpose.

Signature of Authorized Signatory of Bank:

Name of Authorized Signatory of Bank: Mr S S Bhadauriya


E-mail id of Bank/Authorized Signatory of Bank:

Etawah.agra@bankofindia.co.in

Power of attorney number of the bank official: _____

Date: 01/08/2023

Place: Etawah


Director



Business Development Roads & Railways <wapcosbdr@gmail.com>

Reminder 1: Confirmation of Solvency Certificate

wapcos ltd <bdfinance89@gmail.com>
To: wapcosbdr@gmail.com

16 October 2023 at 10:40

----- Forwarded message -----

From: **Etawah** <Etawah.Agra@bankofindia.co.in>
Date: Fri, 13 Oct 2023 at 17:23
Subject: RE: Reminder 1: Confirmation of Solvency Certificate
To: wapcos ltd <bdfinance89@gmail.com>

Dear Sir,

We refer to trail mail . We confirm that we have issued of the said solvency certificate to M/ S Shri Siddheswar Engineering Pvt Ltd .

Thanks & Regards

Chief Manager

Bank of India

Etawah Branch

From: wapcos ltd [mailto:bdfinance89@gmail.com]
Sent: Friday, September 15, 2023 15:25
To: Etawah
Cc: wapcosbdr@gmail.com
Subject: Reminder 1: Confirmation of Solvency Certificate

CAUTION: This email has originated from outside Bank of India. Do not click on links or open attachments unless you recognize the sender . Please refrain from replying to this message if it appears to be suspicious.



Madam/Sir,

We would like to inform you that a solvency certificate bearing No. ETW/SB/Per/2023-24/01 dated 01-08-2023 has been issued by your bank on behalf of **M/s Sri Siddheshwar Engineers India Private Limited** for engagement limit upto Rs.5,00,00,000/-.(Rupees Five Crore Only).,copy attached

We would like to request you kindly confirm the issuance of the certificate by your bank and send the confirmation certificate in this mail id.

Thank you,

With regards,

S.K.Ray

Add.. Chief Manager (Finance)

WAPCOS Limited

A Government of India Undertaking

"This message contains some privileged information and is intended only for the recipient named. If you are not the named addressee of this e-mail including attachments, if any, you should not disseminate, distribute, print or copy this e-mail. Please notify us immediately by e-mail if you have received this e-mail by mistake and delete this e-mail from your system. Although Bank of India has taken reasonable precautions to ensure no viruses are present in this e-mail; Bank cannot be held responsible in any manner for any loss or damage arising from the use of this email or attachments."

"Say No To Corruption, Commit To The Nation"

Note No. #1

Attachment: TechEval_Dho.pdf



वाष्कोस लिमिटेड
WAPCOS LIMITED
 (भारत सरकार का उपक्रम)
 जल शक्ति मंत्रालय
 (A Government of India Undertaking)
 Ministry of Jal Shakti



31.08.2023

WAPCOS/INFS-IV/UTL/RDD/Dho-SriSiddheshwar/CLARI/01

Mr. Dheeraj Tiwari, Director
 M/s Sri Siddheshwar Engineers India Private Limited
 886, Takiya Azad Gaan,
 Etawah Uttar Pradesh pin code- 206001
 Email: sseipl.acc@gmail.com

Tender Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of Ladakh (Tender No. WAP/INFS-IV/LADAKH/RDD/2023-24/19 dated 24.05.2023)
Subject: Request for clarification regarding

Sir,

This is in reference to the bid submitted by you for the above mentioned tender. The following shortcoming has been noticed in the same:

1. As per Section –II, Clause 2: QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION, S. No. a) 'Authorization Letter to sign the Tender on bidder's original letter head or Power of attorney' was required to be submitted. However, the same has not been submitted in the hard and soft copy of the bid.
2. As per Section –II, Clause 2: QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION, S. No. n) 'Bidder shall submit Information on litigation history, liquidated damages, disqualification etc. in bidder Letter Head (Form F)' was required to be submitted. However, the same has not been filled properly.
3. As per Section –II, Clause 2: QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION, S. No. q) 'The Contractor shall submit a Certificate/Undertaking regarding Preference to Make in India' was required to be submitted. However, the same has not been submitted in the hard and soft copy of the bid.
4. Hard Copy & Soft Copy submission Address:

WAPCOS Limited
Sr. Engineer (INFS-IV)
 3rd Floor, Plot no.:57, Studiokon Venture House,
 Urban Estate, Sector-18,
 Gurugram -122015, Haryana
 Email: wapcosbdr@gmail.com




Registered Office : 5th Floor, 'Kailash', 26, Kasturba Gandhi Marg, New Delhi-110001, INDIA
Ph.: +91-11-23313131, 23313132 • **Fax :** +91-11-23313134, 23314924
Corporate Office: 76-C, Institutional Area, Sector - 18, Gurugram - 122 015 (Haryana), INDIA
Tel. : +91-124-2399421-27 • **Fax :** +91-124-2397392
E-mail : ho@wapcos.co.in ; mail@wapcos.co.in • **Website :** <http://www.wapcos.co.in>

Note No. #1

Attachment:TechEval_Dho.pdf

The above-mentioned documents shall be provided in Hard Copy & Soft Copy at the latest by 07th September 2023.

With regards,

(Rahul Kumar Sharma)
Sr. Engineer


Sri Siddheshwar Engineers India Pvt. Ltd.

P/2/03, Celebrity Meadows, Sushant Golf City, Lucknow (U.P.)-226030

Mob.: 9627066666, 9984480576

E-mail : sselpl@yahoo.co.in

"RESOLVED THAT consent of be Board be and is hereby accorded to Shri. Dheeraj Tiwari, Director of the Company to sign, execute, move and file necessary documents/affidavits and to do all the necessary action required for filing of tender "Dismantling and Reconstruction of Community Hall at Dumkhar Dho, Union Territory of ladakh (Tender no. WAP/INFS-IV/LADAKH/RDD/2023-23/19 dated 24.05.2023) .on behalf of the Company before and to do all such acts, deeds and things incidental/consequential thereto including all the correspondences.

RESOLVED FURTHER THAT Shri Deepak Tiwari and Shri Pankaj Tiwari, Directors of the Company be and are hereby severally authorized to sign a copy of the aforesaid resolution for the submission before the concerned authorities."

CERTIFIED TRUE COPY
FOR SRI SIDDHESHWAR ENGINEERS INDIA PRIVATE LIMITED



DIRECTOR

Date:02.09.2023

Place: ETA^{18/11}

Sri Siddheshwar Engineers India Pvt. Ltd.

P/2/03, Celebrity Meadows, Sushant Golf City, Lucknow (U.P.)-226030

Mob.: 9627066666, 9984480576

E-mail : sselpl@yahoo.co.in

FORM-F**FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES,
DISQUALIFICATION**[To be submitted on Bidder's Original Letter Head]

To
The Project
Manager
(Union Territory of
Ladakh)
WAPCOS Limited


**Subject: Litigation History, Liquidated Damages, Disqualification for DISMANTLING
AND RECONSTRUCTION OF COMMUNITY HALL AT DUMKHAR DHO, UNION
TERRITORY OF LADAKH**

It is hereby declared that our firm SRI SIDDHESHWAR ENGINEERS INDIA PVT. LTD, 886,
TAKIYA

AZAD GAAN, ETAWAH -206001 neither disqualified, nor have any Litigation history and
no Liquidated Damage imposed on the firm by any Department. It is also declared that
our firm do not have any ligations with DIRECTOR RURAL DEVELOPMENT &
PANCHAYATI RAJ DEVELOPMENT, UNION TERRITORY OF LADAKH for any work of
DIRECTOR RURAL DEVELOPMENT & PANCHAYATI RAJ DEVELOPMENT, UNION
TERRITORY OF LADAKH in present as
well as in past.

Yours faithfully,

(Signature, name and designation
of the Authorized signatory)



Name and seal of Bidder

Date: 02.09.2023

Place: ETAWAH

Note No. #1

Attachment:TechEval_Dho.pdf

Sri Siddheshwar Engineers India Pvt. Ltd.

P/2/03, Celebrity Meadows, Sushant Golf City, Lucknow (U.P.)-226030

Mob.: 9627066666, 9984480576

E-mail : sselpl@yahoo.co.in

Date: 11/09/2023

To
The Project Manager
(Union Territory of Ladakh)
WAPCOS Limited


**Subject: DISMANTLING AND RECONSTRUCTION OF COMMUNITY HALL AT DUMKHAR DHO,
UNION TERRITORY OF LADAKH**

PREFERENCE TO MAKE IN INDIA

We would like to inform you in above clause 40.45 for Make in India to purchase of material from local vendors only.

All raw material and machinery which is used in work, we purchase 100% from local vendors/ Make in India product only.

Yours faithfully



Signature

Note No. #1



वाष्कोस लिमिटेड
WAPCOS LIMITED
 (भारत सरकार का उपक्रम)
 जल शक्ति मंत्रालय
 (A Government of India Undertaking)
 Ministry of Jal Shakti



WAPCOS/INFS-IV/UTL/RDD- SriSiddheshwar/VERI/01

Date: 31st August 2023

O/o Addl. Project Manager
 Implementation Unit Office,
 Unit-17, Chhatar Manzil Parisar,
 Uttar Pradesh Rajkiya Nirman Nigam Limited (UPRNNL)
 Qaisar Bagh, Lucknow - 226001
 Email: unit17lko@gmail.com

Sub: Verification of Work Order and Certificate – Regarding
 Sir,

This is in reference to the bid submitted by **M/s Sri Siddheshwar Engineers India Private Limited** (*the bidder*) for tender floated by WAPCOS Limited. The bidder has claimed to have carried out the following project:

Name of work:

Construction work of Administrative Block of Dr. Abdul Kalam Technical University at Jankipuram Vistar, Lucknow (U.P.) (Contract No. 02/G.B.T.U/2011 dated 02/02/2011).

Completion Certificate Ref No. & Date:

657/इकाई-17/पत्रा-ठेकेदार अनुभव प्रमाण पत्र/ रनिनि/ 21
 दिनांक 26/10/2021

Cost of completed works:

1. **Civil Work** – Admin Block, Sub-Station & U G Tank Work = **Rs. 5657.78 Lacs**
2. **Admin Block internal Electrification** and Fire Hydrant, Sprinkler & Alarm system etc. = **Rs. 505.14 Lacs**
3. **External electrification** including Sub-Station including 2X1100 KVA Transformers, 1 No. 1100 KVA Diesel Generator, 1 No. 250 KVA Diesel Generator, Sub-Station panels and Outer Cable work etc. = **Rs. 555.88 Lacs**

Total amount of work done = **Rs. 6718.81 Lacs**

Date of Completion:

March 2017

The bidder has also submitted the documentary evidence for the above work. It is kindly requested to confirm whether the said project has been executed and completed by **M/s Sri Siddheshwar Engineers India Private Limited** and verify the details viz. tender value, completion date etc. as per the enclosed certificate. **The confirmation may be sent on your departments' original letter head or through official e-mail ID.**

Registered Office : 5th Floor, 'Kailash', 26, Kasturba Gandhi Marg, New Delhi-110001, INDIA
 Ph.: +91-11-23313131, 23313132 • Fax : +91-11-23313134, 23314924

Corporate Office: 76-C, Institutional Area, Sector - 18, Gurugram - 122 015 (Haryana), INDIA
 Tel. : +91-124-2399421-27 • Fax : +91-124-2397392

E-mail : ho@wapcos.co.in ; mail@wapcos.co.in • Website : <http://www.wapcos.co.in>



Note No. #1

Attachment:TechEval_Dho.pdf

The response may be provided at the latest by 07th September 2023.

With best wishes and regards.

Enclosed: Documentary Evidence.

Very truly yours,

वापकोस



(Rahul Kumar Sharma)

Sr. Engineer

3rd Floor, "StudioKon Venture House"

Plot No.57, Urban Estate, Sector-18, Gurugram-122015

Email: wapcosbdr@gmail.com



उत्तर प्रदेश राजकीय निर्माण निगम लिमिटेड (राज्य सरकार का उपक्रम)

ISO 9001:2015(QMS) & ISO 14001:2015(EMS) CERTIFIED



पंजीकृत कार्यालय
विभूति खण्ड, गोमतीनगर
लखनऊ

इकाई कार्यालय
अपर परियोजना प्रबन्धक
इकाई-17, छतर मंजिल परिसर
कैसरबाग, लखनऊ-226001
E-mail: unit17lko@gmail.com

पत्रांक 657 / इकाई-17 / पत्रा-ठेकेदार अनुभव प्रमाण पत्र / रानिनि / 21 दिनांक 24/10/2021

TO WHOM SO EVER IT MAY CONCERN

This is to certified that M/S Sri Siddheshwar Engineers India Private Limited, 886, Takiya Azad Gaan, Etawah-206001 (U.P.) is a building construction & infrastructure development agency operating with this Unit. They have taken up construction work of Administrative Block of Dr. Abdul Kalam Technical University at Jankipuram Vistar, Lucknow is completed successfully.

1.	Name of Work	Construction work of Administrative Block of Dr. Abdul Kalam Technical University at Jankipuram Vistar, Lucknow (U.P.)
2	Contract Agreements No. and Date	02/G.B.T.U./2011Dt. 02/02/2011
3	Cost of Work as per Agreement	3758.20 Lacs
4	Date of Commencement	Mach 2011
5	Date of Completion	March 2017
6	Details of Work	
A	Civil Work - ADMIN BLOCK, SUB STATION & U G TANK WORK	5657.78 Lacs
B	ADMIN BLOCK Internal Electrification and Fire Hydrant, Sprinkler & Alarm System etc..	505.14 Lacs
C	External Electrification Including Sub Station including 2x1100 KVA Transformers , 1 No. 1100 Kva Diesel Generator, 1 No 250 KVA Diesel Generator, Sub station Panels and Outer Cable work etc..	555.88 Lacs
7	Total Amount of Work done	6718.81 Lacs
8	Performance	Satisfactory

For Sri Siddheshwar Engineers India Pvt. Ltd.

(Sandeep Kumar Singh)
Addl. Project manager

Sandeep Kumar Singh
Director

Note No. #1



उत्तर प्रदेश राजकीय निर्माण निगम लिमिटेड (राज्य सरकार का उपक्रम)

ISO 9001:2015(QMS) & ISO 14001:2015(EMS) CERTIFIED



पंजीकृत कार्यालय
विभूति खण्ड, गोमतीनगर
लखनऊ

इकाई कार्यालय
अपर परियोजना प्रबन्धक
इकाई-17, डा0 राम मनोहर लोहिया एकेडमिक ब्लॉक
विभूति खण्ड, गोमती नगर, लखनऊ-226010
E-mail: unit17lko@gmail.com

पत्रांक...492.../इ-17/पत्रा-ठे0अ0प्र0पत्र/रानिनि/23

दिनांक...29/09/2023

सेदा में,

Rahul Kumar Sharma
Sr. Engineer
WAPCOS Limited
Jal Shakti Mantralaya
3rd Floor, "StudioKon Venture Tower"
Plot No.57, Urban Estate Sector-18,
Gurugram-122015

विषय:- अनुभव प्रमाण-पत्र का सत्यापन के सम्बन्ध में।

संदर्भ:- आपके कार्यालय पत्रांक सं0-WAPCOS/INFS-IV/UTL/RDD-SriSiddheshwar/VERI/01
Dated 31.08.2023

महोदय,

उपरोक्त विषयक एवं संदर्भित पत्र का संदर्भ लेने का कष्ट करे, जिसके द्वारा मेसर्स श्री सिद्धेश्वर इंजीनियर्स इंडिया प्रा0 लि0, 886, टकिया आजाद गॉव, इटावा को डा0 ए0पी0जे0 अब्दुल कलाम प्राविधिक विश्वविद्यालय, जानकीपुरम् विस्तार, लखनऊ के प्रशासनिक भवन पर किये गये कार्य का प्रमाण-पत्र इस कार्यालय के पत्रांक सं0-657/इकाई-17/पत्रा-ठेकेदार अनुभव प्रमाण-पत्र/रानिनि/21 दिनांक 26.10.2021 के द्वारा अनुभव प्रमाण-पत्र निर्गत किया गया था, को सत्यापित किया जाता है कि अंकित प्रमाण-पत्र इस कार्यालय से निर्गत किया गया है।

धन्यवाद।

संलग्नक:-यथोपरि।

भवदीय,

(संदीप कुमार सिंह)
अपर परियोजना प्रबन्धक



AWANISH DHIRAJ & CO

Chartered Accountants

FORM-A

FINANCIAL INFORMATION

Financial Analysis: Details to be furnished duly supported by figures in Balance Sheet/ Profit & Loss accounts for the last five years duly certified by the Chartered Accountants, as submitted by the M/s Sri Siddheswar Engineers India Pvt. Ltd. to the Income tax Department(Copy attached) We have verified the annual accounts and other relevant records of M/s Sri Siddheswar Engineers India Pvt. Ltd. R/o 886, Takiya Azad Gaan, Etawah, U.P. 206001, having GSTIN NO. 09AAKCS2824BIZI for the financial year 2017-18 to 2021-22 and certify the following:

ANNUAL TURNOVER FROM BUSINESS OPERATIONS OF FOLLOWING YEAR(S):

S.N	Financial Years	Gross Annual Turnover on construction works	Net Profit (After Tax)
1	2017-18	17,69,67,694.14	50,40,132.54
2	2018-19	14,38,04,411.79	8,94,483.60
3	2019-20	15,24,27,899.86	4,98,094.39
4	2020-21	4,44,66,692.19	(4,02,033.22)
5	2021-22	3,51,00,130.00	7,62,140.00

For AWANISH DHIRAJ & CO.
Chartered Accountants

CA Awanish Srivastava

M.N 542494

FRN: 022639C

Date: 01-08-2023

Place: Lucknow

UDIN: 23542494BGVGHS9607

For Sri Siddheswar Engineers India Pvt. Ltd.

Dhruv Dhiraj
Director

☎ +91 9450424914 | ✉ caawanish.16@gmail.com

2/62, Vivek Khand, Gomti Nagar, Lucknow - 226010

3/299, 2nd Floor, Vishal Khand, Gomti Nagar, Lucknow - 226010



The Institute of Chartered Accountants of India

(Set up by an Act of Parliament)



ONE EARTH • ONE FAMILY • ONE FUTURE

Unique Document Identification Number(UDIN) for Practicing Chartered Accountants

[Home](#) [About Us](#) [Members Registration](#) [Forgot Password](#) [Verify UDIN](#) [Helpdesk](#) [FAQs](#) [PD Portal](#)

[Video/Webcast](#) [Contact Us](#)

DOCUMENT DETAILS

Verification Date/Time: 09-10-2023 12:22:06

UDIN Generation Date/Time: 01-08-2023 | 17:54:45

This UDIN can't be revoked any more.

Unique Document Identification Number (UDIN): 23542494BGVGHS9607

Member Details: AWANISH SRIVASTAVA (542494)

Firm Details: 022639C

Document Type: Certificates

Type of Certificate: Others

Date of signing of Document: 01-08-2023

Figures/Particulars:

1. Turnover 2017-18: 17,69,67,694.14
2. Net Profit After Tax 2017-18: 50,40,132.54
3. Turnover 2018-19: 14,38,04,411.79
4. Net Profit After Tax 2018-19: 8,94,483.60
5. Turnover 2019-20: 15,24,27,899.86
6. Net Profit After Tax 2019-20: 4,98,094.39
7. Turnover 2020-21: 4,44,66,692.19
8. Net Profit after Tax 2020-21: (4,02,033.22)
9. Turnover 2021-22: 3,51,00,130.00
10. Net Profit after Tax 2021-22: 7,62,140.00

Document Description: Financial Information Certificate (Turnover + Net Profit after tax)

Status: Active

DISCLAIMER

This UDIN System has been developed by ICAI to facilitate its members for verification and certification of the documents and for securing documents and authenticity thereof by Regulators.

However, ICAI assumes no responsibility of verification and certification of document(s) carried out by the Members and the concerned member(s) shall alone be responsible therefore.

Copyright 2023 All rights reserved to the ICAI