

AIRPORTS AUTHORITY OF INDIA
DARBHANGA AIRPORT, DARBHANGA (BIHAR) - 846005
PRELIMINARY TENDER SCRUTINY SHEET FOR ENVELOPE - 1

Name of work: Construction of Perimeter road at newly acquired land (24 Acres) at Darbhanga Airport (BIHAR) - 846005

Tender ID: 2024 AAI 205093

Estimated Cost: **Rs. 4,43,49,880/-** (Excl. GST), Time Allowed: **06 Months incl. 02 months Rainy Days.**

Last Date and Time of Sale of Tender Document is: **17.08.2024 up to (09:30 Hrs.)**

Last Date and Time of Submission of bids: **09.09.2024 up to (18:00 Hrs.)**

Date of Opening of Envelop-I: **17.09.2024 (11:00 Hrs.)**

Tender Fee = **Rs. 1,180/- Online**

EMD = **Rs. 8,86,98/-**

Actual date of opening of Envelope-I : **17.09.2023 (11:00 hrs.)**

Eligibility Criteria:

i) Three works of each 40% of estimated cost = **Rs. 1,77,39,952/-**

ii) Two works of each 50% of estimated cost = **Rs. 2,21,74,940/-**

iii) One works of each 80% of estimated cost = **Rs. 3,54,79,904/-**

iv) Average financial turn over during last three financial years: 1,33,04,964/-

Financial Years: **FY: 2021-22, 2022-23 & 2023-24**

v) Minimum Net worth = **Rs. 66,52,482/-**

SL No	Name of the Agency	Tender fees online	EMD online/offline	Details of PAN	Details of GST	Unconditional Acceptance Letter	Undertaking Blacklisting /Debarring	(Form-A)- Details of similar works completed during last	(Form-B) - Financial Information	(Form-C) -Net Worth Certificate	(Form-D) -Financial Data (Work done during last 07 years)	(Form-E) -Works in Hand	Signed Integrity Pact	Undertaking Deployment of sufficient Plants & Machinery.	Power of Attorney	PQ Performa	Experience	Annual Financial Turnover is Rs2,20,57,676/-				Remarks (Shortfall if any)
																		2020-21	2021-22	2022-23	Average	
1	M/s Awadshesh Construction, 220, A.P Colony,Gaya - 823001. Mob. - 9431647643 & E-mail - awadsheshconstruction82@gmail.com	Submitted	Submitted- online	AAKFA2616C	10AAKFA2616C1ZB	Submitted	Submitted	Submitted	Submitted.	Submitted. [Rs. 7,18,71,705/-]	Submitted.	Submitted	Submitted	Submitted	Submitted	Submitted	Name of Work: a) Construction of Perimeter Road for connecting new DVOR & Runway exit road along with other allied civil works at JPNI Airport,Patna. ADOS - 24.10.2022 ADOC - 19.04.2023 Completion cost: -Rs. 284.65L Uptodate -311.2L b) Widening and Strengthening of perimeter road for movement of fire tender at JPNI Airport, Patna. ADOS - 27.01.2019 ADOC - 26.07.2019 Completion cost: -Rs. 234.92L Uptodate -318.51L	24,84,10,775.00	31,16,98,844.00	0.00	18,67,03,206.33	Bidder have submitted all requisite documents as per NIT criteria. Hence, Recommended for opening Envelope-II (Financial Bid) as per NIT.

SL No	Name of the Agency	Tender fees online	EMD online/offline	Details of PAN	Details of GST	Unconditional Acceptance Letter	Undertaking Blacklisting /Debarring	(Form-A)- Details of similar works completed during last	(Form-B) - Financial Information	(Form-C) -Net Worth Certificate	(Form-D) -Financial Data (Work done during last 07 years)	(Form-E) - Works in Hand	Signed Integrity Pact	Undertaking Deployment of sufficient Plants & Machinery.	Power of Attorney	PQ Performa	Experience	Annual Financial Turnover is Rs2,20,57,676/-				Remarks (Shortfall if any)
																		2020-21	2021-22	2022-23	Average	
2	L.K. Builders, Jessore Road, Kolkata-700028, Mob. - 033-25112069 & E-mail - lkb@yahoo.in	Submitted	Submitted - online	AJLP6631L	19AJLP6631L3ZH	Submitted.	Submitted	Submitted	Submitted	Submitted [Rs. 16,60,53,104/-]	Submitted	Submitted	Submitted	Submitted	Proprietorship	Submitted.	Name of Work: Widening and Carpeting of existing perimeter road from 3.60m to 4.75m at Gaya Airport, Gaya. ADOS - 02.02.2023 ADOC - 01.04.2024 Completion cost: -Rs.913.62 L upto date - 934.62 L	56,76,00,000.00	84,78,00,000.00	0.00	47,18,00,000.00	Bidder have submitted all requisite documents as per NIT criteria. Hence, Recommended for opening Envelope-II (Financial Bid) as per NIT.
3	M/s Graystone Infratech Pvt. Ltd., C-116, Ground Floor, Greater Kailash-1, New Delhi-110048	Submitted	Submitted - online	AAFCG3066Q	10AAFCG3066Q1ZH	Submitted	Submitted	Submitted	Submitted	Submitted [Rs. 2,62,21,355/-]	Submitted	Submitted	Not Submitted	Not Submitted	Submitted	Submitted	Name of Work: Construction of MCW balance work at three various location (Ch. 86.800, Ch. 88,500 and Ch. 89.300) on Manesar - Palwal section km. 82.684 to km. 132.650 (54.330) of KMP Expressway in the State of Haryana. ADOS - 17.04.2019 ADOC - 16.04.2020 Completion cost: -Rs. 700.26L Uptodate -948.86L	9,14,00,000.00	16,32,74,000.00	0.00	8,48,91,333.33	Agency has not submitted Interrity Pact, Under taking of Tool & Plant & In the Experience Certificate nature of work is not indicated (BOQ required) as per NIT conditions. Hence may be asked for the above documents through CPP portal in short fall document.
4	M/s Galaxee, Ward No. 38, Tar Bunglow, Dehri on sone, Rohtas, Bihar-821307	Submitted	Submitted - online	AAFGG4399E	10AAFGG4399E2ZK	Submitted.	Not Submitted	Submitted	Submitted	Submitted [Rs.2,28,05,000/-]	Submitted	Submitted	Not Submitted	Submitted	Submitted	Submitted.	Not Submitted as per NIT.	2,39,24,709.65	3,98,13,490.00	0.00	2,12,46,066.55	Agency has not submitted Interrity Pact, Under taking of Black listing & Experience Certificate as per NIT conditions. Hence may be asked for the above documents through CPP portal in short fall document.

After Scrutiny of documents serial no. 1 & 2 are eligible for Financial bid (Env. - II) while serial no. 3 & 4 are demanded for short fall documents as indicated in remarks column.