

**MINUTES OF E-PRICE BID APPROVAL CWC-I MEETING HELD ON
25-10-2024 FOR THE ELECTRICAL WORK – REPLACEMENT OF
DEFECTIVE ELECTRICAL HT-OH LINES AND 2 POLE AND
4 POLE STRUCTURE SWITCHING SYSTEM OF
COLONY-II IN HVF ESTATE.**

CIVIL ENGINEERING OFFICE

The following Officers were present ;

1	Shri. V.R. Rambhad	CGM / HVF	Chairman / CWC-I
2	Shri. M. Sivakumar	GM / HR, F&A, IMS	Member / Finance
3	Shri. Paidi Annajee Rao	GM / EO, STORES & GS	Member / User
4	Shri. K. Tulasi Rao	GM	Member / Secy

- 01 e-Tender Enquiry No. & Date : HVF/TE/13025/CEO/2024-25/37, Dt. 04-09-2024.
E-Procurement Tender ID : 2024_AVNL_207181_1
- 02 Name of the Work : Replacement of Defective Electrical HT-OH Lines and 2 Pole and 4 Pole Structure Switching system of Colony-II in HVF Estate.
- 03 Type of Tender : Open Tender under Two Bid System (e-Tendering)
- 04 Grant & Code Head : 920 / 34 (Capital Grant) ND 2403
- 05 User Section : HVF / IMS – EE (E)
- 06 Estimated cost of Work (Approx) : Rs. 1,29,88,000/= (As per delegation of Financial Powers issued by AVNL as on 01-10-2021, Point Sl.No. 53. (For Capital Civil works for Amenity Buildings including Residential and Hostel Accommodations), Sub Clause "b" and AVNL Amendment letters Dt. 22-04-2022 and 07-06-2023, CGM is empowered for Issue of Acceptance of Necessity & Administrative Approval and placement of contract for Departmental Works upto Rs. 05 Crores. Hence the subject case falls under the financial powers of CWC-I).
- 07 Approval & Financial Concurrence : i. CGM Approval vide IMS / EE (E) Note No.18/EE(E)/HT-System/ADP/2024, Dt. 05-06-2024.
ii. F&A Concurrence vide Letter No. 12501/HVF/FIN&ACCT/86/2024, Dt. 27-06-2024
iii. ADP Approval vide AVNL Letter No. AVNL CO/ENGG/P&M/ADP/HVF(ND2403); Dt. 04-06-2024
- 08 Re-Tender History : The Present case is a re-tendered Case. CWC-I held on 23-08-2024 had decided to cancel the previous tender (e-Tender ID.No. 2024_AVNL_199984_1) and re-tender the case in order to modify the Cl.No. 18 of the NIT Document.
- 09 e-Tender published in CPPP e-proc website on : 06-09-2024



...2...

- 10 Scheduled Bid submission closing date and Date of Tender Opening : Original Bid Submission closing Date : 24-09-2024
Original Technical Tender Opening Date : 25-09-2024
- 11 No. of T.O.D Postponements (System Configured for Bid Auto Extn Corrigendum) : One Extension
1ST Extension (BSCD : 08/10/2024 & TOD : 09/10/2024)
- 12 e-Tender Technical /Eligibility Bid opened on : 09-10-2024
- 13 No. of Responses received online : 02 Responses / bids were received online.
- 14 Names of Contractors who have responded and their EMD details :

Sl. No.	NAME OF THE CONTRACTOR	EMD VALIDITY	OFFER VALIDITY (90 Days from Actual Technical bid opening date)
01	M/s Chandra Reddy Electricals, Sullurpet	FDR, Date of Maturity is 21-09-2025	Confirmed . Offer Validity till 07-01-2025
02	M/s SRS Electricals, Bangalore	DD, 21-12-2024	Confirmed . Offer Validity till 07-01-2025

- 15 CWC-I deliberated the case on 18-10-2024 and observed that both the participating contractors have fulfilled the eligibility Conditions of the tender and the offers of both the participating contractors are technically acceptable. Hence, CWC-I approved opening of e-price bids of both the eligible contractors viz.,

1. M/s Chandra Reddy Electricals, Sullurpet
2. M/s SRS Electricals, Bangalore

- 16 Accordingly the e-price bids of both the eligible contractors have been opened on 21-10-2024.

- 17 Details of e-Quotations (Price bids) received is given below

Sl. No	Name of the Contractor	STATUS	Quoted Amount	Difference in % over estimated rate
01	M/s SRS Electricals, Bangalore	<u>L1</u>	Rs. 1,08,40,475.00 /=	(-) 16.53 % (Lower)
02	M/s Chandra Reddy Electricals, Sullurpet	<u>L2</u>	Rs. 1,22,26,450.00 /=	(-) 05.86 % (Lower)

18 INITIAL OBSERVATIONS

It is observed that M/s SRS Electricals, Bangalore, is the L1 Contractor and has quoted a total amount of Rs. 1,08,40,475 /= (Rupees One Crore Eight Lakhs Forty Thousand Four Hundred and Seventy Five Only) for the work. The quoted amount is (-) 16.53 % Lower than the departmental estimate of Rs. 1,29,88,000/= {prepared based on MES SSR 2020 rates with Market Variation of (+) 10 % for SSR Items . For some items LPR have been taken.}}. It is submitted that as per the Latest Market Variation for Quarter ending June 2024 circulated vide CE Chennai Zone, Letter Dt. 26-04-2024 the market variation for " Addl/Altn/Spl. Repairs/Maintenance " for SSR Items is 10% { MV of "(+) 05 % Plus (+) 5 % for Normal Restricted area – HVF Estate } . The rates quoted by L1 Contractor are freakishly high for items Sl. No. 03, 27 & 29 The rate quoted by the L1 Contractor is freakishly low for Items Sl. No. 30 which is a credit Item and disadvantageous for the factory. It is submitted that the rates quoted by the L1 contractor for Items Sl.No. 06, 07, 09, 10, 11, 13, 14, 16, 19, 20, 21, 23, & 28 are higher than the departmental estimate by more than 10%. It is also submitted that the rate quoted by L1 contractor for Item No. 31 is higher than the departmental estimate by more than 10 % however being a credit item it is advantageous for the factory. As per clause No.15 of the e-tender enquiry the contractors quoted rates are inclusive of GST. It is confirmed that the estimate and quantities have been checked and certified that the quantities indicated for freakishly low item are not over estimated and the quantities for freakishly high item are not under-estimated.




...3/...

19 OBSERVATIONS OF CWC-I HELD ON 25-10-2024


CWC-I observed that M/s SRS Electricals, Bangalore, is the L1 Contractor and has quoted a total amount of Rs. 1,08,40,475 /=- (Rupees One Crore Eight Lakhs Forty Thousand Four Hundred and Seventy Five Only) for the work. The quoted amount is (-) 16.53 % Lower than the departmental estimate of Rs. 1,29,88,000/- {prepared based on MES SSR 2020 rates with Market Variation of (+) 10 % for SSR Items . For some items LPR have been taken.}}. CWC-I observed that as per the Latest Market Variation for Quarter ending June 2024 circulated vide CE Chennai Zone, Letter Dt. 26-04-2024 the market variation for " Addl/Altn/Spl. Repairs/Maintenance " for SSR Items is 10% { MV of "(+) 05 % Plus (+) 5 % for Normal Restricted area – HVF Estate } . CWC-I observed that the rates quoted by L1 Contractor are freakishly high for items Sl. No. 03, 27 & 29. The rate quoted by the L1 Contractor is freakishly low for Item Sl. No. 30 which is a credit item and disadvantageous for the factory. CWC-I noted that the rates quoted by the L1 contractor for Items Sl.No. 06, 07, 09, 10, 11, 13, 14, 16, 19, 20, 21, 23, & 28 are higher than the departmental estimate by more than 10%. CWC-I also observed that the rate quoted by L1 contractor for Item No. 31 is higher than the departmental estimate by more than 10 % however being a credit item it is advantageous for the factory. CWC-I observed that as per clause No.15 of the e-tender enquiry the contractors quoted rates are inclusive of GST. CWC-I also observed that it is confirmed that the estimate and quantities have been checked and certified that the quantities indicated for freakishly low item are not over estimated and the quantities for freakishly high item are not under-estimated.

20 DECISION OF CWC-I HELD ON 25-10-2024


- a In view of the aforesaid observations, CWC-I decided to refer the freak rate on higher side for items Sl. No. 03, 27 & 29 to the L1 Contractor M/s SRS Electricals, Bangalore for their consideration and downward revision of their quoted rates.
- b CWC-I further decided to refer the freak rate on the lower side for Credit Item Sl. No. 30 to the L1 Contractor M/s SRS Electricals, Bangalore for their consideration and upward revision of their quoted rate (since freak rate on lower side for credit item is disadvantageous to the factory)
- c CWC-I also decided to refer the rates for items Sl.No. 06, 07, 09, 10, 11, 13, 14, 16, 19, 20, 21, 23, & 28 (wherein the rates quoted by the L1 contractor are higher than departmental estimate by more than 10%) to the L1 Contractor M/s SRS Electricals, Bangalore for their consideration and downward revision of their quoted rates
- d CWC-I further decided to obtain confirmation from the L1 Contractor viz., M/s SRS Electricals, Bangalore, that good quality of material and workmanship will be maintained by the Contractor while executing the entire work (since the overall total amount quoted by them is on the lower side).



(PAIDI ANNAJEE RAO)
GM / EO, STORES & GS
MEMBER / USER



(K. TULASI RAO)
GM
MEMBER SECRETARY



(M. SIVAKUMAR)
GM / HR, F&A, IMS
MEMBER / FINANCE



(V.R. RAMBHAD)
CGM / HVF
CHAIRMAN / CWC-I