

इरकॉन इंटरनेशनल लिमिटेड

(भारत सरकार का उपक्रम)



IRCON INTERNATIONAL LIMITED

A NAVRATNA COMPANY

(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

Project Office: Darlipali STPP, Flat No. 405, Floor No. 04, Maruti Homes,
Behind Big Bazaar, Jharsuguda, Odisha -768201, Email: ircon.2061@ircon.org



IRCON/2077/NML/Consultancy Limited Tender NTPC Dulanga/91/ 4284

Date: 22-11-2024

M/s M.R Technofin Consultants Pvt. Ltd

G 507 Kailas Industrial Complex, Park site Vikhroli West,
Mumbai, Maharashtra- 400 079.

Ph: 91 - 9833327372

Email: umittal@mrtcpl.com

Sub: Consultancy Assignment to prepare FR, DPR, ESP, OHE, S&T works, land requirement etc. for commissioning of Railway Siding for Dulanga Coal Mining Project. -**Letter of Acceptance (LOA).**

Ref:

- NIT No. **IRCON/2077/NML/CONSULTANCY/02, Dt.24.10.2024.**
- Technical Bid opened on **06-11-2024.**
- Financial Bid opened on **14-11-2024.**


Dear Sir,

We are pleased to inform you that your offer for the above cited work has been accepted at a total value of **Rs. 16,52,892.45/- (Rupees Sixteen Lakh Fifty-Two Thousand Eight Hundred Ninety-Two and Forty-Five Paisa only)**, inclusive of all taxes and duties (including GST). This acceptance is subject to the terms and conditions outlined in the tender document and as per the Bill of Quantities attached in **Annexure-A**.

- The work is to be completed within **5 (Five) months** from the date of issue of LOA.
- Security Deposit will be dealt as per Clause no. 8.2 of GCC.**
- Scope of Work:**
 - The scope of work includes the preparation of FR, DPR, ESP, OHE, S&T works, land requirement etc. And also, Preparation and submission of economical structural design and detailed drawings for Major/Minor Bridges/ROBs/other structures including GAD for commissioning of Railway Siding for NTPC Dulanga Coal Mining Project in Odisha.
 - All necessary materials, plant, machinery, software, manpower, consumables, and any other resources required for the execution, completion, and maintenance of the work must be procured at the contractor's own expense. This includes, but is not limited to, sourcing all equipment, materials, labor, and tools necessary to carry out the work and ensure its proper maintenance post-completion. No additional claims for reimbursement of these costs will be accepted. All resources must be provided in accordance with the project's specifications and requirements.

K. R. S.

22/11/24



पंजीकृत कार्यालय: सी-4, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली - 110017, भारत

Registered. Office: C-4, District Centre, Saket, New Delhi -110017, INDIA

Tel.: +91-11-29565666 Fax: +91-11-26854000, 26522000 | E-mail: info@ircon.org Web: www.ircon.org

CIN: L45203DL 1976GOI008171



- III. The quoted rates in the tender's financial bid covers all costs for materials, labor, equipment, software, consumables, taxes, insurances, and other expenses, with GST paid separately as per the applicable rate.

All other terms and conditions contained in the tender document will be an integral part of this LOA/Agreement.

In terms of the tender document, you have to execute the contract Agreement within 28 days from the date of issue of this letter with Project Head, IRCON INTERNATIONAL LIMITED, Jharsuguda. You are requested to arrange the necessary stamp papers of requisite value as per the prevailing laws for signing the agreement. For the execution of the work under the contract, please contact the Project Head at IRCON International Limited, Jharsuguda, Odisha.

The letter of acceptance is being issued in duplicate, out of which duplicate copy may please be returned duly signed and stamped on each page as a token of your unconditional acceptance of the same. This LOA shall constitute a binding agreement till such time a formal agreement is signed between you and IRCON for the execution of this service contract.

Thanking You.

Encl.: Annexure-A: Bill of Quantity (2 Pages)

Yours faithfully,

For IRCON INTERNATIONAL LIMITED

K. R. J.
22/11/20

(K. Ravi Kumar)

Addl. General Manager/Civil/Project Head



Copy to:

1. ED/SW/IRCON: For kind information please.

Annexure-A

Name of Work: Detailed Project Report and Detailed Management and Construction of GCT (Private Railway Siding) of M/s NTPC Dulanga mines Project take off from lead line of GDNL GCT and from KOBL section of NTPC for coal transportation from NTPC Dulanga mine at Dist. Sundergarh, Odisha.

BOQ_ Consultancy Work (Abstract)					
Sl.No.	NAME OF WORK	Unit	Quantity	Rate (in Rs.)	Amount (in Rs.)
A	Consultancy assignment to prepare FR, DPR, ESP, OHE, S&T works, land requirement etc. for commissioning of NTPC Dulanga Mine Siding.	LS	1.00	12,50,000.00	12,50,000.00
B	Geotechnical Investigation	KM	2.50	60,863.39	1,52,158.48
				Total Cost	14,02,158.48
				Quoted Rate (0.10% Below)	14,00,756.32
				Add GST @18%	2,52,136.14
				Total Amount including GST	16,52,892.45
(Rupees Sixteen Lakh Fifty-Two Thousand Eight Hundred Ninety-Two Paise Forty-Five Only)					

Payment Terms				
Sl.No.	Description	% of Contract Price	Amount (in Rs.)	Remarks
A.	Detailed Project Report and Detailed Management and Construction of GCT (Private Railway Siding):			
1	Approval of Feasibility Report (FR) from IR (for chord connection) & ESP for interim arrangement	5.0%	62,500.00	
2	Submission of Draft consolidated DPR to NTPC	10.0%	1,25,000.00	for cord connection.
3	DPR approval from IR (with Chord connection) & Interim arrangement	5.0%	62,500.00	for cord connection.
4	Submission of ESP to Railways based on approved DPR.	14.0%	1,75,000.00	ESP for cord connection and also balance section of MGR ch. 6000 (Junction Cabin) to Ch. 12460(Dulanga mine dead end).

K.R.S.
22/11/24



5	Civil: Submission of Details specifications, BOQ and cost estimates for civil works viz earthwork, bridges Earth work, Bridges, Culverts, slope protection, side drains, level crossings, re-grading of roads both side of LC, Permanent way, Control/Service/ Office Buildings, Augmentation of workshop etc.	11.0%	1,37,500.00	for cord connection.
6	Civil: Completion of detailed design & drawings for all civil works Viz. Earth work, Bridges, Culverts, slope protection, side drains, level crossings, re-grading of roads both side of LC, Permanent way, Control/Service/ Office Buildings, Augmentation of workshop etc.	30.0%	3,75,000.00	
7	S&T: Submission of detailed system design of signalling and telecom facilities and plan	5.0%	62,500.00	
8	S&T: Submission of technical specifications, construction drawings, BOQ & Cost estimates for signalling and telecom works, list of spares, tool and maintainance schedule and obtaining railway approvals as applicable	7.5%	93,750.00	For cord connection including MGR balance section.
9	OHE: Detailed system Design and Preparation of plan to complete system as per Railways requirement for OHE works	5.0%	62,500.00	
10	OHE: Submission of technical specifications, tender drawings, BOQ & Cost estimates for complete OHE system, list of spares, tool and maintainance schedule including approval from railways as applicable	7.5%	93,750.00	For cord connection including MGR balance section.
Sub Total(A)		100.0%	12,50,000.00	-
B.	Geotechnical Investigation:			
1	Submission of Geotechnical Investigation Report	100%	1,52,158.48	
Sub Total(B)		100.0%	1,52,158.48	-

