

Shreejyoti

No. 172023-24/PWD/WDVII(NH)/Accts/2206

A.S.W., W.D., VII, (NH) Panaji
PANAJI - GOA

Invard No.: 2232

Dated: 19/12/2024

Shreejyoti T.A.

Government of Goa,
Office of the Executive Engineer,
Works Division VII(NH), P.W.D.,
Ground Floor, Junta House,
Panaji - Goa.

Dated: - 16 / 02 / 2024

To,
M/s. Bavikara Construction Pvt. Ltd.,
H.No.776, Near Dr. Bhales Hospital,
Alto Porvorim, Bardez - Goa.

WORK ORDER

Name of the work : Dismantling of pipe culverts and construction of box culverts at ch.518/800 km. & 519/650 km. on NH-66 at Mercers in the State of under NH(O) Annual Plan 2023-24.

Amount put to Tender : ₹ 2,98,72,687.28

Contract Price : ₹ 2,59,70,880.00 (Excluding GST)

Percentage : 13.06% Below

Sir,
Whereas after pursuance of due Bid process under Standard Bidding Document (SBD) mode, you were selected as the contractor for the above mentioned work.

And whereas Letter of Acceptance (LOA) was issued to you vide NH 1/2/2023-24/PWD/WDVII(NH)/Accts/2173 Dated 14/02/2024 by the this office.

And whereas pursuant to your furnishing the requisite Performance Security vide letter dated 14/02/2024 and same has been confirmed from the Bank.

And therefore now in pursuance of the relevant clauses of the Agreement and conditions laid down in SBD which shall become part of the agreement, the work order is issued on following terms and conditions.

Stipulated date of Commencement (Appointment Date) : 16-02-2024

Stipulated date of Completion : 15-04-2024

Period of Completion : 60 Days

And the modalities and procedure of work shall be strictly governed with relevant clauses of SBD Agreement.

The "site" required for the Dismantling of pipe culverts & construction of box culverts on NH-66 is hereby made available to you to commence execution.

Yours Faithfully,
For and behalf of Governor of Goa

Executive Engineer
Works Div. VII(NH), P.W.D.,
Panaji - Goa.