

**Government of India**  
**Ministry of Road Transport & Highways**  
**(Chief Engineer - Regional Office, Bhopal)**  
2<sup>nd</sup> Floor, Nirman Bhawan, Arera Hills, Bhopal-462011  
PH: 0755-2551329, 0755-2571467, Email ID: ro.bpl-morth@gov.in

---

**Date: 31.07.2024**

**Result of Technical Evaluation**

To,  
All the bidders

Bid. No.: CE-RO/BPL/Tender/07/2023-24 dated 19.02.2024

Subject: Construction of Rewa Bypass to 4-lane with paved shoulder along with service road from Ratahara Chowk to Chorhata Chowk Road section of NH-30 from km 00.000 to 19.200 in the State of Madhya Pradesh on Hybrid Annuity Mode (HAM). - **Extension of bid due date.**

Please find enclosed herewith Minutes of meeting held on 30.07.2024 by the evaluation committee for technical evaluation of bids received for subject cited project.

2. The financial bids shall be opened on 07.08.2024 at 1500 hrs.

(-sd/-)  
Chief Engineer-Regional Officer,  
MoRT&H, Bhopal

Minutes of meeting of Evaluation Committee held on 30.07.2024 under the chairmanship of CE (Zone-west) MORTH for evaluation of Technical bids for the work of "Construction of Rewa Bypass as 4-lane with paved shoulder along with service road starts from the Ratahara Chowk to Chorhata Chowk Road section of NH-30 Design length 19.20 Km in the State of Madhya Pradesh on Hybrid Annuity Mode (HAM)"

At the onset, Chairperson of the committee welcome the members and informed that: -

The bids for the above-mentioned work were invited by CE-RO MoRTH Bhopal on e-tendering portal <https://eprocure.gov.in/eprocure/app> vide Tender ID: **2024\_MoRTH\_796127\_1** on 19.02.2024 for an amount of Rs. 441.13 Cr with Bid submission end date as 10.06.2024 @ 5:30 pm and Bid opening date as 12.06.2024 @ 12:30 hrs. The technical bids were opened 12-06-2024 @ 12:30hrs in CE-RO MoRTH Bhopal office in the presence of Members of the Evaluation Committee and total 10 bids were received. The bids were handed over to Member Secretary for preparation of draft evaluation report for consideration of this committee.

2. Accordingly, Chairperson requested the Member-Secretary to present the draft evaluation as per RFP for consideration of the committee.

2.1 Member Secretary informed that BGs for Bid security of all the 10 bidders have been got verified by CE RO MORTH Bhopal. He explained the methodology of evaluation as per RFP for discussion and presented the evaluation as per Annexure-I. He submitted the responsiveness/non-responsiveness of the technical bids of all the 10 bidders as under:

| Sl No. | Name of bidder                                         | Remarks    |
|--------|--------------------------------------------------------|------------|
| 1      | M/s VRC Constructions (India) Private Limited.         | Responsive |
| 2      | M/s MKC Infrastructure Ltd.                            | Responsive |
| 3      | M/s C S Construction Company Pvt. Ltd.                 | Responsive |
| 4      | M/s Udit Infra World Private Limited.                  | Responsive |
| 5      | M/s KCP Infra Limited.                                 | Responsive |
| 6      | M/s Bharat Constructions (India) Pvt Ltd.              | Responsive |
| 7      | M/s Prakash Asphaltings & Toll Highways (India) Ltd.   | Responsive |
| 8      | M/s KCC Buldcon Private Limited.                       | Responsive |
| 9      | M/s Ceigall India Limited.                             | Responsive |
| 10     | M/s S and P Infrastructure Developers Private Limited. | Responsive |

2.2 Chairman requested other technical member and representative of finance division to cross check the draft evaluation to avoid any discrepancy and same was cross checked by them.

3. Accordingly, Evaluation Committee finalized the evaluation of the technical bids and found the above bidders (as mentioned in para 2.1&2.2 above) as Technically Responsive in terms of clause




3.3.2 of RFP and recommended for opening of their financial bids subject to observation on the same within 7 days.

4. As per para 3.6.5 of RFP, the results of technical evaluation shall be displayed on e procurement web portal for 7 (seven) days also for any comments on evaluation. The financial bids of responsive bidders shall be opened after disposing the objection/comments on the evaluation.


The meeting ended with the vote of thanks.

  
**Purshottam Kumar,**  
SE (Zone -West),  
MoRTH New Delhi  
HQ (Member Secretary)

  
**Sh. Sunil Jain**  
Chief Engineer (BOT),  
MPRDC Bhopal (Member)

  
**Sh. Dheeraj,**  
SE, MoRTH, New Delhi  
HQ (Member)

  
**Sh. Sudhir Kumar Jaiswal,**  
Advisor Cost(IFD),  
MoRTH, New Delhi  
HQ (Member)

  
**Sh. Ajmer Singh,**  
Chief Engineer (Zone-West),  
MoRTH, New Delhi  
HQ (Chairperson)

# ANNEXURE - I

**EVALUATION SHEET OF THE PROJECT "Construction of Rewa Bypass as 4-lane with paved shoulder along with service road starts from the Ratahara Chowk to Chorhata Chowk Road section of NH-30 Design length 19.20 Km in the State of Madhya Pradesh on Hybrid Annuity Mode (HAM)"**

(Rs. In cr)

| SN | Applicants                                        | Satisfying minimum Criteria of TTC (Rs 441.13 cr) for category 1,2,3 &4 required as per Clause 2.2.2 (A) | Satisfying minimum criteria of 1/4 <sup>th</sup> of TTC (Rs. 110.28 cr) in Category 1 and/or Category 3 as per first proviso to Clause 2.2.2 (A) | Satisfying minimum criteria (Rs. 66.17cr) required for Financial Capacity | Satisfying minimum criteria for Single Completed Project (Rs. 88.23 cr) from Category 1 and/or Category 3 | Test of Responsiveness |
|----|---------------------------------------------------|----------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------|------------------------|
| 1. | UDIT INFRAWORLD PVT LTD                           | 699.92                                                                                                   | 699.92                                                                                                                                           | 127.49                                                                    | (142.69)<br>Project code 'e'<br>(pg3 of<br>7onesimilarwork)                                               | Responsive             |
| 2. | VRC Constructions (I) Pvt. Ltd.                   | 2477.24                                                                                                  | 1745.30                                                                                                                                          | 541.01                                                                    | (211.53)<br>Project code 'g'<br>(Pg No 90/429)                                                            | Responsive             |
| 3. | KCC Buildcon Private Limited                      | 5896.31                                                                                                  | 5896.31                                                                                                                                          | 875.90                                                                    | (947.00)<br>Project code 'A'<br>(Pg.No.161,593)                                                           | Responsive             |
| 4. | Prakash Asphaltings and Toll Highways (India) Ltd | 1405.18                                                                                                  | 1405.18                                                                                                                                          | 923.59                                                                    | (160.09)                                                                                                  | Responsive             |

*[Handwritten signature]*  
CE (MIR) C

|     |                                                         |         |         |        | Project code i Pg<br>No.455/499                  |            |
|-----|---------------------------------------------------------|---------|---------|--------|--------------------------------------------------|------------|
| 5.  | MKC Infrastructure Ltd.                                 | 3802.40 | 3165.54 | 414.83 | (288.73)<br>Project code 'f'<br>(Pg (98,170/290) | Responsive |
| 6.  | C S CONSTRUCTION COMPANY PVT. LTD.                      | 873.39  | 438.99  | 173.44 | (150.03)<br>Project Code A<br>Pg No.(45,46/287)  | Responsive |
| 7.  | KCP INFRA LIMITED                                       | 540.18  | 276.06  | 275.22 | (117.55)<br>Project Code "a"<br>Pg (366,369/476) | Responsive |
| 8.  | Bharat Constructions (India) Pvt. Ltd.                  | 693.71  | 693.71  | 206.75 | (202.50)<br>Project Code i<br>Pg (252,254/343)   | Responsive |
| 9.  | CEIGALL INDIA LIMITED                                   | 3037    | 3037    | 611.31 | (289.52)<br>Project Code "A"<br>Pg (37,83/392    | Responsive |
| 10. | S and P Infrastructure<br>Developers Private<br>Limited | 1426.55 | 1426.55 | 151.45 | (164.91)<br>Project code A<br>Pg70/441)          | Responsive |

