

Minutes of the Meeting held dated: 20/03/24 for evaluation of Financial Bids for the work "Strengthening/One time Improvement of Left Over Portion from existing Km 70.400 to Km 71.600 (1.200Km) of NH-254 in the State of Punjab (Job No: NH-254-PB-2023-24-571 dated: 30.01.2024)".

Sanctioned Cost: 1.26 Cr.

(Amount put to tender: Rs. 98.17 Lac Without GST)

Meeting of the Financial Evaluation Committee (Constituted by the Chief Engineer (NH), Punjab, PWD B&R, Patiala office Memo No: 3033/NH dated: 18.07.2016) held on Dt. 20/03/24 in the office of Superintending Engineer, National Highway Circle, PWD B&R Br., Ferozepur to evaluate the financial bid as received from Intended bidders as per the Standard SBD document of the Ministry. The following members were present:-

1.	Er. Inderjit Singh, Superintending Engineer, NH. Circle, PWD B&R Ferozepur	Chairman
2.	Er. Ajay Garg, E.E. NH. Division No.2, PWD B&R, Bathinda	Member
3.	Er. Sukhpreet Singh, S.D.E. NH. Sub Divn. No.4, PWD B&R, BTI	Member
4.	Smt. Kirna Devi, Sr. DAO-1, NH Division No.2, PWD B&R, Bathinda	Member

2. At the outset the Superintending Engineer, National Highway Circle, PWD B&R Br., Ferozepur welcomed the participants. Executive Engineer, National Highway Division No.2, PWD B&R, Bathinda appraised about the technical, administrative and financial sanction of the instant project amounting to Rs. 1.26 Cr. issued vide Ministry's letter No: RW/CH/W(69)/PB/2023-24/1669-76 dated: 01.02.2024. Accordingly, bid was invited by the Executive Engineer through Online vide Tender Notice No: NH-2/BTI/14 dated 19.02.2024 with estimated project construction cost Rs. 98,17,284/- (Without GST); Bid Security Rs. 1,96,500/- ; Tender Fee Rs. 11,800 and Period of completion of Three Month including rainy season with Three Year Defect Liability Period.

It was intimated to Technical Evaluation Committee that the last date for receipt of bids was 01.03.2024 upto 15:00 P.M. The Hard Copy of bid documents of following 02 nos. bidders were received by 04.03.2024 upto 11:00 A.M.

- 1) M/s TMAP Projects LLP, Bathinda
- 2) M/s Bhambhu Builders, Mullanpur

The technical bids of all above mentioned bidder have been evaluated on Dt. 11.03.24 as per the Terms & Conditions of the SBD and it was found that all 02 (two) nos. bidders are Technically Responsive. In view of the above, the Technical Evaluation Committee decided to allow the opening of Financial Bid of above 02 (two) nos. technically Responsive bidders on Dt. 18.03.2024 in the office of Executive Engineer, National Highway Division No.2, PWD B&R, Bathinda.

Accordingly, the Financial Bids of technically Responsive bidders have been downloaded on Dt. 18.03.2024 and the BOQ/Rate quoted by 02 no. bidder is received as under:-

Sr. No.	Name of Bidder	Quoted Rates
1	M/s TMAP Projects LLP, Bathinda	9488484.00
2	M/s Bhambhu Builders, Mullanpur	9783007.00

As per comparative financial statement the rate quoted by M/s TMAP Projects LLP, Bathinda are lowest [(-) 3.35 %]. The amount quoted by the M/s TMAP Projects LLP, Bathinda is evaluated & compared with DNIT amount and found that there is saving of Rs. 3,28,800/- from approved DNIT amount.

In view of the above, Financial Evaluation Committee allowed to process the Tender Case in favour of M/s TMAP Projects LLP, Bathinda at the Price of Rs. 94,88,484/- (Ninety Four Lakh Eighty Eight Thousand Four Hundred Eighty Four Rupees Only) with time limit of Three Months (03) with Defect Liability Period of 03 years including rainy seasons.

The meeting ended with vote of thanks to the chair.

(Er. Inderjit Singh)
SE, N.H. Circle,
PWD B&R
Ferozepur

(Er. Ajay Garg)
E.E. N.H. Divn. No.2
PWD B&R
Bathinda

(Er. Sukhpreet Singh)
SDE, N.H. Sub Divn. No.4
PWD B&R
Bathinda

(Smt. Kirna Devi)
(Sr. DAO-1)
NH Division No.2
PWD B&R, BTI