

Minutes of the 3rd meeting of the Evaluation Committee held on 09.07.2024 for Evaluation of Technical bids for the work of "PBMC Work from km 770.850 to km 815.435 of NH-31 (new NH-17), in total length of 44.585 km & service road of length 3.637 km & Project facilities (Bus bays, Bus stop, Truck Parking Cum Wayside, Truck Lay Bye) of length 0.980 km under N.H. Division - X in the district of Coochbehar, West Bengal (Job No. 317/WB/2023-24/546)".
[Tender ID : 2024_MoRTH_797537_1]

Sanctioned Cost: Rs. 66.0863 Cr.

Cost put to tender: Rs. 55.899 Cr. including 18.00% GST

Bid Package No.: e-RFP No. 22 of 2023-24 of Superintending Engineer, NH Circle-III, Siliguri.

1. SE, N.H. Circle No.III informed that Administrative Approval with Technical and Financial Sanction was accorded by the Ministry vide letter file no. NH-12014/50/2024-RO-KOL dated 13.03.2024 for the above mentioned PBMC work.
2. In light of approval of the work, on-line bid was invited by the Superintending Engineer, N.H. Circle No.III, P.W. (Roads) Directorate on behalf of Chief Engineer, NH Wing through the e-tendering portal <https://eprocure.gov.in/eprocure/app> for the subject work under e-RFP No.22 of 2023-24 of Superintending Engineer, NH Circle-III dated 26.02.2024 under single stage two cover system. After receiving of the Bid Security and other original bid documents physically within Bid due date and time, Technical Bid was opened from the web portal: <https://eprocure.gov.in/eprocure/app> on 19.04.2024 after 11:00 hrs in the office of the SE, NH Circle-III and it was found that following 5(five) bidders have participated in the bid:
 - (i) MS TM CONSTRUCTION
 - (ii) D K PROJECT PVT. LTD.
 - (iii) STONE CONCERN INFRASTRUCTURE DEVELOPMENT PVT. LTD.
 - (iv) RAM CHANDRA PAUL
 - (v) DIPANKAR MALLIK
3. The meeting for evaluation of Technical bids for the above-mentioned work was held on 10.06.2024 and 03.07.2024. The following bidders were found to be responsive and technically qualified as per minutes of the meeting dated 03.07.2024:
 - a. D K PROJECT PVT. LTD.
 - b. STONE CONCERN INFRASTRUCTURE DEVELOPMENT PVT. LTD.
 - c. RAM CHANDRA PAUL
 - d. DIPANKAR MALLIK
4. In view of the above, the Evaluation Committee recommended opening of Financial Bid of the above "Responsive & Technically Qualified" bidders after online publication of results of technical evaluation. Technically qualified bidders were requested to submit the updated value of Bid Capacity, before opening of financial bids as per clause 4.2(Note-4) of the RFP by 08.07.2024.
5. Out of 04 (four) bidders, 03 (three) bidders have submitted their updated Bid Capacity but one bidder namely STONE CONCERN INFRASTRUCTURE DEVELOPMENT PVT. LTD did not submit the updated value of Bid Capacity in due time, i.e. by 08.07.24.
6. After deliberating all the facts, the evaluation Committee observed that the bidder namely 'Stone Concern Infrastructure Development Pvt. Ltd' has
 - Failed to submit updated value of Bid Capacity as per Cl. 4.2(Note: 4) of the RFP.
 - Failed to comply with the requirement of the bid document as per Cl. 8.2 of RFP and
 - Failed to adhere to the RFP provisions in spite of signing of AFFIDAVIT in Annexure-IX, Appendix-IA.

dated

for

by

[Signature]

[Signature]


Hence, the bidder STONE CONCERN INFRASTRUCTURE DEVELOPMENT PVT. LTD' be treated as non-responsive for the above work due to "Non-Compliance to the tender proceedings".


7. Based on the detailed evaluation, the Evaluation Committee recommends following Bidders as "Responsive & Technically Qualified": -


- I. D K PROJECT PVT. LTD.
- II. RAM CHANDRA PAUL
- III. DIPANKAR MALLIK


8. In view of the above, the Evaluation Committee recommends opening of Financial Bid of the above "Responsive & Technically Qualified" bidders at the earliest after online publication of results of technical evaluation. Evaluation Committee also decided to issue 'Show Cause Notice' to the bidder STONE CONCERN INFRASTRUCTURE DEVELOPMENT PVT. LTD for such "Non-Compliance to the tender proceedings" and seek reply as to why further action would not be taken against the bidder allowing a time period of seven days for reply after issuance of the show cause letter.


9. The meeting ended with a vote of thanks to the Chair.


Member Secretary
Evaluation Committee &
Executive Engineer
NH Division No.X
P.W. (Roads) Dte.


Member
Evaluation Committee &
Superintending Engineer
NH Circle No-III
P.W. (Roads) Dte.


Chairman
Evaluation Committee &
Chief Engineer (NH)
P.W. (Roads) Dte.
Govt. of West Bengal


Member
Evaluation Committee &
Asst. Executive Engineer
For Regional Officer
MoRT&H, Kolkata


Member
Evaluation Committee
&
Spl. Secretary &
Financial Advisor,
PWD,
Govt. of West Bengal

Signature Not Verified

Digitally signed by Firtha Roy
Date: 2024.07.11 18:47:13 IST
Location: eProcure-EPROC