

By Circulation

MINUTES OF MEETING OF TENDER EVALUATION COMMITTEE HELD ON 20.06.2024 FOR CONSIDERATION OF TECHNICAL BID FOR THE WORK OF "PERFORMANCE BASED MAINTENANCE CONTRACT (PBMC) UNDER NATIONAL HIGHWAY DIVISION-I DURING 2023-24 ON NH-6/54 BETWEEN km 159.00 TO km 178.00 (LENGTH = 19.00 km) IN THE STATE OF MIZORAM" (JOB No.6/54-MZ-2023-24/124).

The work under consideration was sanctioned by the Ministry amounting to ₹ 24.25 crore vide letter No. NH-12014/128/2023-RO Guwahati (C.No.232004) Dt.20.02.2024. The estimated civil construction cost of work is ₹ 22.05 crore (including 18% GST and 1% Labour cess). The work is proposed under PBMC by State PWD, Mizoram as per Ministry's laid down procedures.

2. As per Ministry's Circular No.RW/NH-24035/4/2008-P&M/PIC Vol.II dated 23.02.2018 for the works with sanction cost more than ₹ 5.00 crore to ₹ 100.00 crore, tender may be invited by the State PWD using requisite bidding document and procedure as per Ministry's extant guidelines. The composition of the Technical Evaluation Committee is as under:

Sl. No.	Composition of the Committee	Role
1	Chief Engineer, PWD, Highway, Aizawl, Mizoram	Chairman
2	Representative of Regional Officer, Ministry of Road Transport & Highways, Guwahati.	Member
3	Superintending Engineer, PWD, National Highway Circle-I, Aizawl, Mizoram	Member
4	Finance & Account Officer, Chief Engineer, PWD, Highway Office, Aizawl, Mizoram	Member
5	Executive Engineer, PWD, National Highway Division-I, Aizawl, Mizoram	Member Secretary

3. Tender was invited by Chief Engineer, PWD, Highway, Aizawl, Mizoram vide NIT No.1/PBMC/CE-HW/2023-24 Dt.05.03.2024 and Pre-bid meeting was scheduled to be held at Chief Engineer, Highways, PWD office, Aizawl, Mizoram on 15.03.2024 but no bidders attended the pre-bid meeting. The technical bid was opened on 26.03.2024. A total of 2(two) bids were received online from the following bidders:

Sl. No.	Name of the Bidder
1	Nidhi Creative Infrastructure Pvt. Ltd., Ambicapatty, Silchar-788004, Assam.
2	SLT Infracon Pvt. Ltd., Badarpurghat, Hailakandi-788803, Assam.

4. Based on the documents placed before the Evaluation Committee, the Committee examined the technical bid of the two (2) bidders. The detailed evaluation sheet is enclosed herewith.

5. Clarifications have been sought from both the bidders regarding the equipment. SLT Infracon Pvt. Ltd. has submitted the clarification vide letter No. SLT/Tender/PBMC/CE-H/PWD-Miz/24-25/18-A Dt.15.05.2024 and Nidhi Creative Infrastructure Pvt. Ltd. has submitted the clarification vide letter No. NCIPL/PBMC/PWD/2024-25/265 Dt.16.05.2024 & letter No. NCIPL/PBMC/PWD/2024-25/266 Dt.18.05.2024. With regards to the details of Key Personnel submitted by the Bidders Nidhi Creative Infrastructure Pvt. Ltd has proposed Satish Singh as Project Manager who has experience of Senior Highway Engineer but not as a Project Manager and Arun

[Signature]

Kumar has experience in HR and Manager Administration but not as a Highway Property Management and Maintenance as required in RFP. In case of SLT Infracon Pvt. Ltd., Rahul Kumar was proposed as Incident cum Road Property Manager whose experience could not be figured out in Highway Property Management and Maintenance. In this regard, it shall be ensured that the successful bidders shall ensure the deployment of Key Personnel as per RFP before award of work.

6. Based on the above technical evaluation and detailed deliberation of the Committee, the following 2(two) bidders are found to be technically responsive, and the Committee recommends opening of their financial bids.

- i. Nidhi Creative Infrastructure Pvt. Ltd., Ambicapatty, Silchar-788004, Assam.
- ii. SLT Infracon Pvt. Ltd., Badarpurghat, Hailakandi-788803, Assam.



(ALOYS LALCHUNGLURA)
Member &
Finance and Accounts Officer,
Chief Engineer, PWD, Highway Office
Mizoram PWD



(P.C. DAVID LALRINLIANA)
Member Secretary &
Executive Engineer, PWD
National Highway Division-I,
Mizoram PWD



(ROBIN LALRINAWMA)
Member &
Superintending Engineer, PWD
National Highway Circle-I
Mizoram PWD



(PS CHARAN)
Member & Representative of
Regional Officer, Guwahati
MoRT&H



(H. ZORAMLIANA)
Chairman &
Chief Engineer, PWD, Highway,
Mizoram PWD

TABLE FOR EVALUATION OF SUBSTANTIVE RESPONSIVENESS OF TECHNICAL BIDS

NIT No. 1/PBMC/CE-HW/2023-24

Dt. 05.03.2024

NAME OF WORK : Performance Based Maintenance Contract (PBMC) under National Highway Division-I during 2023-24 on NH-6/54 between km 159.00 to km 178.00 (Length=19.00 km) in the State of Mizoram.

Job No. 6/54-MZ-2023-24/124

Date of Sanction : 20.02.2024

Sanctioned Cost : ₹ 24.25 crore

Completion period : 60 months

Bid value : ₹ 22.05 crore

Sl. No.	Requirement	Qualifying criteria	Ref. of I.T.B	Nidhi Creative Infrastructure Pvt. Ltd. (1/2)	SLT Infracon Pvt. Ltd. (2/2)
1	2	3	4	5	6
1	(i) Type of firm/ percentage of JV			Single	Single
	(ii) Whether Bid Security Submitted for the specified amount.	22,10,000.00	16.1	₹ 22,10,000.00 (Submitted in hard copy & Page 8-14)	₹ 22,10,000.00 (Submitted in hard copy)
	(iii) Whether Bid Security submitted for the specified period.	150 days (From Dt.25.03.2024 upto)	16.1	valid upto Dt.21.11.2024	valid upto Dt.31.10.2024
	(iv) Letter of Application			Submitted (Page 481)	Submitted (Page 181)
	(v) Certificate of registration validity			From 01/07/2017 to NA (Regular) (Page 36)	From 01/07/2017 to NA (Regular) (Page 39)
	(vi) Compliance of sharing land border		20.7	Submitted (Page 30)	Submitted (Page 186)
2	Information of Bidders	To furnish information	4.1		
	(i) Legal Status		4.1(a)	Company (Page 16)	Company (Page 9)
	(ii) Place of Registration		-Do-	West Bengal (Page 16)	Assam (Page 9)
	(iii) Principal Place of business		-Do-	Silchar, Assam (Page 16)	PWD Camp, Phunchawng, Aizawl, Mizoram (Page 39)
	(iv) Power of Attorney of the signatory		-Do-	Furnished (Mr.Pratik Godha, Director of the company.) (Page 5-6)	Brajesh Tusnial & Ashish Tusnial (Page 36-37)
3	Total value of Civil Engineering construction Work performed in the last five years.		4.1(b) ITB	(Page 151)	(Page 44, 101)
			Mult/Factor		
	2018-2019 (Rs. In Lakhs)		1.20	4397.36 (Page 151)	5433.68 (Page 42)
	2019-2020 (Rs. in lakh)		1.15	7000.82 (Page 151)	7837.60 (Page 42)
	2020-2021 (Rs. in lakh)		1.10	7627.02 (Page 151)	4837.22 (Page 42)
	2021-2022 (Rs. in lakh)		1.05	3819.14 (Page 151)	3952.28 (Page 42)
	2022-2023 (Rs. in lakh)		1.00	5848.59 (Page 151)	5067.88 (Page 42)
4	Experience in similar works.	₹ 441.00 lakh	4.1 (c)	1,423.52	4,911.37
	(i) Value of one single similar work executed as prime contractor during last 5 years. (Maximum) 20% of bid value Rs.in lakh	Work Details		IRQP from km 80/00 to km 110/00 on NH-6 (Kawlkulh to Khawzawl) in the state of Mizoram (Job No. TA-6-MZ-2015-16/88) (Pg-405)	Strengthening of Aizawl-Thenzawl-Lunglei Road (0.00 - 51.00 & 51.00 - 83.00 kmp) (kulikawn - Hmuifang & Hmuifang - Chalkhan kawn) (Pg 49, 79-81)
	(ii) Details of clients for further information	To furnish information		CE, PWD., Highway, Aizawl, Mizoram	CE, PWD., Roads, Aizawl, Mizoram
5	Major Items of construction equipment	Quantity in Nos.		(Page 443-477)	(Page 126-141)
	Mobile Maintenance unit with necessary equipments	1		1 (TATA LPT 1109 HEX2 bearing Registration No.MZ-09-3579 will be fabricated as MMU) (Undertaking for deployment provided through clarification vide letter No. NCIPL/PBMC/PWD/2024-25/265 Dt.16.05.2024)	1 (SPC 407EX bearing Registration No.MZ-01P-6919 will be customized as MMU) (Undertaking for deployment provided through clarification vide letter No. SLT/Tender/PBMC/CE-H/PWD-Miz/24-25/18-A Dt.15.05.2024)

Sl. No.	Requirement	Qualifying criteria	Ref. of I.T.B	Nidhi Creative Infrastructure Pvt. Ltd. (1/2)	SLT Infracon Pvt. Ltd. (2/2)
1	2	3	4	5	6
	Sensor Paver	1	4.1(d)	1 (Leased from M/s S.L. Infra Projects (India)) (Lease Agreement provided through clarification vide letter No. NCIPL/PBMC/PWD/2024-25/266 Dt.18.05.2024)	1 (Owned) Pg 127-128
	Vibratory Roller (8/10 T)	1		1 (Owned) Pg 448 - 449	1 (Owned) Pg 129
	Static Roller (8/10 T)	1		1 (Owned) Pg 450	1 (Owned) Pg 130
	Small Roller/Compactor	1		1 (Owned) Pg 451	1 (Owned) Pg 131
	Bitumen/emulsion sprayer	1		1 (Owned) Pg 452	1 (Owned) Pg 132
	Mechanical Broom (1250 sqm per hour)	1		1 (Owned) Pg 453	1 (Owned) Pg 133
	Air compressor	2		2 (Owned) Pg 454 ,455	2 (Owned) Pg 134 - 135
	Grader/Backhoe loader	1		1 (Owned) Pg 456	1 (Owned) Pg 136
	Water Tanker	2		2 (Owned) Pg 457-459	2 (Owned) Pg 137
	Dewatering Pumps	2		2 (Owned) Pg 462 - 463	2 (Tax Invoice provided through clarification vide letter No. SLT/Tender/PBMC/CE-H/PWD-Miz/24-25/18-A Dt.15.05.2024)
	Tipper/dumper Truck	2		2 (Owned) Pg 466-467	2 (Owned) Pg 138
	Mini hot mix plant (6/10 T/Hr capacity) with indirect heating arrangements	1		1 (Leased from M/s S.L. Infra Projects (India)) (Lease Agreement provided through clarification vide letter No. NCIPL/PBMC/PWD/2024-25/266 Dt.18.05.2024)	1 (Owned) Pg 139
	Hot Mix Plant	1		1 (Owned) Pg 468-469	1 (Owned) Pg 140 - 141
	String line set	1		2 (Tax Invoice provided through clarification vide letter No. NCIPL/PBMC/PWD/2024-25/266 Dt.18.05.2024)	1 (Undertaking for deployment provided through clarification vide letter No. SLT/Tender/PBMC/CE-H/PWD-Miz/24-25/18-A Dt.15.05.2024)
6	Undertaking for providing Machinery and Personnel as per SBD submitted or not		4.1 (J)	Submitted (Page 444)	Submitted (Page 122-123)
7	Qualification & Experience (General/ Proposed position) of key personnel available for this work. (& undertaking)		4.1 e,J	(Page 419-442)	(Page 142-173)
	Project Manager	B.E.(Civil) + 8 Yrs. Exp.	1 No	Potshangbam Satish Singh, B.E.(Civil), 10 Yrs. Exp. Pg 422-424	A Suresh Kumar, B. Tech (Civil), 19 Yrs Exp. Pg 143-148
	Site Engineer-cum- Surveyor Engineer cum Material Engineer	B.E.(Civil) + 4 Yrs. Exp.	1 per 50km length	Narendra Kumar, B.E.(Civil), 8 Yrs. Exp. Pg 425-427	Vishal Agnihotri, B.E. Civil, 26 Yrs Exp. Pg 149-150
	Incident cum Road Property Manager cum Route Operation Manager	Graduate + 3 Yrs. Exp.	1 per 100km length	Arun Kumar Singh, MBA, 15 Yrs. Exp Pg 428-430	Rahul Kumar, BE.(Civil), 9 Yrs Exp. Pg 155-156
	Road Safety Auditor	RSA Certificate + 5 Yrs. Exp.	3 days in every 3 months	Rajesh, BE. (Civil), RSA Certificate, 7 Yrs. Exp Pg 431-442	Mohit Verma M Tech, RSA Certificate, 17 Yrs Exp. Pg 157-173
8	Reports on Financial standing with audit report for last 5 years	To furnish information	4.1(f)	Furnished (Page 152-396)	Furnished (Page 188-368)
9	Information on litigation current or during last 5 years.	Rs.176.66 lakh.	4.1(g)	NIL (Pg-27)	NIL (Pg 125)

Sl. No.	Requirement	Qualifying criteria	Ref. of I.T.B	Nidhi Creative Infrastructure Pvt. Ltd. (1/2)	SLT Infracon Pvt. Ltd. (2/2)
1	2	3	4	5	6
10	Undertaking that the bidder is not affiliated to the firm or entity that has been hired or employed by the Employer for preparation of bid documents or to supervise the contract.	To submit undertaking	4.1(h)	Submitted (Page-26)	Submitted (Page 125)
11	Whether Affidavit submitted or not (that the information furnished with the bid documents is correct in all respects)	To furnish Authority	4.1(i)	Furnished (Page 22-23)	Furnished (Page 123)
15	(i) Value of Existing commitment "B" Rs.in lakh	To furnish required document	4.2	18,292.20	20,715.70
	(ii) Maximum value of works executed in any one year during the last 5 years (updated to current price level. "A" Rs.in lakh			7,627.02	7,837.60
	(iii) Bid Capacity (A x N x 2.5 B + C) (Rs.in lakh) (Cost of work put to tender			77045.49	97762.78
16	(i) Certificate for not making misleading or false representation.	To furnish required document	4.11 (i)	Furnished (Page 22-23)	Furnished (Page 123)
	ii) Record of poor performance /abandoning the work /inordinate delay in completion		4.11 (ii)	Furnished (Page 22-23)	Furnished (Page 125)
17	Bid validity	120 days	15.1	120 days (Page 24)	120 days (Page 183)
	1. Details of Bidder		Appendix - IA, Annex-I	Submitted (Pg 31-34)	Submitted (Pg 4-7)
	a. Name		-Do-	Nidhi Creative Infrastructure Pvt. Ltd. (Pg-31)	SLT Infracon Pvt. Ltd. (Pg-4)
	b. Country of incorporation		-Do-	India (Pg-31)	India (Pg-4)
	c. Address of the Corporate Headquarters and its branch office(s) if any		-Do-	Registered Office: 805A, 8th floor, diamond Herotage, 16 Strand road, Kolkata-700001 (West Bengal) Administrative Office: 4th Floor Kuntila Apartment, Opp Adharchand School, Ambicapatty, Silchar-788004, Assam Branch Office: 310, Ganeshalaya Apartment, Jharudih, Dhanbad - 826001, Jharkand (Pg-31)	P.O. Badarpurghat, dist- Hailakandi, Pin-788803, Assam (Pg-4)
	d. Date of incorporation and /Commencement of Business.		-Do-	25.07.2008	22.03.2010
	2. Brief description of the Bidder including details of its main lines of business and proposed role and responsibilities in this Project:		-Do-	Furnished (Page 31)	Furnished (Page 4-7)
	3. Details of individual(s) who will serve as the point of contact/ communication for the authority.		-Do-	Pratik Ghoda, Director, 4th Floor Kuntila Apartment, Opp Adharchand School, Ambicapatty, Silchar-788004, Assam	Brajesh Tusnial, Director, P.O. Badarpurghat, dist- hailakandi, Pin-788803, Assam Tel : 03843-268146 Email: sltinfracon@gmail.com

Sl. No.	Requirement	Qualifying criteria	Ref. of I.T.B	Nidhi Creative Infrastructure Pvt. Ltd. (1/2)	SLT Infracon Pvt. Ltd. (2/2)
1	2	3	4	5	6
	4. Particulars of the Authorised signatory of the Bidder i.e a) Name b) Designation c) Address d) Phone Number e) Fax Number/ Email f) Class III Digital Signature Certificate ID number		-Do-	Pratik Ghoda, Director, 4th Floor Kuntala Apartment, Opp Adharchand School, Ambicapatty, Silchar- 788004, Assam. Tel. 9435070019 email: nidhi.cipl@yahoo.in Class III DSC ID No. - 016EF3CB	Brajesh Tusnial, Director, P.O. Badarpurghat, dist- hailakandi, Pin- 788803, Assam Tel : 9435078623 Email: sitinfracon@gmail.com Class III DSC ID No. -61 ac 42 58 45 25 78 cc
	5. Has the Bidder/ constituent of the Joint Venture been barred by the Ministry of Road Transport & Highways or its implementing agencies for the works of Expressways, National Highways, ISC and EI works, from participating in bidding.		-Do-	No	No
	6. Categories of Non-Performer :		-Do-	Furnished (Pg-33-34)	Furnished (Pg-6-7)
	i. Fails to set up institutional mechanism and procedure as per Contract.		-Do-	NIL	NIL
	ii. Fails to mobilize key construction equipment within a period of 4 months from the appointed date		-Do-	NIL	NIL
	iii. Fails to complete or has missed any milestone and progress not commensurate with contiguous unencumbered project length /ROW available even after lapse of 6 months from respective project milestone /Schedule Completion date, unless Extension of Time has been granted due to Authority's Default of Force Majeure;		-Do-	NIL	NIL
	iv. Fails to achieve progress commensurate with funds released from Escrow Account (Equity +Debt + Grant) in BOT or HAM project and variation is more than 25% in the last 365 days;		-Do-	NIL	NIL
	v. Fails to achieve target progress or complete the project as per schedule agreed at the time of sanctioning of funds under One Time Funds Infusion (OTFI) or relaxations to contract conditions to improve cash flow solely on account of Concessionaire's/contractor's failure/default;		-Do-	NIL	NIL

Sl. No.	Requirement	Qualifying criteria	Ref. of I.T.B	Nidhi Creative Infrastructure Pvt. Ltd. (1/2)	SLT Infracon Pvt. Ltd. (2/2)
1	2	3	4	5	6
	vi. Fails to complete rectification (excluding minor rectifications) as per time given in non-conformity reports (NCR) in design/completed works/maintenance or reported in Inspection Reports issued by Quality Inspectors deployed by the Authority or Officers of the Authority.		-Do-	NIL	NIL
	vii. Fails to complete minor rectifications exceeding 3 instances in a project as per time given in non-conformity reports (NCR) in design/completed works/maintenance;		-Do-	NIL	NIL
	viii. Fails to fulfil its obligations to maintain a highway in a satisfactory condition in spite of two rectification notices issued in this regards;		-Do-	NIL	NIL
	ix. Damages/penalties recommended by Independent/ Authority's Engineer during O&M Period and remedial works are still not taken up;		-Do-	NIL	NIL
	x. Fails to complete Punch List items even after lapse of time for completion of such items excluding delays attributable to the Authority;		-Do-	NIL	NIL
	xi. Occurrence of minor failure of structures/highway due to construction defect wherein no casualties are reported (casualties include injuries to human being/ animals);		-Do-	NIL	NIL
	xii. Occurrence of major failure of structures/highway due to construction defect wherein no casualties are reported (casualties include injuries to human being/ animals);		-Do-	NIL	NIL
	xiii. Occurrence of major failure of structures/highway due to construction defect leading to loss of human lives besides loss of reputation etc. of the authority;		-Do-	NIL	NIL
	xiv. Fails to make premium payments excluding the current instalment in one or more projects;		-Do-	NIL	NIL
	xv. Fails to achieve financial closure in two or more projects within the given or extended period (which shall not be more than six months in any case);		-Do-	NIL	NIL

Sl. No.	Requirement	Qualifying criteria	Ref. of I.T.B	Nidhi Creative Infrastructure Pvt. Ltd. (1/2)	SLT Infracon Pvt. Ltd. (2/2)
1	2	3	4	5	6
	xvi. Fails to submit the Performance Security within the permissible time period in more than one project;		-Do-	NIL	NIL
	xvii. Rated as an unsatisfactory performing entity/ non- performing entity by an independent third party agency and so notified on the website of the Authority.		-Do-	NIL	NIL
	xviii. Failed to perform for the works of Expressways, National Highways, ISC & EI works in the last 2(two) years, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitral award against the Bidder, including individual or any of its Joint Venture Member, as the case may be.		-Do-	NIL	NIL
	xix. Expelled from the contract or the contract terminated by the Ministry of Road Transport & Highways or its implementing agencies for breach by such Bidder, including individual or any of its Joint Venture Member; Provided that any such decision of expulsion or termination of contract leading to debarment of the Bidder from further participation in bids for the prescribed period should have been ordered after affording an opportunity of hearing to such party.		-Do-	NIL	NIL
	xx. Fails to start the works or causes delay in maintenance & repair/overlay of the project.		-Do-	NIL	NIL
	Documents listed at clause 12.2 are received physically & properly i.e		12.2	Furnished	Furnished
	a) Original Power of Attorney for signing the Bid as per format at Appendix-III.		12.2 (a)	Furnished (Pg. 5-6)	Furnished (Pg 120-121)
	b) if applicable, Original Power of Attorney for lead member of JV as per format at Appendix-IV.		12.2 (b)	NA	NA
	c) if applicable, Original Joint Bidding agreement for JV as per format at Appendix V.		12.2 (c)	NA	NA
	d) BID Security of Rs..22,10,000.00 in the form of Bank Guarantee in the format at Appendix-II from a Scheduled Bank (to be submitted physically as well);		12.2 (d)	Furnished valid upto 21.11.2024 (In physical & Pg 8-14)	Furnished valid upto 31.10.2024 (In physical)

Sl. No.	Requirement	Qualifying criteria	Ref. of I.T.B	Nidhi Creative Infrastructure Pvt. Ltd. (1/2)	SLT Infracon Pvt. Ltd. (2/2)
1	2	3	4	5	6
	e, Copy of Online receipt from Bharat Kosh Portal towards payment of cost of Bid document of Rs. 10,000.00 (Rupees ten thousand only) to Regional Pay & Accounts Officer (NH), Guwahati towards cost of Bid document.		12.2 (e)	Furnished (In physical & Pg 15)	Furnished (Separately)
	f) Deleted				
	g) Complaine of MoRT&H OM dated 22.02.2016 & its subsequent amendments and Integrity Pact (IP).		12.2 (g)	Furnished (Pg 16-20)	Furnished (Pg 174-180)
	h) An undertaking from the person having PoA that they agree and abide by the Bid Documents uploaded by MoRT&H and amendments uploaded, if any		12.2 (h)	Furnished (Pg 21)	Furnished (Pg 182)
	Self certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local Supplier'/'Class-II Local Supplier', as the case may be		20.4	Furnished (Pg. 28)	Furnished (Pg. 185)
	Certificate from the Statutory Auditor or Cost Auditor of the company (in case of Companies) or from practicing Cost Accountant or practicing Chartered Accountant (in respect of Suppliers other than companies) giving the percentage of Local Content upon Construction of the Project, in case of procurement for a value in excess of Rs. 10 Crore		26.1 (d)	Furnished (Pg. 29)	Furnished (Pg. 187)
	Whether information required to calculate the value of A signed by authorised signatory.		Appendix-1A (Annex-VI)	Furnished (Pg 93)	Furnished (Pg 101)
	Whether information required to calculate the value of B signed by authorised signatory.		Appendix-1A (Annex-VI)	Furnished (Pg 94)	Furnished (Pg 103)
	Whether information required to calculate the value of C signed by authorised signatory.		Appendix-1A (Annex-VI)	Furnished (Pg 93)	Furnished (Pg102)
	B) Technical Capacity				
	(i) Minimum Threshold Technical Capacity required (for Category 1,2,3 & 4)	Rs. 22.05 crore	Appendix-1A (Annex-II&IV)	Rs. 168.19 Crore (Pg 65-92)	Rs. 272.35 Crore (Pg 56, 59-99)
	(iv) Submission in support of Technical Capacity.		4.8		
	(a) Details of Eligible Experience for the Last 5(five) Financial years immediate preceeding the Bid due date.		4.8 (i) Appendix-1A Annex-IV	Furnished (Pg 87-92)	Furnished (Pg 56-99)
	(b) Information relating to Technical Capacity as per format at Annex-II of Appendix-IA.		4.8 (ii)	Furnished (Pg 65)	Furnished (Pg 56)

Sl. No.	Requirement	Qualifying criteria	Ref. of I.T.B	Nidhi Creative Infrastructure Pvt. Ltd. (1/2)	SLT Infracon Pvt. Ltd. (2/2)
1	2	3	4	5	6
	(c) Required project specify information and evidence in support of its claim of Technical Capacity, as per format at Annex-IV of Appendix-IA.		4.8 (iii)	Furnished (Pg 66-92)	Furnished (Pg 59-99)
	(d) Whether project-wise certificate from statutory auditors furnished as per format or not.		Appendix-1A Annex-IV	Furnished (Pg 66-92)	Furnished (Pg 60, 62, 65, 68, 71, 74, 77, 80, 83, 86, 90, 93, 96, 99)
	C) Financial Capacity.				
	(i) Minimum Net Worth at the close of the preceding financial year required as per clause 4.4 (Financial Capacity)	Rs. 1.10 crore	4.4 (i) Para 3 of Annex-III of Appendix-1A	Rs.40.71 Crore (Pg 149,150)	Rs. 37.83 Crore (Pg 57)
	(ii) Minimum Average Annual Turnover for last 5 years	Rs. 3.31 crore	4.4 (ii)	Rs. 57.39 Crore (Pg 149,150)	Rs. 54.25 Crore (Pg 57)
	(iii) Whether Audited Annual Reports, balance sheets financial statements for last 5 years accompanied.		4.9 & Para-1 of Appendix-1A Annex-III	Furnished (Page 152-396)	Furnished (Pg 188-368)
	(iv) Whether Name and Address of the Bankers to the Bidder provided.		Para-6 of Appendix-1A Annex-III	Furnished (Pg 483)	Furnished (Pg 58)
	(v) Whether Auditors Certificate specifying network and methodology adopted to calculate network provided.		Para-7 of Appendix-1A Annex-III	Furnished (Pg 152,153)	Furnished (Pg 51-55)
	(vi) Whether statement of legal capacity submitted as per format Appendix-IA (Annex-V)		Appendix-IA (Annex-V)	Furnished (Pg 478)	Furnished (Pg 100)
	REMARKS				
	Whether technically qualified			Responsive	Responsive

Aloys Lalchunlura

(ALOYS LALCHUNGLURA)
Member &
Finance and Accounts Officer,
Chief Engineer, PWD, Highway Office

A.

(ROBIN LALRINAWMA)
Member &
Superintending Engineer, PWD
National Highway Circle-I
Mizoram PWD

H. Zoramliana

(H. ZORAMLIANA)
Chairman &
Chief Engineer, PWD, Highway,
Mizoram PWD

P.C. David Lalrinliana

(P.C. DAVID LALRINLIANA)
Member Secretary &
Executive Engineer, PWD
National Highway Division-I,
Mizoram PWD

PS Charan

(PS CHARAN)
Member & Representative of
Regional Officer, Guwahati
MoRT&H