

Letter of Acceptance

Office of the Superintending Engineer, (National Highways) Circle, Salem-4.
Letter No. TRP. 121/2024/JDO/ NH/Dated.04.10.2024

To,

Thiru.R.Ramkumar,
167, New Colony,
Thuraimangalam,
Perambalur - 621 220.

Sub: Salem (NH) Circle - Coimbatore (NH) Division - Annual Plan - 2024-25 - Strengthening selected stretches from Km 1/2 to Km 23/6 (9.50 Km) of NH-81 and Strengthening selected stretches from Km 6/0 to Km 23/0 (1.8Km) of NH-181 including junctions improvement at Km 6/0 to Km 6/4 of NH-181 on EPC in Tamil Nadu (Job No.NH-81& NH-181-TN-2024-25-1035) - Letter of Acceptance (LOA) - Regarding.

Ref: 1. Your bid for the subject work dated.18.06.2024
2. The Chairman/ Director General (H), Chennai, COT Proc.No. 10/344-4/ COMM/Tech Cell/2024, dated.12.09.2024.
3. The Chief Engineer (NH) Chennai Memo No.C.R.(10 Yrs.) 5694/Opp2/ NH/2024 dated.12.09.2024

Sir,

This is to notify you that your Bid dated. 18.06.2024 for execution of the "Strengthening selected stretches from Km 1/2 to Km 23/6 (9.50 Km) of NH-81 and Strengthening selected stretches from Km 6/0 to Km 23/0 (1.8Km) of NH-181 including junctions improvement at Km 6/0 to Km 6/4 of NH-181 on EPC in Tamil Nadu" - (Job No.NH-81&NH-181-TN-2024-25-1035) at your quoted bid price amounting Rs. 35,65,82,514/- (Rupees Thirty Five Crore Sixty Five Lakhs Eighty Two Thousand Five Hundred and Fourteen Only) (Base cost Excluding GST) which is 4.09% Less the Estimated Rate (2023-24) and 9.12% Less Current Schedule of Rates (2024-25) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in clause 1.3 of the RFP.

You are requested to furnish Performance Security for an amount of Rs. 1,06,98,000/- (Rupees One Crore Six Lakhs and Ninety Eight Thousand Only) (Period upto 74 Months) as per Clause 2.21 of the RFP within 30 (Thirty) days of receipt of this letter of Acceptance (LOA). In case of delay in submission of performance security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of damages in accordance with Clause 2.21 of RFP.

In case of failure of submission of performance security and security against damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and Bid Security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Thanking You

Accepted by

(Name of the Authorized person)
Seal of the bidder

Yours Faithfully


Superintending Engineer
(NH), Salem.


02/10/24

Copy to the Divisional Engineer (NH) Coimbatore for information