

Review Minutes of Meeting of the Evaluation Committee under the Chairmanship of CE NH MPPWD Bhopal held on 13.08.2024 at 03:00 PM for evaluation of Technical Bids for the work of "One Time Improvement of for Km. 1 To 23 and Black Spot Near Dudhiya Power House, smooth merging and diverging of junctions and repair of old drains and RCC drain of Indore - Betul Road NH-47 in the State of Madhya Pradesh on EPC Mode. [Tender ID- 2024_MoRTH_799825_1;

1. The online tenders for the above-mentioned work through e-tendering Portal <https://eprocure.gov.in/eprocure/app> was called by CE (NH), MPPWD, Bhopal vide Tender ID- 2024_MoRTH_799825_1 on dated 12.03.2024. Bhopal with following bid details: -

- i. Date of sanction - 08/03/2024
- ii. Sanctioned Project Cost - 31.86 Cr
- iii. Amount put to tender - 27.01 Cr
- iv. Bid due date - 11.06.2024

2. The technical bid were opened by Office of CE (NH), MPPWD, Bhopal on 21.06.2024. Following 08 nos. of firms have participated in the tender:

Sr. No.	Name of Bidder	Status
1	M/s. B. R. Goyal Infrastructure Ltd., indore MP	Single Entity
2	M/s. K. G. Gupta Infrastructure Pvt. Ltd., indore MP	Single Entity
3	M/s. Godec Construction Private Limited, Shivpuri MP	Single Entity
4	M/s. Tulsi Narayan Garg, sheopur MP	Single Entity
5	M/s. Ghanshyam Singh Contractor, chitrakoot, UP	Single Entity
6	M/s. Pragati India Construction Company, satna MP	Single Entity
7	M/s. Ram Pal Singh Mukhtyar Ahmad, Bulandshahr UP	Single Entity
8	M/s. Gayatri Prasad Tiwari	Single Entity

3.1. The bids uploaded on e-Tendering portal by all the above mentioned bidders were evaluated based on the stipulated criteria of RFP.

3.2. After evaluating the Bid documents of the above bidders and reviewing the representation submitted by the bidders as per RFP, evaluation committee found that the out of 08 bidders participated in the bid, 04 bidders are found Technically responsive and 04 bidders are found Technically Non Responsive. Details of evaluation is given below :




Sr. No	Name of Bidder	Technical Evaluation Result	Remark
1	M/s. B. R. Goyal Infrastructure Ltd., indore MP	Responsive	-
2	M/s. K. G. Gupta Infrastructure Pvt. Ltd., indore MP	Responsive	-
3	M/s. Godec Construction Private Limited, Shivpuri MP	Responsive	-
4	M/s. Tulsi Narayan Garg, sheopur MP	Responsive	-
5	M/s. Ghanshyam Singh Contractor, chitrakoot, UP	Non-Responsive	1. Not Submitted the local content supplier certificate as per RFP 2. Receipt of Bid uploaded on BIMS Portal is not submitted 3. Validity of Bank guarantee for bid security is not as per RFP clause 2.20 i.e. 180 days from bid due date 4. Stamp for BG is not as per guidelines of MP state (indian stamp act 2022) circular 5. physical and online submission of documents (PoA) is not submitted
6	M/s. Pragati India Construction Company, satna MP	Non-Responsive	1. Not Submitted the Information under ANNEXURE-VI- Information required to evaluate the BID Capacity under clause 2.2.2.1 of RFP 2. undertaking regarding the local content supplier is not certified by the Statutory Auditor 3. Receipt of Bid uploaded on BIMS Portal is not submitted. 4. Insufficient bid capacity as per clause 2.2.2.1 of RFP and turnover/receipts from civil engineering works have not shown in balance sheet of year 2021-22, 2022-23 and 2023-24.
7	M/s. Ram Pal Singh Mukhtyar Ahmad, Bulandshahr UP	Non-Responsive	1. No similar work from Eligible projects in Category 1 and/or Category 3 specified in Clause 2.2.2.5 2. Stamp for BG is not as per guidelines of

			MP state (indian stamp act 2022) circular.
8	M/s. Gayatri Prasad Tiwari	Non-Responsive	1. physical submission of documents PoA is not submitted 2.undertaking as per RFP clause 2.11.1(J)) is not submitted 3.undertaking regarding the local content supplier is not certified by the Statutory Auditor 4.Stamp for BG is not as per guidelines of MP state (indian stamp act 2022) circular.

4. The Bidder **M/s. Tulsi Narayan Garg,sheopur MP** has submitted the representation in which bidder has extended the validity of bid security till 01.02.2025 (more than 180 days from bid due date) submitted in the form of bank guarantee and bidder has also submitted the complete details as per annexure I of RFP and hence evaluation committee considered the bidder as Technically Responsive for this bid.
5. The bidder **M/s. Ram Pal Singh Mukhtyar Ahmad,Bulandshahr UP** has submitted the representation regarding the similar work from Eligible projects in Category 1 and/or Category 3 specified in Clause 2.2.2.5 but the evaluation committee found that the experience certificate submitted by the bidder is of MDR completed under office of Executive engineer PWD division -1 Narmadapuram ,MP which is not as per RFP i.e. Widening / reconstruction / up-gradation works on MDR with loan assistance from multilateral agencies or on BOT basis and hence evaluation committee considered the bidder as Technically Non Responsive for this bid.
6. The result of Technical evaluation will be hosted on portal and thereafter financial bids of the technically responsive bidders will be opened.


The meeting ended with thanks to and from the chair.


Executive Engineer
(NH Zone)
MPPWD, Indore


Superintending Engineer
(NH Zone)
MPPWD, Bhopal


Additional Director
(Finance),
MPPWD, Bhopal


Chief Engineer (NH Zone)
MPPWD, Bhopal



**Government
eProcurement
System**

eProcurement System Government of India

Tender Summary Reports

Date : 23-Aug-2024 03:58 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-Indore - MoRTH
Tender ID :	2024_MoRTH_799825_1
Tender Ref No :	39/SAC/Tender/NH/2023-24
Tender Title :	One Time Improvement for Km. 1 to 23 and Black Spot Near Dudhiya Power House, smooth merging and diverging of junctions and repairs of old drains and RCC drain of Indore Betul Road NH-47 in the State of Madhya Pradesh on EPC Mode

Bids List

S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On
1	3006525	B R GOYAL INFRASTRUCTURE LIMITED	11-Jun-2024 02:40 PM	Accepted-Technical	Responsive	29-Jul-2024 05:16 PM
2	3030784	GAYATRI PRASAD TIWARI	11-Jun-2024 02:35 PM	Rejected-Technical	Non-responsive	29-Jul-2024 05:16 PM
3	3015664	GHANSHYAM SINGH CONTRACTOR	05-Jun-2024 04:13 PM	Rejected-Technical	Non-responsive	29-Jul-2024 05:16 PM
4	3031557	GODEC CONSTRUCTION PRIVATE LIMITED	11-Jun-2024 04:29 PM	Accepted-Technical	Responsive	29-Jul-2024 05:16 PM
5	3021188	K G GUPTA INFRASTRUCTURE PVT LTD	11-Jun-2024 03:20 PM	Accepted-Technical	Responsive	29-Jul-2024 05:16 PM
6	3015633	M/s. Tulsi Narayan Garg	23-May-2024 03:58 PM	Rejected-Technical	Non-responsive	29-Jul-2024 05:16 PM
7	3015635	PRAGATI INDIA CONSTRUCTION COMPANY	11-Jun-2024 04:05 PM	Rejected-Technical	Non-responsive	29-Jul-2024 05:16 PM
8	3019390	RAM PAL SINGH MUKHTYAR AHMAD	20-May-2024 08:38 PM	Rejected-Technical	Non-responsive	29-Jul-2024 05:16 PM


Technical Bid Opening Summary

Type :	Technical
Summary :	send for evaluation
Updated By :	Avinash Soni
Updated On :	21-Jun-2024 07:14 PM
Document :	technical_840744.pdf

**Technical Evaluation Summary Details**

Committee Chairperson/Co-ordinator Name :	Chief Engineer (NH) MPPWD NH Zone Bhopal
Committee Chairperson/Co-ordinator Type :	Internal
Committee Members :	Additional Director (Financial) MPPWD Bhopal, Superintending Engineer MPPWD Bhopal, Executive Engineer MPPWD NH Division Indore
Updated By :	Avinash Soni
Updated On :	29-Jul-2024 05:16 PM
Financial Bid Opening Date:	05-Aug-2024 12:30 PM
Document :	techsummary_840744.pdf (929.38 KB)

Tendering Inviting Authority



Government
eProcurement
System

eProcurement System Government of India

Bid Opening Summary

Date : 21-Jun-2024 07:12 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-Indore - MoRTH
Tender ID :	2024_MoRTH_799825_1
Tender Ref No :	39/SAC/Tender/NH/2023-24
Tender Title :	One Time Improvement for Km. 1 to 23 and Black Spot Near Dudhiya Power House, smooth merging and diverging of junctions and repairs of old drains and RCC drain of Indore Betul Road NH-47 in the State of Madhya Pradesh on EPC Mode
Packet Name :	Fee/PreQual/Technical

Decrypted Bid Openers List

S.No	Name	Decrypted Date
1	Vijay Singh	21-Jun-2024 06:37 PM
2	Avinash Soni	21-Jun-2024 07:02 PM

Bid List

S.No	Bid No	Bidder	Opened By	Opened Date	Status
1	3006525	B R GOYAL INFRASTRUCTURE LIMITED	Avinash Soni	21-Jun-2024 07:08 PM	Admitted
2	3015633	M/s. Tulsi Narayan Garg	Avinash Soni	21-Jun-2024 07:08 PM	Admitted
3	3015635	PRAGATI INDIA CONSTRUCTION COMPANY	Avinash Soni	21-Jun-2024 07:09 PM	Admitted
4	3015664	GHANSHYAM SINGH CONTRACTOR	Avinash Soni	21-Jun-2024 07:09 PM	Admitted
5	3019390	RAM PAL SINGH MUKHTYAR AHMAD	Avinash Soni	21-Jun-2024 07:09 PM	Admitted
6	3021188	K G GUPTA INFRASTRUCTURE PVT LTD	Avinash Soni	21-Jun-2024 07:10 PM	Admitted
7	3030784	GAYATRI PRASAD TIWARI	Avinash Soni	21-Jun-2024 07:10 PM	Admitted
8	3031557	GODEC CONSTRUCTION PRIVATE LIMITED	Avinash Soni	21-Jun-2024 07:11 PM	Admitted

Signature Not Verified


Digitally signed by Avinash Soni
Date: 2024.06.21 19:14:06 IST
Location: eProcure-EPROC

Minutes of Meeting of the Evaluation Committee under the Chairmanship of CE NH MPPWD Bhopal held on 26.07.2024 at 04:00 PM for evaluation of Technical Bids for the work of "One Time Improvement of for Km. 1 To 2.23 and Black Spot Near Dudhiya Power House, smooth merging and diverging of junctions and repair of old drains and RCC drain of Indore - Betul Road NH-47 in the State of Madhya Pradesh on EPC Mode. [Tender ID- 2024_MoRTH_799825_1;

1. The online tenders for the above-mentioned work through e-tendering Portal <https://eprocure.gov.in/eprocure/app> was called by CE (NH), MPPWD, Bhopal vide Tender ID- 2024_MoRTH_799825_1 on dated 12.03.2024. Bhopal with following bid details: -
 - i. Date of sanction - 08/03/2024
 - ii. Sanctioned Project Cost -31.86 Cr.
 - iii. Amount put to tender -27.01Cr
 - iv. Bid due date - 11.06.2024
2. The technical bid were opened by Office of CE (NH), MPPWD, Bhopal on 21.06.2024. Following 08 nos. of firms have participated in the tender:

Sr. No.	Name of Bidder	Status
1	M/s. B. R. Goyal Infrastructure Ltd.,indore MP	Single Entity
2	M/s. K. G. Gupta Infrastructure Pvt. Ltd.,indore MP	Single Entity
3	M/s. Godec Construction Private Limited,Shivpuri MP	Single Entity
4	M/s. Tulsi Narayan Garg,sheopur MP	Single Entity
5	M/s. Ghanshyam Singh Contractor,chitrakoot, UP	Single Entity
6	M/s. Pragati India Construction Company,satna MP	Single Entity
7	M/s. Ram Pal Singh Mukhtyar Ahmad,Bulandshahr UP	Single Entity
8	M/s. Gayatri Prasad Tiwari	Single Entity

- 3.1. The bids uploaded on e-Tendering portal by all the above mentioned bidders were evaluated based on the stipulated criteria of RFP.
- 3.2. After evaluating the Bid documents of the above bidders,evaluation committee found that the out of 08 bidders participated in the bid, 03 bidders are found Technically responsive and 05 bidders are found Technically Non Responsive.Details of evaluation is given below :



Sr. No	Name of Bidder	Technical Evaluation Result	Remark
1	M/s. B. R. Goyal Infrastructure Ltd., indore MP	Responsive	-
2	M/s. K. G. Gupta Infrastructure Pvt. Ltd., indore MP	Responsive	-
3	M/s. Godec Construction Private Limited, Shivpuri MP	Responsive	-
4	M/s. Tulsi Narayan Garg, sheopur MP	Non-Responsive	1. Information under clause 3.1.6 ANNEXURE-I- i.e. Details of Bidder is not complete 2. Validity of Bank guarantee for bid security is not as per RFP clause 2.20 i.e. 180 days from bid due date.
5	M/s. Ghanshyam Singh Contractor, chitrakoot, UP	Non-Responsive	1. Not Submitted the local content supplier certificate as per RFP 2. Receipt of Bid uploaded on BIMS Portal is not submitted 3. Validity of Bank guarantee for bid security is not as per RFP clause 2.20 i.e. 180 days from bid due date 4. Stamp for BG is not as per guidelines of MP state (indian stamp act 2022) circular 5. physical and online submission of documents (PoA) is not submitted
6	M/s. Pragati India Construction Company, satna MP	Non-Responsive	1. Not Submitted the Information under ANNEXURE-VI- Information required to evaluate the BID Capacity under clause 2.2.2.1 of RFP 2. undertaking regarding the local content supplier is not certified by the Statutory Auditor 3. Receipt of Bid uploaded on BIMS

			Portal is not submitted. 4. Insufficient bid capacity as per clause 2.2.2.1 of RFP and turnover/receipts from civil engineering works have not shown in balance sheet of year 2021-22, 2022-23 and 2023-24.
7	M/s. Ram Pal Singh Mukhtyar Ahmad, Bulandshahr UP	Non-Responsive	1. No similar work from Eligible projects in Category 1 and/or Category 3 specified in Clause 2.2.2.5 2. Stamp for BG is not as per guidelines of MP state (indian stamp act 2022) circular.
8	M/s. Gayatri Prasad Tiwari	Non - Responsive	1. physical submission of documents PoA is not submitted 2. undertaking as per RFP clause 2.11.1(J)) is not submitted 3. undertaking regarding the local content supplier is not certified by the Statutory Auditor 4. Stamp for BG is not as per guidelines of MP state (indian stamp act 2022) circular.

4. The bidders which are Technically Non Responsive can represent as per the requirement as mentioned in the remark column of the above table within 7 days after hosting the results of technical evaluation on web portal as per RFP clause 2.19 and thereafter financial bids of the technically responsive bidders will be open.

The meeting ended with thanks to and from the chair.


Executive Engineer
(NH Zone)
MPPWD, Indore


Superintending Engineer
(NH Zone)
MPPWD, Bhopal


Additional Director
(Finance),
MPPWD, Bhopal


Chief Engineer (NH Zone)
MPPWD, Bhopal

Tech MOM 3/3

3/3
Signature Not Verified
Digitally signed by Avinash Soni
Date: 2024.08.29 16:50:52 IST
Location: eProcure-EPROC