

167280624

**GOVERNMENT OF TELANGANA
COMMISSIONERATE OF TENDERS**

From
Sri G.Anil Kumar, M.Tech.,
Engineer-in-Chief (General)(FAC),
I&CADD., and Chairman,
Commissionerate of Tenders,
1st floor, Ground Water Building,
Chintal Basthi, Khairatabad,
Hyderabad – 500004
☎:23373565

To
The Chief Engineer(R&B),
Territorial-II,MDTGRDC & CRF,
Hyderabad
Telangana State.

Lr. Rc.No. M/s.Tirumala Constructions /SO3/DEE2/EE/COT/2024,

dt:25.06.2024

Sir,

Sub: R&B Dept.– Adilabad Circle - CRF Work -Improvements to Kapri to Bela Road
by Widening & Strengthening from Single Lane to Double Lane and construction
of CD works from Km 0/0 to 19/400 in Adilabad District(Working Reach 0/0 to 9/4)
– Tender – Minutes - Reg.

Ref: CE(R&B),Territorial-II,MDTGRDC&CRF,Hyd.,Lr.No.36/CRIF/Kapri-Bela/Adlbd/
CRF23-24/DCE(NH&CRF)/DEE3/2024, dt.12.06.2024

The copy of minutes of the meeting dt:22.06.2024 are herewith communicated for
taking further necessary action.

The documents of tenders submitted to this office are also herewith returned.

Hence, it is requested to depute concerned officer to collect the subject work tender
documents.

Yours Faithfully

Sd/- 25.06.2024

Executive Engineer,
For Engineer-in-Chief (General)(FAC)
I & CADD & Chairman
Commissionerate of Tenders (TS)
Hyderabad

Encls:

- 1) Copy of Proceedings & Minutes.
- 2) Technical bids of :-02 bidder's
- 3) Estimate.

//True copy //

Dy. Executive Engineer-II,
COT, (TS) Hyderabad -4.

COPY OF MINUTES OF THE MEETING OF THE COMMISSIONERATE OF TENDERS, GOVERNMENT OF TELANGANA, HELD ON **Dt.22.06.2024** IN THE CHAMBERS OF THE CHAIRMAN, C.O.T., 1ST FLOOR, GROUND WATER BUILDING, CHINTAL BASTHI, KHAIRATABAD, HYDERABAD – 500004.

PRESENT:

1. Sri G. Anil Kumar,
Engineer-in-Chief (General) (FAC), I&CADD, & Chairman, COT
2. Sri Md Ziauddin
Engineer-in-Chief (PH)(FAC)& Member, COT
3. Sri P.Madhusudana Reddy,
Engineer-in-Chief (R&B) & Member, COT
4. Sri Mohd Amjad Hussain,
Chief Engineer (Enquiries) I&CADD & Member, COT
5. Sri V. Phanibushan Sharma,
Director of Works Accounts & Member COT

Agenda Item No.16

Sub: R&B Dept.– Adilabad Circle - CRF Work -Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District(Working Reach 0/0 to 9/4) – Tender –Minutes - Reg.

Ref: CE(R&B), Territorial-II, MDTGRDC&CRF, Hyd., Lr.No.36/CRIF/Kapri-Bela/Adlbd/CRF23-24/DCE(NH&CRF)/DEE3/2024, dt.12.06.2024

AIMS AND OBJECTIVES OF WORK:

The work covered in this tender is *“Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District(Working Reach 0/0 to 9/4.)”*

REFERENCE TO ESTIMATE & TENDERS:

a) Administrative approval :

The Government of India, Ministry of Road Transport & Highways vide Lr.No:RW/HYD/Misc-11(A)/CRIF/New Proposals/Telangana (C-234604) Dt:12.03.2024 have accorded approval for an amount of Rs.850.00 Crores for 31 works based on the applicable Schedule of Rates, to meet cost of work debitable to the allocation of Government of Telangana in the Central Road Infrastructure Fund (list enclosed as per Annexure-I) subject to certain conditions and following of e-procurement, wherein the subject work was approved under CRIF for F.Y 2023-24 at an estimated cost of Rs.25.00 Cr as follows:

S No As per Annexure -I	Name of Work	Assembly Constituency	Length (Km)	Amount (Rs in Crs)
20	Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District	Adilabad	19.40	25.00

The Government of Telangana vide G.O.Rt.No:401 Transport, Road & Buildin (R.I) Department Dt:15.03.2024 have accorded administrative sanction for an amount of Rs.675.00 Crores (Rupees Six Hundred Seventy Five Crores only) for "Widening & Strengthening of 25 works" as indicated in the Annexure."

As per Annexure to G.O.Rt.No:401 TR&B(R.I) Department Dt:15.03.2024, the above work is sanctioned under Sl.No.16, the details of the work are as follows:

Sl. No	(R&B) Circle	Name of work	Job No.	Length (Km)	Cost in Crs
16	Adilabad	Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District	CRF-TS-2023-24-209	19.40	25.00

b) Technical sanction:

The Chief Engineer(R&B),Territorial-II & CRF has accorded Technical Sanction for Rs 2500.00 Lakhs (Rupees Twenty Five Hundred Lakhs only) based on SSR 2023-24 assigned T.S.No.23/2023-24 Dt:15.03.2024 as against Administrative Sanction fort the work "Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District(Working Reach 0/0 to 9/4)."

In the Technical Sanction estimate following provisions are made.

Sl. No	Description of Work			Amount (Rs.)
PART A				
1	Road Work		Rs	17,39,85,534
2	CD Works			
	a) Pipe Culvert		Rs	69,54,080
	b) Box Culvert		Rs	70,97,750
3	Road Safety Works		Rs	16,37,892
	Sub Total			18,96,75,256.00
4	LS for Seignorage Charges			67,00,962
5	LS for DMF & SMET (32 % on Seignorage Charges)	32.00	%	21,44,308
6	L.S. for Price Adjustment	1	%	18,96,753
7	NAC @	0.10	%	1,89,675
8	Labour Cess	1.00	%	18,96,753
	Sub Total			1,28,28,451.00
PART B		PART-A	TOTAL	20,25,03,707
9	GST 18%			3,64,50,667
10	L.S. provision towards Contingency @ 3% on Part I	3.00	%	56,90,258
11	L.S. for Quality Assurance system, Quality control and monitoring of the works by state quality monitor and Training of the state officials in quality Awareness by the exceuting agency @ 0.50% on part- I	1.00	%	20,25,037

12	L.S. provision for Work charge establishment @ 0.5% on Part I	0.50	%	9,48,376
13	LS for variation in quantities and rounding off		Rs.	23,81,954
	Total Amount			25,00,00,000.00
c)	Period of completion of work	: 450 Days(As per online Tender Details) (i) Construction : 15 Months(Part-I)(As per tender document) (ii) DLP : 36 Months		
d)	ECV	: Rs.18,96,75,255.00 (SSR 2023-24)		
e)	Tender percentage	: (+) 4.59 % Excess		
f)	Name of the recommended tenderer	: M/s Tirumala Constructions		
g)	Validity of tender	: 19.06.2024(Original) 20.08.2024(Extended bid validity)		

TENDER INVITATION PROCESS:

The Chief Engineer(R&B), Territorial-II, MDTGRDC & CRF, Hyderabad has stated that the tender notice was issued through CPP Portal @ 'e' procurement system, Govt. of India vide NIT No SE/R and B/ADB/9/2023-24 Dt:13.03.2024 for the work "Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District(Working Reach 0/0 to 9/4)" by the SE, R and B, Adilabad. In response to the above, two tender's were received in online.

TECHNICAL BID OPENING:

The Chief Engineer(R&B), Territorial-II, MDTGRDC & CRF, Hyderabad has stated that the technical bids were opened on 22.03.2024 by the SE, R and B, Adilabad and two tender's received were qualified for opening of the price bid.

DETAILS OF DIS-QUALIFIED TENDERS: Nil

PRICE BID OPENING:

The Chief Engineer (R&B), Territorial-II, MDTGRDC & CRF, Hyderabad has stated that the Price bid was opened on 07.06.2024 by the SE, R and B, Adilabad and the position is as follows.

DETAILS OF QUALIFIED TENDERS - 02 No.

S NO	NAME OF TENDERER	PERCENTAGE QUOTED	TCV Rs. Ps	REMARKS
1	TIRUMALA CONSTRUCTIONS	(+) 4.59% Excess	Rs.19,83,81,349.20	L1
2	Md Mumtaz	(+) 4.99% Excess	Rs.19,91,40,050.22	L2

LAND ACQUISITION:

The Chief Engineer(R&B), Territorial-II, MDTGRDC & CRF, Hyderabad has not reported in this regard.

DETAILS OF REPRESENTATIONS / PETITIONS RECEIVED:

The Chief Engineer(R&B), Territorial-II, MDTGRDC & CRF, Hyderabad has not reported in this regard.

RECOMMENDATIONS:

The Chief Engineer(R&B), Territorial-II, MDTGRDC & CRF, Hyderabad in the covering letter has recommended as follows:

"the first call lowest qualified tender of M/s Tirumala Constructions, Adilabad who has quoted his tender premium at 4.59% Excess over the E.C.V of Rs.18,96,75,255/- with tender Contract value working out to Rs.19,83,81,349.20/- (Rupees nineteen

crores eighty three lakhs eighty one thousand three hundred and forty nine and twenty paise only is recommended to the Commissioner, Commissionerate of tenders, Hyderabad, Telangana state for acceptance as per Go Ms No:12 , Irrigation & CAD(REFORMS) Dept Dated:28.01.2015."

The Chief Engineer(R&B), Territorial-II, MDTGRDC & CRF, Hyderabad in the Comparative Statement has recommended as follows:

"the first call lowest qualified tender of M/s Tirumala Constructions, Adilabad who has quoted his tender premium at 4.59% Excess over the E.C.V of Rs.18,96,75,255/- with tender Contract value working out to Rs.19,83,81,349.20/- (Rupees nineteen crores eighty three lakhs eighty one thousand three hundred and forty nine and twenty paise only) is recommended to the Commissioner, Commissionerate of tenders, Hyderabad, Telangana state for acceptance as per Go Ms No:12 , Irrigation & CAD(REFORMS) Dept Dated:28.01.2015."

DISCUSSION & DECISION:

The tender for the subject work is taken up for discussion in the Commissionerate of Tenders meeting held on Dt: 22.06.2024. The Members perused the evaluation made by the Chief Engineer(R&B), Territorial-II, MDTGRDC & CRF, Hyderabad vide Lr.dt: 12.06.2024, the scrutiny note dt:22.06.2024 of Commissionerate of Tenders along with all the documents of the bidder.

The Members observed the following:

- 1.The name of the work as per Central Government sanction orders and state Government administrative approval G.O is differing with technical sanction and tender notice & Tender document and online e-procurement web portal.
2. The bidder has not uploaded proposed methodology and program of Construction.
- 3.The bidder uploaded Solvency certificate is valid upto Dt.10.05.2024 only.
- 4.The bidder has not uploaded Statement-VI.

Hence, the Committee Members have decided to return the tender to the Chief Engineer(R&B), Territorial-II, MDTGRDC & CRF, Hyderabad.

Sd/- xx
Engineer-in-Chief,
Public Health,(FAC)
& Member, COT

Sd/- xx
Engineer-in-Chief (General)(FAC)
Irrigation & CAD
& Chairman, C.O.T.

Sd/- xx
Engineer-in-Chief (R&B),
& Member, COT

Sd/- xx
Chief Engineer(Enquiries)
Irrigation & CAD,
& Member, COT


Sd/- xx
Director of
Works Accounts &
Member, COT.

Endt. Rc.No. M/s.Tirumala Constructions /SO3/DEE2/EE/COT/2024, dt.25.06.2024

To:

The Chief Engineer(R&B),
Territorial-II, MDTGRDC & CRF,
Hyderabad

//True copy \\\


Dy.Executive Engineer-II,
COT, (TS) Hyderabad-4

Office of the Chief Engineer (R&B),
CRIF,
Telangana, Irrum Manzil
Hyderabad -500 082.

Memo No.36/CRIF/Kapri-Bela/Adlbd/CRF23-(NH&CRF)/DEE3/2024 dt.06.07.2024

Sub: CRIF 2023-24- (R&B) Adilabad Circle- Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District - Tenders - COT Minutes - Communicated - Invitation of tenders afresh - Requested - Reg

Ref:

1. MORT&H/GoI.Lr.No.RW/HYD/MISC-11(A)/CRIF/New Proposals/Telangana/(C-234604) dt:12.03.2024.
2. Superintending Engineer(R&B), Adilabad Circle Lr No:SE/R&B/ADB/9/2023-24, dt.13.03.2024.
3. G.O.Rt.No. 401 of TR&B (R-I) Dept. Dt: 15.03.2024
4. T.S.Memo.No: 23/2023-24, dt.15.03.2024
5. Superintending Engineer(R&B), Adilabad Circle Lr No:CRF/Kapri-Bela/DEE/SEA/2023-24, dt.18.05.2024.
6. T/o Memo No:36/CRIF/Kapri-Bela/Adlbd/CRF23-(NH&CRF)/DEE3/2024, dt.07.06.2024
7. Superintending Engineer(R&B), Adilabad Circle Lr No:CRF/Kapri-Bela/DEE/SEA/2023-24, dt.07.06.2024.
8. T/o Lr.No. 36/CRIF/Kapri-Bela/Adlbd/CRF23-24/DCE(NH&CRF)/DEE3/2024, dt.12.06.2024 to COT.
9. Cot Lr. Rc.No. M/s Tirumala Constructions/SO3/DEE2/EE/COT/2024, Dt:25.06.2024

While enclosing a copy of the COT letter 9th cited along with the Minutes, it is informed that the COT in the Minutes has made the observation that the name of the work as per Central Government sanction orders and State Government Administrative approval GO is differing with tender notice and tender document and eprocurement web portal.

In view of the above, the Superintending Engineer, R&B, Adilabad is directed to (i) annul the present tenders and (ii) invite tenders afresh for the subject work "Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District", with name of work as that in the MoRTH Ir and State Government G.O. with the same provisions, rates and amounts as in earlier tender i.e., with no changes from the T.S. and take further necessary action.

Encl: Copy of ref 9th cited (w.e.)


for Chief Engineer, R&B
CRIF

To,
The Superintending Engineer,
R&B Circle,
Adilabad.