

GOVT. OF ASSAM
OFFICE OF THE CHIEF ENGINEER, P.W.D. NH WORKS
ASSAM, CHANDMARI, GUWAHATI – 3.

No. NHR.30/2021/Pt./58

Dated Guwahati, the 14th May/2025

Letter of Acceptance (L.O.A)

To,

M/s BRN INFRASTRUCTURES PRIVATE LIMITED,
Plot No. 46A, vrindawan Vihar, Nirman Nagar,
Jaipur-302019, Rajasthan, India

Sub:- Construction of new 2 Lane with paved shoulders of NH Standards from Ch 0+080 Km to 11+690 Km (L=11.610 Km) in Majuli and from Ch 19+715 to Ch 27+484 Km (L= 7.769 Km) in Jorhat on the newly declared NH 715K and construction of 1.10 km flyover on NH-715 with its approaches and service roads (L=1.10 Km). Total Length = 20.479 Km in the State of Assam" Job No: - 715K/AS/2023-24/256

Ref:- Your bid for the work dated 02.09.2024

Sir,

1. This is to notify you that your Bid dated 30.10.2024 for - "Construction of new 2 Lane with paved shoulders of NH Standards from Ch 0+080 Km to 11+690 Km (L=11.610 Km) in Majuli and from Ch 19+715 to Ch 27+484 Km (L= 7.769 Km) in Jorhat on the newly declared NH 715K and construction of 1.10 km flyover on NH-715 with its approaches and service roads (L=1.10 Km). Total Length = 20.479 Km in the State of Assam" Job No: - 715K/AS/2023-24/256" at your quoted bid price, amounting to Rs. 194,45,58,164.00 (Rupees One Hundred Ninety Four Crores Forty-Five Lakhs Fifty Eight thousands one hundred sixty four) only has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.
2. In accordance with the Clause 3.3.4 of the RFP document, you are requested to return the duplicate of the LOA as an acknowledgement within 7 (seven) days of receipt of LOA and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.
3. Further, you are also requested to furnish Performance Security for an amount of Rs. 5,83,36,745.00 (Rupees Five Crore Eighty-Three Lakh Thirty-Six Thousand Seven Hundred and Forty-Five) only and Additional Performance Security for an amount of Rs. 5,83,36,745.00 (Rupees Five Crore Eighty-Three Lakh Thirty-Six Thousand Seven Hundred and Forty-Five) only as per Clause 2.21 of RFP. In case of delay in submission of Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.
4. In case of failure of submission of Performance Security and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and Bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Accepted By

Name of Authorized person

Name of bidder


Seal of Bidder

Yours sincerely

(Er. Debajit Das)

Chief Engineer PWD (NH Works), Assam,
Chandmari, Guwahati-3.

1. The Director General (Road Development) and Special Secretary to the Govt. of India, Ministry of Road Transport & Highways, Transport Bhawan, No.1, Parliament Street, New Delhi-110001 for favour of kind information.
2. The Special Commissioner and Special Secretary to the Govt. of Assam, P.W. (Building & NH) Deptt. Dispur, Guwahati-6, for favour of kind information
3. The Chief Engineer, Zone-V (NER), MoRT&H, Transport Bhawan, No.1, Parliament Street, New Delhi-110001 for favour of kind information.
4. The Regional Officer, MoRT&H, Rajgarh Road, Chandmari, Guwahati-3, for favour of information.
5. The Superintending Engineer, P.W.D., Dibrugarh NH Circle, Dibrugarh for information.
6. The Executive Engineer, PWD, Jorhat NH Division, Jorhat for information.



(Er. Debajit Das)

Chief Engineer PWD (NH Works), Assam,
Chandmari, Guwahati-3.

O/c