

**OFFICE OF THE EXECUTIVE ENGINEER
NATIONAL HIGHWAY DIVISION, LAKHISARAI AT MUNGER**


Email id: eenhlakhisaraiatmunger1@gmail.com

Letter No : 502.....

Dated. 27.06.2025

Tender cancellation Notice

Vide NIT NO.- NH/LAKHISARAI/PBMC/03/2024-25
dt-24.12.2024, issued for the work of " PBMC Work in KM 115.000
to 141.050 of NH-333 for the year - 2024-25.", is hereby cancelled
due to Technical Reasons.


27/06/25
Executive Engineer,
N.H. Division, R.C.D., Lakhisarai
At-Munger

Memo no-...502..... Date-...27.06.2025
Copy to Superintending Engineer, NH Circle, Bhagalpur for information.


27/06/25
Executive Engineer,
N.H. Division, R.C.D., Lakhisarai
At-Munger

National Highways (South) Wing, R.C.D.

Ground Floor, Extension Building, Block-B, Old Secretariat Campus, Bihar, Patna

Umakant Rajak
Chief Engineer

Mobile No. 9470001355

Email- cenhsouthbihar@gmail.com

Letter No.-NH-25/Tender-05-05/2025 - 2063 (M)

Date: 26-6-2025

To,

Executive Engineer,
NH Division, Lakhisarai at Munger.

Sub: PBMC work in km 115.000 to 141.050 of NH-333 for the year 2024-25 (Job no. NH-333/BR/2024-25/122) in the State of Bihar under NH Division, Lakhisarai at Munger. Reg.-Financial Bid

Ref: Superintending Engineer, NH Circle, Bhagalpur's letter No. 268 (WE) dt.07.04.2025

Sir,

With reference to the above mentioned subject, it is to inform that Re-evaluation of Financial bid of the above work was done on 23.06.2025 by Tender Evaluation Committee. The Committee recommended to cancel the bid and re-invite a fresh bid.

Therefore, you are being directed to cancel the bid and re-invite the fresh bid and also submit your explanation in this regard.

Encl.-MoM of Evaluation Committee.

Yours faithfully

[Signature]
24/06/25

Chief Engineer

N.H.(South) Wing, R.C.D, Bihar, Patna.

Memo No.

2063

Dated. 26-6-2025

Copy forwarded to Superintending Engineer, NH Circle, Bhagalpur for information & necessary action.

[Signature]
24/06/25

Chief Engineer

N.H. (South)Wing, R.C.D, Bihar, Patna.

Memo No.-

2063

Date.- 26-6-2025

Copy forwarded to Engineer In Chief (MC) Road Construction Department, Bihar, Patna for information and necessary action.

[Signature]
24/06/25

Chief Engineer,

N.H. (South) Wing, R.C.D., Bihar, Patna.

65

Minutes of the Re-Meeting of Evaluation Committee for Evaluation of Financial Bid for PBMC Work in km 115.000 to 141.050 of NH-333 for the year 2024-25 (Job no. NH-333/BR/2024-25/122) in the state of Bihar under N.H. Division, Lakhisarai at Munger held on 23.06.2025 in the office of Chief Engineer, NH (South) Wing RCD, Bihar Patna.

Amount put to Tender: Rs 28.72 Cr

The above-mentioned work was sanctioned by Ministry vide reference no.-NH-12/1/2025-RO Patna, Comp. No 248011 dated 04.02.2025 for an amount of Rs 30.32 Cr. The amount put to tender for the aforesaid work was Rs 28.72 Cr.

2. The bid was invited online by Executive Engineer, NH Division, Lakhisarai at Munger vide NIT No. NH/LAKHISARAI/PBMC/03/2024-25 dated 24.12.2024 on e-procurement site with bid due date 06.02.2025, which was further extended to 27.02.2025 vide Corrigendum-1 dated 19.02.2025. The date of opening of technical bid was fixed on 28.02.2025 at 16:00 Hrs.

3. Tender was opened online on 28.02.2025 by Executive Engineer, NH Division, Lakhisarai at Munger in which the following 06 (Six) bidders have participated:-

Sl. No.	Name of bidders
(i)	M/s. Hari Construction and Associates Pvt. Ltd. Po. Keshawe, P.S- Barauni, Distt. Begusarai, Bihar 851134
(ii)	M/s. Bikash Kumar Keshave (Terahpal) Dist.- Begusarai, Bihar 851134
(iii)	M/s. Sanjay Kumar Technocrate Private Limited, Inday Jakhraj, Sheikhpura, Bihar- 811105
(iv)	M/s. PC Gupta And Co. Sector, D-2, 2116, Vasant Kunj, New Delhi- 110070 (Delhi, South West)
(v)	M/S. S and P Infrastructure Developers Pvt. Ltd. 907 New Delhi House, 27 Barakhamba Road, New Delhi-110001
(vi)	Topline Infra Projects Pvt. Ltd. Premier House, 19 Ganesh Chandra Avenue, 2nd Floor, Room No. 6A Kolkata- 700013 (W.B.) and Branch off at Ambedkar Chowk Mirchaibari Katihar- 854105

4. Technical Evaluation of the above bids was done in TEC meeting held on 24.03.2025 and following 05 (five) bidders were declared technically responsive: -

Sl. No.	Name of bidders
(i)	M/s. Hari Construction and Associates Pvt. Ltd. Po. Keshawe, P.S- Barauni, Distt. Begusarai, Bihar 851134
(ii)	M/s. Bikash Kumar Keshave (Terahpal) Dist.- Begusarai, Bihar 851134
(iii)	M/s. PC Gupta And Company Sector, D-2, 2116, Vasant Kunj, New Delhi- 110070 (Delhi, South West)
(iv)	M/S. S and P Infrastructure Developers Pvt. Ltd. 907 New Delhi House, 27 Barakhamba Road, New Delhi-110001
(v)	Topline Infra Projects Pvt. Ltd. Premier House, 19 Ganesh Chandra Avenue, 2nd Floor, Room No. 6A Kolkata- 700013 (W.B.) and Branch off at Ambedkar Chowk Mirchaibari Katihar- 854105

64

5. The financial bids of all 05 (five) technically responsive bidders were opened on 03.04.2025. Superintending Engineer, N.H. Circle, Bhagalpur vide his letter no. 268(we) dated 07.04.2025 has submitted comparative statement of financial bid.


6. Evaluation Committee re-meeting held on 23.06.2025, found that the 04 (four) bidder mentioned in Sl.No. (i), (iii), (iv) and (v) has quoted its rate corresponding to tender amount of Rs 28,72,48,812.09 while the bidder mentioned in Sl.No. (ii) has quoted its rate corresponding to Rs 30,37,48,360.57 i.e. before the amendments made in sanctioned amount vide Corrigendum-1, dated 19.02.2025.

7. The Evaluation Committee also found that, following Corrigendum-1 dated 19.02.2025, the modified amount was not updated on the e-procurement site.


8. After thorough examination of Comparative statement of downloaded summary sheet of financial evaluation, the Evaluation Committee found that Comparative statement of aforesaid project and estimated rate was left as 30.37 Cr instead of modified amount 28.72 Cr which implies that the amount was not modified properly on e-procurement site. The committee also recommends seeking an explanation from the Executive Engineer, NH Division, Lakhisarai in this regard.

9. Hence in the view of above, The Evaluation Committee recommends to cancel the bid and reinvoke fresh tender.


Meeting ended with a vote of thanks by the chair.


(Saket Kumar Raushan)
Executive Engineer
NH Division, Lakhisarai at
Munger.


(Prasant Kumar)
Executive Engineer,
For RO MoRT&H, Patna


(Majeed Ahmad)
Internal Financial Advisor,
RCD, Bihar, Patna


(Uma Shankar Prasad)
Superintending Engineer,
NH Circle, Bhagalpur


(Umakant Rajak)
Chief Engineer,
NH (South) Wing, RCD, Bihar, Patna