



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

NATIONAL HIGHWAYS AUTHORITY OF INDIA

(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय/ REGIONAL OFFICE

ई-6/47, स्मृति परिसर, साईबोर्ड के पास, अरेरा कॉलोनी, भोपाल (म.प्र.)-462016

E-6/47, Smriti Parisar, Near Sai Board, Arera Colony, Bhopal (M.P.)-462016

दूरभाष / Phone : 0755-2426638, फैक्स/Fax : 0755-2426698, ई-मेल/E-mail ID - robhopal@nhai.org



NHAI/RO-BPL/Flyover-Rasalpur/EPC/2024/51172

Date: 18.06.2024

To

M/s ICC Infra Projects India Pvt. Ltd.,

174/1-20, Tejpur Gadbad,

Indore (M.P.)-452012

E-mail: info@iccinfrapvtltd.com

iccinfra786@gmail.com

M/s Mehrotra Buildcon Pvt. Ltd.,

9, Industrial Estate, Rewa Road,

Satna (M.P.)-485001

E-mail: mbplsatna@yahoo.com

info@mehrotrabuildcon.com

delhioffice@mehrotrabuildcon.com

M/s Punia Construction Company,

H.No. 30, Sector-13, Part-2,

Hisar (Haryana)-125001

E-mail: pooniaconstruction30@gmail.com

M/s Shree Construction,

1008, The One World-A, Ayodhya Chowk,

150-Foot Ring Road,

Rajkot (Gujarat) - 360006

M/s K.G. Gupta Infrastructure Pvt. Ltd.,

102, Ravindra Nagar, Old Palasiya,

Indore (M.P.)

E-mail: kggupta777@gmail.com

M/s Paramount Tradecom Pvt. Ltd.,

Registered office at Gokulpuram,

Kachna Road, Country Club, Khamardh, Shanker Nagar,

Raipur (Chhattisgarh) -492007

E-mail: paramountradecom@gmail.com

M/s Satish Aggarwal and Co.,

592, Basant Avenue, Amritsar

E-mail: aggarwal_akshit@yahoo.com

satishaggarwal99@yahoo.com

Sub: Design and Construction of Standalone flyover at Rasalpur Junction on Indore-Dewas section of NH-52 under Road Safety improvement in the State of Madhya Pradesh on EPC Mode - Result of the Technical Evaluation and Opening of Financial Bid - reg.

Ref: RO-Bhopal letter no. 51160 dated 13.06.2024

Sir,

Please refer to bid submitted for the subject work. The preliminary results were declared vide letter dated 13.06.2024, with request to the non-responsive/conditionally responsive bidders for submission of representation/documents if any within seven days.

2. The representations submitted by the bidders have been reviewed by the Evaluation Committee and following bidders have been found responsive/non-responsive as per the requirements of Bid Documents:

S.no.	Bidders	Responsiveness	Remarks
1	M/s ICC Infra Projects India Private Limited	Responsive	
2	M/s KG Gupta Infrastructure Pvt. Ltd	Responsive	
3	M/s Mehrotra Buildcon Private Limited	Responsive	
4	M/s Paramount Tradecom Private Limited	Responsive	
5	M/s Punia Constructions Co	Responsive	
6	M/s Satish Aggarwal and Co.	Responsive	
7	M/s Shree Construction	Responsive	

P. Band

प्रधान कार्यालय : जी-5 एवं जी-6, सेक्टर 10, द्वारका, नई दिल्ली - 110075 दूरभाष : 91-11-25074100/25074200 वेबसाईट : http://www.nhai.gov.in
Corporate Office : G-5 & G-6, Sector-10, Dwarka, New Delhi, -110 075 Phone : 91-11-25074100/25074200 Website : http://www.nhai.gov.in

3. The financial bids will be opened on 20.06.2024 at 1130 hrs at RO-Bhopal, interested bidders are invited to attend the same along with authorization letter.

4. Further, as per terms of Clause 2.2.2.1 of RFP, you are requested to submit the updated bid capacity as on date of financial bid opening via mail to robhopal@nhai.org.

This is being issued with the approval of Regional Officer, Bhopal.


(Paras Bansal)
Manager (Tech.)

Copy to: The Project Director, NHAI, PIU-Indore (M.P.).

Minutes of Meeting

Sub: Design and Construction of Standalone Flyover at Rasalpur Junction on Indore-Dewas section of NH-52 under road safety improvement in the state of Madhya Pradesh on EPC mode-Opening and Evaluation of Technical Proposals reg. (Tender ID:- 2024_NHAI_187840_4)

Ref: 1.MoM dated 11.06.2024.
2.RO Bhopal letter no.51160 dated 13.06.2024.
3.Representations of bidders.

Date: 18.06.2024 at 12:30 PM
Venue: RO-NHAI MP(West), Bhopal

As per Minutes of Meeting dated 11.06.2024, the preliminary result of technical evaluation was declared by RO-Bhopal vide letter no. 51160 dated 13.06.2024, with request to the non-responsive/conditionally responsive bidders for submission of representation/documents if any within seven days. Summary of result declared provisionally is as below:

S.no.	Bidders	Responsiveness	Remarks
1	M/s ICC Infra Projects India Private Limited	Responsive	Subject to submission of documents at Appendix VI and Appendix IX
2	M/s KG Gupta Infrastructure Pvt. Ltd	Responsive	-
3	M/s Mehrotra Buildcon Private Limited	Responsive	-
4	M/s Paramount Tradecom Private Limited	Responsive	-
5	M/s Punia Constructions Co	Non-responsive	Disqualified due to non-submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP
6	M/s Satish Aggarwal and Co	Responsive	Subject to submission of documents of Local Supplier Certificate and Undertaking to abide by Bid Documents
7	M/s Shree Construction	Responsive	-

2. Representations/documents from all (03 nos.) the non-responsive/conditionally responsive have been received in RO-Bhopal with regard to result issued vide letter dated 13.06.2024. A meeting of Evaluation Committee was held on 18.06.2023 for review of representations received, in presence of following committee members:

1.	Sh. Pradeep Kumar Lal, GM (Tech) RO-Bhopal	:	Convener
2.	Sh. Sumesh Banzal, GM (Tech)-PD Indore	:	Member
3.	Sh. Paras Bansal, Manager (Tech)	:	Member Secretary
4.	Smt. Riya Rathore, Manager (Tech)	:	Member
5.	Sh. Dipesh Shah, Dy. Mgr(F&A) RO-Bhopal	:	Member




3. The Committee reviewed the representation and following is brought out:

3.1 As per condition stipulated in result dated 13.06.2024, Bidders M/s ICC Infra Projects India Private Limited and M/s Satish Aggarwal and Co were expected to submit additional documents, the bidders have submitted the desired additional documents (Integrity pact and GFR certificate by M/s ICC Infra Projects India Private Limited & Local content certificate and Undertaking to abide by Bid by M/s Satish Aggarwal and Co), the same have been reviewed and committee and found in order and thus the bidders have been found Responsive.

3.2 Bidder M/s Punia Constructions Co was declared non-responsive on account of non-submission of appropriate Bid Security, however the bidder vide its representation dated has submitted that they have endorsed the required EMD at Pg. no. 76-80 of their Bid, the said claim of the agency was verified by Committee and it was found that even though the Bidder has not uploaded the EMD documents under the head of EMD on e-tender portal but since the said documents are available in the bid, the same needs to be considered. The EMD i.e. BG no. E33GT02241290001 dated 08.05.2024 amounting to Rs. 42.50 lakh has been submitted by bidder in the e-bid and the same has been verified by RO-Bhopal on SFMS portal. In light of above, the committee found that the bid of M/s Punia Constructions Co needs to be considered and further evaluation needs to be carried out.

3.3 The test for responsiveness as per Clause 3.1.6.1 of RFP and Technical/Financial Capability of the bidder M/s Punia Constructions Co have been evaluated and the details of same are attached as Annexure-A. Summary of the evaluation w.r.t. Technical and Financial capacity of the bidders is as given in the following table:

Sr · N o.	Name of the Bidder	Test of Respons iveness as per clause 3.1.6 of RFP	Technical Capacity			Financial Capacity		Bid Capacity assessed (Rs. In Cr)	Technical Responsiv eness
			Technical Threshold Capacity assessed (from Category 1, 2, 3, 4) (Rs. in Cr.)	Stand- alone special ized structu re	Compl eted Cost of special ized structu re (Rs. in Cr)	Net Worth assess ed (Rs. in Cr.)	Avera ge Annua l Turno ver assess ed (Rs. in Cr.		
				(Lengt h of single span in meters)					
Required Threshold			42.33	20 m	10.58 25	2.12	8.46	42.33	
5.	M/s Punia Construct ions Co	Yes	280.96	36	27.63	27.6	84.92 0	236.577	Yes




4. The Evaluation Committee deliberated the evaluation report and found it to be in order. Committee found following bidders responsive/non-responsive as per the requirements of Bid Documents and proposed revised results as per below:

S.no.	Bidders	Responsiveness	Remarks
1.	M/s ICC Infra Projects India Private Limited	Responsive	
2	M/s KG Gupta Infrastructure Pvt. Ltd	Responsive	
3	M/s Mehrotra Buildcon Private Limited	Responsive	
4	M/s Paramount Tradecom Private Limited	Responsive	
5	M/s Punia Constructions Co	Responsive	
6	M/s Satish Aggarwal and Co	Responsive	
7	M/s Shree Construction	Responsive	


5. In view of above, Evaluation Committee opined that the final result of the Technical Evaluation (refer para 4 above) may be communicated to all the bidders and financial bids may be opened for all the responsive bidders, subject to verification of updated bid capacity as on date of financial bid opening, with the approval of Competent Authority.


6. The Meeting ended with a vote of thanks to the Chair.


Paras Bansal
Manager (T)
RO-Bhopal


Dipesh Shah
Dy. Manager (F&A) & Head
FARO-Bhopal


Riya Rathore
Manager (T)
RO-Bhopal


Sumesh Banzal
Project Director
PIU-Indore


Pradeep Kumar Lal
General Manager (T)
RO-Bhopal

Check for responsiveness as per Clause 3.1.6.1

S. No.	Name of Bidder	Registration by Competent Authority	Appendix IA (Letter of Technical Bid)	Annex I (Details of Bidder)	Annex II (Technical Capacity of Bidder)	Annex III (Financial Capacity of Bidder)	Annex IV (Details of Eligible Projects)	Annex V (Statement of Legal Capacity)	Annex VI (Bid Capacity Information)	Annex VIII (Details of On-going works)	Appendix-III (Power of Attorney)	Appendix II/X (EMD)	Appendix VI (Integrity Pact)	Appendix IX (GFR Rule 144 (xi))	Local Supplier Certificate	RFP Fees	Undertaking to Abide by Bid Documents	Whether Responsiveness Test as per Clause 3.1.6.1 of RFP (Yes / No / Pending)
5	M/s Punia Constructions Co	Yes (Pg-20/21)	Yes (Pg-26/28)	Yes (Pg-31/34)	Yes - Technical Capacity - Claimed (Pg-35)	Yes, Net Worth - 27.60 Cr. Claimed AAT- 84.91 Cr. Claimed (Pg-36)	Yes (Pg-37/66)	Yes - Banwari Lal (Pg-67)	Yes, 178.54 Cr. claimed (Pg-68/70 and 92)	Yes (Pg-73/74)	Yes (Pg-81/83)	Yes, 42.50 lakhs BG no. E33GT022412 90001 dated 08.05.2024 (Pg-76/80)	Yes (Pg-83/91)	Yes (Pg-75)	Yes, Class-1 local supplier (Pg-94)	Yes, 50000 NEFT UTR no. N141243047180954 dated 20.05.2024 (Pg-5)	Yes (Pg-93)	Yes


Bid Capacity as per Clause 2.2.2.1 and Technical Capacity as per Clause 2.2.2.2

S. No.	Name of Bidder	Bid Capacity			Technical Capacity				
		Stand-alone specialized structure (Clause 2.2.2 (iii)(a) of RFP)			Category-1	Category-2	Category-3	Category-4	Total
A= Maximum Civil Engineering works on EPC mode in a year in last 05 years (in Cr.)	B= Existing Commitment in last 05 years (in Cr.)	C= Bonus received in EPC Projects in last 5 years	Bid Capacity=A*1.5+2.5*B+C	Completed Cost of specialized structure (Rs. in Cr)	Page No.	Category-1	Category-2	Category-3	Category-4
121.65	219.61	0	236.5775	36	Pg-39	0	0	280.96	0
5	M/s Punia Constructions Co			27.63					280.96

Financial Capacity as per Clause 2.2.2.3


S. No.	Name of Bidder	Average Annual Turnover					Net Worth (in Cr.)
		Year-1 (2022-2023)	Year-2 (2021-2022)	Year-3 (2020-2021)	Year-4 (2019-20)	Year-5 (2018-19)	
5	M/s Punia Constructions Co	121.65	80.56	91.38	83.65	18.04	27.6



Pankaj Bansal
Manager (T)
RO-Bhopal


Dipesh Shah
Dy. Manager (F&A) & Head
FARO-Bhopal


Raj Rathore
Manager (T)
RO-Bhopal

Sumesh Banzal
Project Director
PIU-Indore


Pradeep Kumar Lal
General Manager (T)
RO-Bhopal



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

NATIONAL HIGHWAYS AUTHORITY OF INDIA

(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय/ REGIONAL OFFICE

ई-6/47, स्मृति परिसर, साईबोर्ड के पास, अरेरा कॉलोनी, भोपाल (म.प्र.)-462016

E-6/47, Smriti Parisar, Near Sai Board, Arera Colony, Bhopal (M.P.)-462016

दूरभाष / Phone : 0755-2426638, फैक्स/Fax : 0755-2426698, ई-मेल/E-mail ID - robhopal@nhai.org



NHAI/RO-BPL/Flyover-Rasalpur/EPC/2024/ **51160**

Date: 13.06.2024

To

M/s ICC Infra Projects India Pvt. Ltd., 174/1-20, Tejpur Gadbad, Indore (M.P.)-452012 E-mail: info@iccinfrapvtltd.com iccinfra786@gmail.com	M/s K.G. Gupta Infrastructure Pvt. Ltd., 102, Ravindra Nagar, Old Palasiya, Indore (M.P.) E-mail: kggupta777@gmail.com
M/s Mehrotra Buildcon Pvt. Ltd., 9, Industrial Estate, Rewa Road, Satna (M.P.)-485001 E-mail: mbplsatna@yahoo.com info@mehrotrabuildcon.com delhioffice@mehrotrabuildcon.com	M/s Paramount Tradecom Pvt. Ltd., Registered office at Gokulpuram, Kachna Road, Country Club, Khamardh, Shanker Nagar, Raipur (Chhattisgarh) -492007 E-mail: paramountradecom@gmail.com
M/s Punia Construction Company, H.No. 30, Sector-13, Part-2, Hisar (Haryana)-125001 E-mail: pooniaconstruction30@gmail.com	M/s Satish Aggarwal and Co., 592, Basant Avenue, Amritsar E-mail: aggarwal_akshit@yahoo.com satishaggarwal99@yahoo.com
M/s Shree Construction, 1008, The One World-A, Ayodhya Chowk, 150-Foot Ring Road, Rajkot (Gujarat) - 360006	

Sub: Design and Construction of Standalone flyover at Rasalpur Junction on Indore-Dewas section of NH-52 under Road Safety improvement in the State of Madhya Pradesh on EPC Mode – **Result of the Technical Evaluation and Opening of Financial Bid - reg.**

Sir,

Please refer to bid submitted for the subject work. The Evaluation Committee found following bidders responsive/non-responsive as per the requirements of Bid Documents:

S. No.	Bidders	Responsiveness	Remarks
1	M/s ICC Infra Projects India Private Limited	Responsive	Subject to submission of documents at Appendix VI and Appendix IX
2	M/s KG Gupta Infrastructure Pvt. Ltd	Responsive	-
3	M/s Mehrotra Buildcon Private Limited	Responsive	-
4	M/s Paramount Tradecom Private Limited	Responsive	-
5	M/s Punia Constructions Co	Non-responsive	Disqualified due to non-submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP.
6	M/s Satish Aggarwal and Co	Responsive	Subject to submission of documents of Local Supplier Certificate and Undertaking to abide by Bid Documents
7	M/s Shree Construction	Responsive	-

(Signature)

2. With respect to technical evaluation if any of the bidder have objection, they may represent within 07 days. Representations to be submitted via mail on robhopal@nhai.org.

3. The time and place for opening of financial bids will be informed separately.

This is for your information and necessary action please.


(Paras Bansal) 13/06/2024
Manager (Tech.)

Copy to: The Project Director, NHAI, PIU-Indore (M.P.).

Minutes of Meeting

Sub: Design and Construction of Standalone Flyover at Rasalpur Junction on Indore-Dewas section of NH-52 under road safety improvement in the state of Madhya Pradesh on EPC mode- Opening and Evaluation of Technical Proposals reg. (Tender ID:- 2024_NHAI_187840_4)

Date: 21.05.2024 and 11.06.2024 at 12:30 PM

Venue: RO-NHAI MP(West), Bhopal

Meeting of duly constituted Evaluation Committee was held on 21.05.2024 for opening of Technical Proposals received (online) till Bid Due Date (i.e. 20.05.2024 till 11:00 AM). Further, a meeting of Evaluation Committee was held on 11.06.2023 for evaluation of the Technical Proposals, in presence of following committee members:

1.	Sh. Pradeep Kumar Lal, GM (Tech), RO-Bhopal	:	Convener
2.	Sh. Sumesh Banzal, PD, PIU-Indore	:	Member
3.	Sh. Paras Bansal, Manager (Tech), RO-Bhopal	:	Member Secretary
4.	Smt. Riya Rathore, Manager (Tech), RO-Bhopal	:	Member
5.	Sh. Dipesh Shah, Dy. Manager (F&A) & Head FARO-Bhopal	:	Member

2. The last date for submission of the proposals (online) was 20.05.2024 till 11:00 AM. 07 (Seven) proposals have been received for the above project till Bid Due Date. The Technical Proposals were opened through online process (e-tendering portal i.e. "etenders.gov.in") on 21.05.2024 at 11:30 hrs. in the presence of the authorized representatives of the Bidders (No bidder attended), who chose to attend and participation of following 07 (Seven) firms in the bidding process was confirmed through e-tendering portal & through BIMS portal:

S. No.	Name of the Bidders	Bid ID	Name of Digital Signatory	Authorized PoA
1.	M/s ICC Infra Projects India Private Limited	701989	Jafer Mansoori	Jafer Mansoori
2.	M/s KG Gupta Infrastructure Pvt. Ltd	699990	Kartik Gupta	Kartik Gupta
3.	M/s Mehrotra Buildcon Private Limited	699357	Santosh Kumar Giri	Santosh Kumar Giri
4.	M/s Paramount Tradecom Private Limited	700773	Ritesh Uppal	Ritesh Uppal
5.	M/s Punia Constructions Co.	702522	Banwari Lal	Banwari Lal
6.	M/s Satish Aggarwal and Co	702420	Akshit Aggarwal	Akshit Aggarwal
7.	M/s Shree Construction	702360	Sanjaykumar Hajaribhai Ajudia	Sanjaykumar Hajaribhai Ajudia

3. The Committee was appraised that in pursuant to provisions of RFP, the Bidders were required to upload online payment receipt on e-procurement and BIMS portal for Rs. 50,000/- (Rupees Fifty Thousand only) towards payment of cost of Bid Document to NHAI.

Financial Wing, RO-Bhopal has confirmed that all the bidders have submitted Rs. 50,000/- as the cost of Bid Document and accordingly, submitted online payment receipt along with Technical Proposals.

4. All opened bids of 07 (Seven) bidders were downloaded and evaluated as per provisions of RFP.

5. The Evaluation has been carried out by Committee and following is brought out:

5.1 Total 07 (Seven) Bids were received on e-tendering portal & through BIMS portal.

5.2 Brief details of the subject project are as following:

S. No.	Description	Remarks
1.	Project Length	1.133 Km
2.	Estimated Project Cost	Rs. 42.33 Crores
3.	Bid Due Date	20.05.2024
4.	Bid Opening Date	21.05.2024
5.	Threshold Technical capability of the Bidder (From Category 1, 2, 3 & 4) (refer Clause 2.2.2.2(i) of the RFP)	Rs. 42.33 Crores
6.	Stand-alone specialized projects as per Clause 2.2.2.2 (iii) of the RFP:	
	Length	Span equal to or greater than 20 meters i.e. 50% of the longest span of the structure proposed in this project.
	a. Cost of such similar project	a. Rs. 10.58 Crore
7.	Technical Threshold for each Project of category 1 & 2 should be more than (refer Clause 2.2.2.6 (i)(c) of RFP)	Rs. 2.1165 Crores
8.	Technical Threshold for each Project of category 3 & 4 should be more than equal to (refer Clause 2.2.2.6 (ii) of RFP)	Rs. 4.23 Crores
9.	Financial Capacity (Minimum Net Worth required) (refer Clause 2.2.2.3(i) of the RFP)	Rs. 2.12 Crores
10.	Minimum Average Annual Turnover (refer Clause 2.2.2.3(ii) of the RFP)	Rs. 8.46 Crores
11.	Minimum Available Bid Capacity Required (refer Clause 2.2.2.1 of the RFP)	Rs. 42.33 Crores

5.3 The following approach has been followed by Committee for evaluation of bids as per provisions of RFP:

5.3.1 The evaluation of the Technical Bids has been carried in 4 Steps based on the requirements set out in the RFP document:

- Test of Responsiveness of the Technical Bids submitted by each Bidder (Clause 3.1.6 of RFP document)
- Evaluation of the Technical Capacity of the Bidder (Clause 2.2.2.2 of RFP document)
- Evaluation of Financial Capacity of the Bidder (Clause 2.2.2.3 of RFP document)
- Evaluation of Bid Capacity of the Bidder (Clause 2.2.2.1 of RFP document)

5.3.2 The bidder has to submit Technical and Financial details for Financial Years 2018 – 19 to 2022 – 23. Bidders who are following calendar year for financial reporting are required to submit details for the Calendar Years 2018 to 2022.

5.3.3 Since EPC cost of the Project is less than Rs. 100 Cr., JV / Consortium, is not allowed.

5.3.4 Requirement of documents to be submitted along with bid as per Clause 2.11.1 of RFP has been checked to confirm the completeness of bid.

5.3.5 With regard to assessment of Bid Capacity, it is submitted that if the bidder is satisfying the Bid Capacity requirement after considering the full LOA / Contract Value for the assessment of value of "B", then the supporting client certificates have not been checked.

5.4 The committee has observed the following with regard to evaluated bids:

5.4.1 As per Clause 2.20 of the RFP, the bidders were required to submit Bid security amounting to Rs.42.50 lakh in the form of BG, RTGS, Bankers check or surety bond. The details of bid security submitted by bidders is as below:

S. No.	Name of Bidder	Appendix II/X (EMD)	Remarks
1	M/s ICC Infra Projects India Private Limited	Yes, 42.50 lakhs UTR no. UBINJ24138756472 dated 17.05.2024 (Pg-9)	BG/RTGS/Surety Bond verified on SFMS portal and found in order.
2	M/s KG Gupta Infrastructure Pvt. Ltd	Yes, 42.50 Lakhs BG no. 0041NDLG00010025 dated 17.05.2024 (Pg-7/13)	
3	M/s Mehrotra Buildcon Private Limited	Yes, 42.50 lakhs Insurance Bond no. OG_24-1113-6621-00000023 dated 20.05.2024 (Pg-6/8)	
4	M/s Paramount Tradecom Private Limited	Yes, 42.50 Lakhs BG no. 05370100000142 dated 08.05.2024 (Pg-8/17)	
5	M/s Punia Constructions Co*	No, submitted BG does not pertain to the tendered works	Declared disqualified by Committee in light of Clause 2.20.2 of RFP.
6	M/s Satish Aggarwal and Co	Yes, 42.50 lakhs BG no. 046GT02241390005 dated 18.05.2024 (Pg-8/12)	BG/RTGS/Surety Bond verified on SFMS portal and found in order.
7	M/s Shree Construction	Yes, 42.50 lakhs BG no. OGT0079240000255 dated 18.05.2024 (Pg-10/20)	

*- As per Clause 2.20.2 of RFP, "Any Bid not accompanied by the Bid security shall be summarily rejected by the Authority as non-responsive", accordingly the Bidder M/s Punia Constructions Co has been declared non-responsive on account of non-submission of appropriate Bid Security.

5.4.2 The test for responsiveness as per Clause 3.1.6.1 of RFP has been carried out and details of same are attached as Annexure-A. The following is found by the Committee with regard to responsiveness of bidders:

- M/s KG Gupta Infrastructure Pvt Ltd, M/s Mehrotra Buildcon Private Limited, M/s Paramount Tradecom Private Limited and M/s Shree Construction have submitted all the desired documents and thus cleared the test of responsiveness as per Clause 3.1.6.1 of RFP.
- M/s ICC Infra Projects India Private Limited have not submitted **Appendix VI (Integrity Pact) and Appendix IX (GFR Rule 144 (xi))** as per requirement of RFP. However, in light of MoRT&H policy circular RW/NH-37010/4/2010/PIC-EAP(Printing) dated 16.01.2017 allows for consideration of variation/clarifications in the submitted bid which don't affect the basic character/profile of the offer, since the said deficiency is not major in nature thus to improve the competitiveness, it is recommended that the bidder may be given an opportunity to submit these documents for obtaining qualification as these documents don't have any material impact on bid evaluation.

- M/s Satish Aggarwal and Co have not submitted Local Supplier Certificate and Undertaking to Abide by Bid as per requirement of RFP. However, in light of MoRT&H policy circular RW/NH-37010/4/2010/PIC-EAP(Printing) dated 16.01.2017 allows for consideration of variation/clarifications in the submitted bid which do not affect the basic character/profile of the offer, since the said deficiency is not major in nature thus to improve the competitiveness it is recommended that the bidder may be given an opportunity to submit these documents for obtaining qualification as these documents don't have any material impact on bid evaluation.

5.4.3 The Technical and Financial capacity of the bidders have been evaluated and the details of same are attached as Annexure-B and Annexure-C respectively. Summary of the evaluation w.r.t. Technical and Financial capacity of the bidders is as given in the following table:

Sr No.	Name of the Bidder	Test of Responsive ness as per clause 3.1.6 of RFP	Technical Capacity			Financial Capacity		Bid Capacity assessed (Rs. In Cr)	Technical Responsiveness
			Technical Threshold Capacity assessed (from Category 1, 2, 3, 4) (Rs. in Cr.)	Stand- alone specialize d structure (Length of single span in meters)	Comple ted Cost of speciali zed structure (Rs. in Cr)	Net Worth assessed (Rs. in Cr.)	Average Annual Turnover assesse d (Rs. in Cr.		
Required Threshold			42.33	20 m	10.5825	2.12	8.46	42.33	
1.	M/s ICC Infra Projects India Private Limited	Pending for want of documents at Appendix VI and Appendix IX	87.092	60	88	6.37	20.4275	68.0725	Yes , subject to submission of documents at Appendix VI and Appendix IX
2	M/s KG Gupta Infrastruct ure Pvt. Ltd	Yes	113.8563 75	22	29.25	37.99	79.7367	257.57	Yes
3	M/s Mehrotra Buildcon Private Limited	Yes	308.68	32.213	151.36	152.87	461.087 1	377.725	Yes
4	M/s Paramoun t Tradecom Private Limited	Yes	72.973	25	15.07	10.49	28.0352	105.589 375	Yes
5	M/s Punia Constructi ons Co	No, due to non- submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP	Disqualified due to non-submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP						


6	M/s Satish Aggarwal and Co	Pending for want of documents of Local Supplier Certificate and Undertaking to abide by Bid Documents	69.6295	21	36.67	4.5	22.4244	115.0025	Yes, subject to submission of documents of Local Supplier Certificate and Undertaking to abide by Bid Documents
7	M/s Shree Construction	Yes	76.4625	24	12.21	9.45	38.1242	147.325	Yes


6. The Evaluation Committee deliberated the evaluation report and found it to be in order. Committee found following bidders responsive/non-responsive as per the requirements of Bid Documents:


S.no.	Bidders	Responsiveness	Remarks
1	M/s ICC Infra Projects India Private Limited	Responsive	Subject to submission of documents at Appendix VI and Appendix IX
2	M/s KG Gupta Infrastructure Pvt. Ltd	Responsive	-
3	M/s Mehrotra Buildcon Private Limited	Responsive	-
4	M/s Paramount Tradecom Private Limited	Responsive	-
5	M/s Punia Constructions Co	Non-responsive	Disqualified due to non-submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP
6	M/s Satish Aggarwal and Co	Responsive	Subject to submission of documents of Local Supplier Certificate and Undertaking to abide by Bid Documents
7	M/s Shree Construction	Responsive	-


7. In view of above, Evaluation Committee opined that the result of the Technical Evaluation (refer para 6 above) may be communicated to the non-responsive bidders and conditional responsive bidders, including reasons for non-responsiveness by providing 7 days' time for submitting reply before finalizing the evaluation of Technical Proposals pursuant to clause 2.19 (Correspondence with the Bidder) of the RFP, with the approval of Competent Authority.


8. The Meeting ended with a vote of thanks to the Chair.


Paras Bansal
Manager (T)
RO-Bhopal


Dipesh Shah
Dy. Manager (F&A) & Head
FARO-Bhopal


Riya Rathore
Manager (T)
RO-Bhopal


Sumesh Banzal
Project Director
PIU-Indore


Pradeep Kumar Lal
General Manager (T)
RO-Bhopal

Summary of Qualification of Bidders as per Clause 2.2.2

Sr. No.	Name of the Bidder	Test of Responsiveness as per clause 3.1.6 of RFP	Technical Capacity				Financial Capacity		Technical Responsiveness	
			Technical Threshold Capacity assessed (from Category 1, 2, 3, 4) (Rs. in Cr.)	Stand-alone specialized structure (Length of single span in meters)	Completed Cost of specialized structure (Rs. in Cr)	Net Worth assessed (Rs. in Cr.)	Average Annual Turnover assessed (Rs. in Cr.)	Bid Capacity assessed (Rs. in Cr)		
		Retained Threshold	42.33	20 m	10.5875	2.12	8.46	42.33	Yes, subject to submission of documents at Appendix VI and Appendix IX	
1	M/s ICC Infra Projects India Private Limited	Pending for want of documents at Appendix VI and Appendix IX	87.092	60	88	6.37	20.4275	68.0725		
2	M/s KG Gupta Infrastructure Pvt. Ltd	Yes	113.856375	22	29.25	37.99	79.7367	257.57		Yes
3	M/s Mehrotra Buildcon Private Ltd	Yes	308.68	32.213	151.36	152.87	461.0871	377.725		Yes
4	M/s Paramount Tradecon Private Limited	Yes	72.973	25	15.07	10.49	28.0352	105.589375		Yes
5	M/s Punjab Constructions Co	No, due to non-submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP	Disqualified due to non-submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP							
6	M/s Satish Aggarwal and Co	Pending for want of documents of Local Supplier Certificate and Undertaking to abide by Bid Documents	69.6295	21	36.67	4.5	22.4244	115.0025	Yes, subject to submission of documents of Local Supplier Certificate and Undertaking to abide by Bid Documents	
7	M/s Shree Construction	Yes	76.4625	24	12.21	9.45	38.1242	147.325	Yes	


Dipesh Shah
Manager (F&A) & Head
FARO-Bhopal


Pradeep Kumar Lal
General Manager (T)
RO-Bhopal


Sumesh Banzal
Project Director
PIU-Indore

[illegible]

Bid Capacity as per Clause 2.2.2.1 and Technical Capacity as per Clause 2.2.2.2

S. No.	Name of Bidder	Bid Capacity					Stand-alone specialized structure (Clause 2.2.2.2 (iii)(a) of RFP)			Technical Capacity			
		A= Maximum Civil Engineering works on EPC mode in a year in last 05 years (in Cr.)	B=Existing Commitments (in Cr.)	C=Bonus received in EPC Projects in last 5 years	Bid Capacity=A* 1.5* 2.5-B+C	Length of single span in meters	Completed Cost of specialized structure (Rs. in Cr)	Page No-	Category -1	Category-2	Category-3	Category-4	Total
1	M/s ICC Infra Projects India Private Limited	39.438	79.82	0	68.0725	60	88	Pg-65/66	0	0	87.092	0	87.092
2	M/s KG Gupta Infrastructure Pvt. Ltd	109.24	152.08	0	257.57	22	29.25	Pg-317	0	0	81.669	42.9165	113.8564
3	M/s Mehrotra Buldocon Private Limited	488.18	1452.95	0	377.725	32.213	151.36	Pg-272/273	0	0	308.68	0	308.68
4	M/s Paramount Tradeecom Private Limited	54.6105	99.2	0	105.589375	25	15.07	Pg-231	0	0	72.973	0	72.973
5	M/s Punia Constructions Co	Disqualified due to non-submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP											
6	M/s Satish Aggarwal and Co	43.67	48.76	0	115.0025	21	36.67	Pg-181/184	0	0	54.0715	20.744	69.6295
7	M/s Shree Construction	49.62	38.75	0	147.325	24	12.21	Pg-85	0	0	62.1	19.15	76.4625


Paras Bansal
Manager (T)
RO-Bhopal


Dipesh Shah
Dy. Manager (F&A) & Head
FARO-Bhopal


Riya Rathore
Manager (T)
RO-Bhopal


Suresh Banzal
Project Director
PIU-Indore


Pradeep Kumar Lal
General Manager (T)
RO-Bhopal

Financial Capacity as per Clause 2.2.2.3


S. No.	Name of Bidder	Average Annual Turnover					Net Worth (in Cr.)	
		Year-1 (2022-2023)	Year-2 (2021-2022)	Year-3 (2020-2021)	Year-4 (2019-20)	Year-5 (2018-19)		AAT (in Cr.)
1	M/s ICC Infra Projects India Private Limited	13.27	37.56	22.43	17.51	3.85	20.4275	6.37
2	M/s KG Gupta Infrastructure Pvt. Ltd	109.24	85.88	61.53	51.95	59.87	79.7367	37.99
3	M/s Mehrotra Buildcon Private Limited	523.5	391.8	382.2	412.77	396.2	461.0871	152.87
4	M/s Paramount Tradecom Private Limited	26.5	52.01	27.86	13.37	10.87	28.0352	10.49
5	M/s Punia Constructions Co	Disqualified due to non-submission of required EMD/Bid Security by bidder and as per Clause 2.20.2 of RFP						
6	M/s Satish Aggarwal and Co	43.67	9.56	15.92	13.8	20.86	22.4244	4.5
7	M/s Shree Construction	46.46	33.38	24.57	25.34	44.12	38.1242	9.45


Paras Bansal
Manager (T)
RO-Bhopal


Dipesh Shah
Dy. Manager (F&A) & Head
FARO-Bhopal


Riya Rathore
Manager (T)
RO-Bhopal


Sumesh Banzal
Project Director
PIU-Indore


Pradeep Kumar Lal
General Manager (T)
RO-Bhopal

Signature Not Verified

Digitally signed by PARAS BANSAL
Date: 2024.06.19 19:14:40 IST
Location: eProcurement System for
Central PSUs