

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 30.08.2024 for the work of "Construction of 4 Lane Vehicular Underpass (VUP) of Size 12m X 5.5m at Km 203+350 (Veerarakkiyam) & Construction of 4 Lane Vehicular Underpass (VUP) of Size 20m X 5.5m at Km 215+100 (Near Kodangipatti), RE Wall Approaches, 2 Lane Service Road (B/S), Reconstruction & Widening of Box Culverts, Construction of RCC Drain, Shifting of Bus Shelter, Junction Improvements, Lighting Arrangements, etc., on Trichy - Karur Section of NH-67 (New No. NH-81) in the State of Tamil Nadu on EPC Mode (Tender No: NHAI/17011/01/91/2024/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_199696_1 for the works of "Construction of 4 Lane Vehicular Underpass (VUP) of Size 12m X 5.5m at Km 203+350 (Veerarakkiyam) & Construction of 4 Lane Vehicular Underpass (VUP) of Size 20m X 5.5m at Km 215+100 (Near Kodangipatti), RE Wall Approaches, 2 Lane Service Road (B/S), Reconstruction & Widening of Box Culverts, Construction of RCC Drain, Shifting of Bus Shelter, Junction Improvements, Lighting Arrangements, etc., on Trichy - Karur Section of NH-67 (New No. NH-81) in the State of Tamil Nadu on EPC Mode" with an estimated cost of Rs.4411.93 Lakhs.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri M Chandrasekar, DGM(Tech), RO-Madurai - Convener
- ii. Shri A.N. Praveen Kumar, DGM(Tech) & PD, Trichy - Member
- iii. Shri Vishnu V Mohan, Manager (T), PIU-Dindigul - Member
- iv. Shri Vijith Vijayan, Manager(Tech), RO Madurai - Member
- v. Shri Prabhat Chandra Nirmohi, Dy. Manager (F), RO-Madurai - Member

3. As per RFP, last date of submission of e-bids was scheduled on 29th July, 2024 up to 12.00 PM and date of technical bid opening was scheduled on 30th July, 2024 @ 12.00 PM.

4. As per section-5 of RFP, Pre-Bid Meeting for the aforesaid tender work was scheduled on 12th July, 2024 at NHAI, Regional Office Madurai. Based on the Pre-Bid Query received vide email dated 09.07.2024, the requisite clarification was issued vide RO-Madurai letter no.997 dated 15.07.2024 and uploaded the same in government e-tender portal on 15.07.2024. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in RFP for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online (on 30.07.2024) and decrypted. 5 Nos. of bids were received through online mode. The details of bids received and Financial Instruments submitted therewith was furnished to Accounts Division. The Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by all the bidders.

6. Accordingly, the Committee has evaluated the 5 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A. Summary of the same is submitted hereunder;


S. No	Bid ID	Name of Bidder	Recommendation
1	723539	M/s Sree Bhramara Infrastructures Private Limited, Hyderabad	Responsive


The bottom of the page features several handwritten signatures in blue ink. From left to right, they appear to be: a signature, 'Sushma. V. Mohan', 'A.N. Praveen Kumar', and a signature dated '30/8/24'.

S. No	Bid ID	Name of Bidder	Recommendation
2	724920	M/s GRT Infra, Thanjavur	Responsive
3	725044	M/s Ramalingam Construction Company Pvt Ltd, Erode	Responsive
4	725071	M/s Sree Infratech India Pvt Ltd, Trichy	Responsive
5	725428	M/s TTK Construction, Madurai	Responsive

In view of the above, the Committee recommends to accept the bids received from (i) Sree Bhramara Infrastructures Private Limited, Hyderabad, (ii) M/s GRT Infra, Thanjavur, (iii) M/s Ramalingam Construction Company Pvt Ltd, Erode (vi) M/s Sree Infratech India Pvt Ltd, Trichy and (v) M/s TTK Construction, Madurai in Technical evaluation based on the details furnished by the bidders in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation.

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


(Prabhat Chandra Nirmohi)
Member


(Vijith Vijayan)
Member


(Vishnu V Mohan)
Member


(A.N. Praveen Kumar)
Member


(M Chandrasekar)
Convener

Details of Eligible Projects (Appendix 1A)

1. M/s Sree Bhramara Infrastructures Private Limited, Hyderabad

Attachment - I

Project Code: 1A


Entity(Self/Members)


Item	Particulars of the Project				
Title & nature of the project	Construction of 4 lane Highway From Km 4/00 to Km 9/170 of NH – 163 (Old NH-202) of Bhopalapatnam to Hyderabad Section under LWE Scheme in the state of Chhattisgarh. (Pg 20)				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2019-20	12.69	1.20	15.23
		Total	12.69		15.23
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	NH Division, PWD, Jagadalpur				
Location	Bhopalapatnam				
Project Cost	Rs.23.50 Cr.				
Date of Commencement of Project/contract	27.05.2018				
Date of Completion/ Commissioning	18.03.2020				
Equity shareholding (with period during which equity was held)	-				

Project Code: 1B

Entity(Self/Members)

Item	Particulars of the Project				
Title & nature of the project	Construction of 4 lane Highway from Km 0/600 to Km 3/850 of NH-163 (Old NH-202) of Bhopalapatnam to Hyderabad section under LWE Scheme in the State of Chhattisgarh (Pg 23)				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2019-20	7.31	1.20	8.77
		Total	7.31		8.77
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	NH Division, PWD, Jagadalpur				
Location	Bhopalapatnam				
Project Cost	Rs.19.15 Cr.				
Date of Commencement of Project/Contract	04.06.2018				
Date of Completion/ Commissioning	21.03.2020				
Equity shareholding (with period during which equity was held)	-				

Project Code: 1C


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening of 2 lane with paved shoulder from Sirsi – Mavingnudi section Under M-26 Package (Km 2+135 To Km 53+180) including widening and up gradation of Tank Bund from Km 11+935 to 13+860 in Uttar Kannada Dist in the State of Karnataka (Pg 26)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	27.07	1.15	31.13
	2021-22	5.21	1.10	5.73
	2022-23	14.68	1.05	15.41
	Total	46.96		52.28
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Karnataka State Highways Improvement Project			
Location	Karnataka			
Project Cost	Rs.49.29 Cr.			
Date of Commencement of Project/contract	25.04.2020			
Date of Completion/ Commissioning	17.03.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 1D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	(Balance works) Construction of Major Bridge at Km. 01+544 & at Km. 01+729 of Bhopalpatnam to Hyderabad section of NH - 163 (Old NH - 202) in the state of Chhattisgarh to be executed under LWE Scheme (MoRTH) (Pg 30)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	2.626	1.20	3.15
	Total	2.63		3.15
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NH Division, PWD, Jagadalpur			
Location	Bhopalapatnam			
Project Cost	Rs. 13.15 Cr.			
Date of Commencement of Project/contract	04.05.2018			
Date of Completion/ Commissioning	18.03.2020			
Equity shareholding (with period during which equity was held)	-			




Details of Eligible Projects (Appendix 1A)

2. M/s GRT Infra, Thanjavur

Attachment - II

Project Code: 2A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements of Government roads in Sivagangai (H) C&M Subdivision including reconstruction of Culverts and Construction of retaining wall, Reconstruction of narrow and damaged pipe culvert and upkeeping for a period of 60 Months (Package 46) (Pg 36)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	2.42	1.20	2.90
	2020-21	3.64	1.15	4.19
	Total	6.06		7.09
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, Sivagangai			
Location	Sivagangai			
Project Cost	Rs.6.88 Cr.			
Date of Commencement of Project/contract	06.01.2020			
Date of Completion/ Commissioning	13.06.2020			
Equity shareholding (with period during which equity was held)	-			

Project Code: 2B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvements, Improvements of Government roads in Sivagangai (H), C&M Subdivision including Reconstruction of Culverts & Construction of Retaining wall, Reconstruction of narrow and damaged pipe culvert and upkeeping for a period of 60 Months (Package-45) (Pg 40)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	2.21	1.20	2.65
	2020-21	3.31	1.15	3.81
	Total	5.52		6.46
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, Sivagangai			
Location	Sivagangai			
Project Cost	Rs.5.89 Cr.			
Date of Commencement of Project/Contract	06.01.2020			
Date of Completion/ Commissioning	13.06.2020			
Equity shareholding (with period during which equity was held)	-			

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]
30/6/2024

Project Code: 2C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvements of Improvements to riding quality, Reconstruction of Culvert, Including upkeeping for a period of 60 Months in Government roads in respect of Peravurani and Pattukottai (H), C&M Subdivision (Package-96) (Pg 44)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	4.65	1.15	5.35
	2021-22	0.52	1.10	0.57
	Total	5.17		5.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M Thanjavur			
Location	Thanjavur			
Project Cost	Rs.6.17 Cr.			
Date of Commencement of Project/contract	06.10.2020			
Date of Completion/ Commissioning	06.05.2021			
Equity shareholding (with period during which equity was held)	-			

Project Code: 2D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package No 80, Upgradation of Kambarnatham vadakunatham Road, Thondamanthopu Road, Ammapettai Vadapathi Keelakoilpathu Salai, Kalancheri Viluthiyur Road. Highways, NABARD and Rural Roads Division, Thanjavur. (Pg 50)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	1.81	1.15	2.08
	2021-22	4.02	1.10	4.42
	Total	5.83		6.50
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, NABARD Thanjavur			
Location	Thanjavur			
Project Cost	Rs.6.42 Cr.			
Date of Commencement of Project/contract	24.02.2021			
Date of Completion/ Commissioning	15.09.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 2E


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Reconstruction of Major Bridge works at Manargudi - sethubavasatiram Road, KM34/8 Reconstruction across maharajasamudhiram River Bridge Work, Kargavayal Village, Divisional Engineer Highways, Project Division, Thanjavur (Pg 80)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-24	11.91	1.00	11.91
	2022-23	0.67	1.05	0.70
	Total	12.58		12.61
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M Thanjavur			
Location	Thanjavur			
Project Cost	Rs.13.54 Cr			
Date of Commencement of Project/contract	03.06.2022			
Date of Completion/ Commissioning	22.03.2024			
Equity shareholding (with period during which equity was held)	-			

Project Code: 2F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements in ride quality including Reconstruction of Minor Bridge works in Government roads in respects of Orathanadu(H), C&M Subdivision (TRY-21).(Pg 57)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2022-23	6.00	1.05	6.30
	Total	6.00		6.30
(b) revenues appropriated for self construction under PPP projects	Nil.			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M Thanjavur			
Location	Thanjavur			
Project Cost	Rs. 6.54 Cr			
Date of Commencement of Project/contract	10.03.2022			
Date of Completion/ Commissioning	09.03.2023			
Equity shareholding (with period during which equity was held)	-			








Project Code: 2G

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvements of Improvements to riding quality, Reconstruction of Culvert, Including upkeeping for a period of 60 Months in Government roads in respect of Thanjavur (H), C&M Subdivision (Pg 90)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Payments received (in Cr.)			
	Financial Year	Payments received	Factor	Updated Payments
	2022-23	2.00	1.05	2.10
	2023-24	3.70	1.00	3.70
	Total	5.70		5.80
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M Thanjavur			
Location	Thanjavur			
Project Cost	Rs. 6.48 Cr			
Date of Commencement of Project/contract	20.01.2023			
Date of Completion/ Commissioning	25.07.2023			
Equity shareholding (with period during which equity was held)	-			




20/8/2024

Details of Eligible Projects (Appendix 1A)

3. M/s Ramalingam Construction Company (P) Ltd, Erode

Attachment - III

Project Code: 3A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four Laning of Oddanchatram - Dharapuram - Avinashipalayam Section of SH-37 ("The Project State Highway") from Km 37+400 to Km 108+400 in the State of Tamil Nadu under TNRSP-II to be executed on Design, Build, Finance, Operate, Maintain and Transfer (DBFOMT) on Modified Annuity Basis- Package No. PPP O2. (Pg 21)			
Category	1			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Payments received (in Cr.)			
	Financial Year	Payments received	Factor	Updated Payments
	2020-21	35.75	1.15	41.11
	2021-22	617.82	1.10	679.60
	Total	653.57		720.71
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Road Sector Project, Phase II (Employer), RCCL Expressway Private Limited (SPV)			
Location	Oddanchatram - Dharapuram - Avinashipalayam, Tamil Nadu			
Project Cost	Rs.739.52 Cr			
Date of Commencement of Project/contract	01.11.2018			
Date of Completion/ Commissioning	01.08.2020			
Equity shareholding (with period during which equity was held)	74%			

     30/8/2024

Details of Eligible Projects (Appendix 1A)

4. M/s Sree Infratech, Pudukkottai

Attachment - IV

Project Code: 4A


Entity(Self/Members)

Item	Particulars of the Project				
Title & nature of the project	Upgrading Thuraiyur-Perambalur Road (SH 142) from km 2/0-13/120, Km 14/640-27/800 and Km 29/820-32/0 to two lane with paved shoulders and construction of two bypasses to Nakkasalem and Kurumbalur to a length of 3.54 km from km 13/120-14/640 & Km 27/800-29/820 and maintenance of entire project stretch 30.057 km for 7 Years (in the State of Tamil Nadu on Engineering, Procurement and Construction (EPC) Mode (Pg 75)				
Category	3				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)			
		Payments received	Factor	Updated Payments	
		2021-22	57.89	1.10	63.68
		2022-23	34.16	1.05	35.87
	Total	92.05		99.55	
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	Highways Department, Chennai kanyakumari Corridor Projects				
Location	Tamil Nadu				
Project Cost	Rs.92.05 Cr.				
Date of Commencement of Project/contract	10.02.2021				
Date of Completion/ Commissioning	31.10.2022				
Equity shareholding (with period during which equity was held)	-				

Project Code: 4B

Entity(Self/Members)

Item	Particulars of the Project				
Title & nature of the project	Package No 80, Upgradation of Kambamatham vadakunatham Road, Thondamanthopu Road, Ammapettai Vadapathi Keelakoilpathu Salai, Kalancheri Viluthiyur Road. Highways, NABARD and Rural Roads Division, Thanjavur. (Pg 82)				
Category	3				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)			
		Payments received	Factor	Updated Payments	
		2020-21	67.71	1.15	77.87
		2021-22	31.04	1.10	34.14
		Total	98.75		112.01
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	Tamil Nadu Road Sector Project II				
Location	Viruthachalam				
Project Cost	Rs.98.75 Cr.				
Date of Commencement of Project/contract	10.08.2020				
Date of Completion/ Commissioning	12.01.2022				
Equity shareholding (with period during which equity was held)	-				





20/1/2024

Project Code: 4C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Formation of Bypass to Mannachanallur Town at Km 0/0 to 2/640 starting from Km 2/2 of Trichy to Thanjavur roas (SH-62) and ends at Km 4/8 at the same road (Pg 86)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Payments received (in Cr.)			
	Financial Year	Payments received	Factor	Updated Payments
	2020-21	21.50	1.15	24.73
	Total	21.50		24.73
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways Department, Trichy Division (H) C&M			
Location	Trichy			
Project Cost	Rs.22.36 Cr			
Date of Commencement of Project/contract	26.05.2020			
Date of Completion/ Commissioning	19.01.2021			
Equity shareholding (with period during which equity was held)	-			

20/8/2024

Details of Eligible Projects (Appendix 1A)

5. M/s TTK Construction, Madurai

Attachment - V

Project Code: 5A


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two laning with paved shoulder of Dindigul - Theni section from Km 2.750 to Km 73.400 of NH-45 (Extn.) and Theni - Kumili section of NH-220 from Km 215.500 to Km 273.600 in the State of Tamil Nadu under item rate contract (Pg 55)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	37.51	1.20	45.01
	2020-21	68.70	1.15	79.01
	2021-22	36.49	1.10	40.14
	2022-23	1.99	1.05	2.09
	Total	144.69		166.25
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI, Sub Contract of EKK Infrastructure, Kerala			
Location	Dindigul - Theni - Kumili			
Project Cost	Rs.144.69 Cr.			
Date of Commencement of Project/contract	09.09.2019			
Date of Completion/ Commissioning	26.09.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-02-287 by Construction of 6 lane VUP at Km 349+770 on Karur - Dindigul Section of NH-7 (New No. NH-44) Karukkampatty, RE Wall & Retaining Wall approaches, 2 Lane Service Road (Both Sides), Reconstruction and widening of Culverts etc., in the State of Tamil Nadu on EPC Mode (Pg 58)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2022-23	2.36	1.05	2.48
	2023-24	16.41	1.00	16.41
	Total	18.77		18.89
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU- Dindigul			
Location	Karur - Dindigul			
Project Cost	Rs.19.71 Cr.			
Date of Commencement of Project/Contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	-			




Project Code: 5C


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Rectification of Black Spot TN-02-596 by Construction of 4 Lane VUP at Km: 290+153 on NH-7 (New No. NH-44) Semmadai, RE Wall & Retaining wall Approaches, 2 Lane Service Road (B/S), etc. in the State of Tamil Nadu on EPC Mode (Pg 78)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2022-23	1.99	1.05	2.09
	2023-24	15.04	1.00	15.04
	Total	17.03		17.13
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI			
Location	Semmadai			
Project Cost	Rs.18.56 Cr.			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Rectification of Black Spot TN-091-03 by Providing Permanent measures for construction VUP (2x12x5.5m) at Km. 133+650 (Kooteripattu Junction) in Thindivanam to Ulunderpet Section of NH-45 in the State of Tamil Nadu on EPC Mode (Pg 96)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2022-23	3.55	1.05	3.73
	2023-24	22.28	1.00	22.28
	Total	25.83		26.01
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI, PIU-Thindivanam			
Location	Kooteripattu			
Project Cost	Rs.28.10 Cr.			
Date of Commencement of Project/contract	12.07.2022			
Date of Completion/ Commissioning	29.02.2024			
Equity shareholding (with period during which equity was held)	-			




ANNEXURE - A

Name of Work: Construction of 4 lane Vehicular Underpass (VUP) of Size 12m x 5.5 m at Km 203+350 (Veerarakkiyam) & Construction of 4 lane Vehicular Underpass (VUP) of Size 20m x 5.5 m at Km 215+100 (Near Kodangipatti), RE Wall approaches, 2 Lane Service Road (B/s), Reconstruction & widening of Box Culverts, Construction of RCC Drain, Shifting of Bus Shelter, Junction Improvements, Lighting Arrangements, etc., on Tricy - Karur Section of NH-67 (New no. NH-81) in the State of Tamil Nadu on EPC mode (2nd Call)

Cost put to Tender: Rs.44,11,93,103/-

Date of E-Tender Opening : 30.07.2024

No of Bids received within stipulated time : 5 (Five) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 5	2 of 5	3 of 5									
			M/s Sree Bhramara Infrastructures Private Limited, Hyderabad (Bid ID: 723539)	M/s GRT Infra, Thanjavur (Bid ID: 724920)	M/s Ramalingam Construction Company Pvt Ltd, Erode (Bid ID: 725044)									
1	Cost of tender document	NEFT/RTGS for an amount of Rs.50,000/-	Ref No: UBINJ24208562417 NEFT Transfer dated 26.07.2024 for an amount of Rs.50,000/- (Pg 1)	Ref No: SBIN524208421004 NEFT Transfer dated26.07.2024 for an amount of Rs.50,000/- (Pg 1)	Ref No:BARBD24208587736 NEFT Transfer dated 26.07.2024 for an amount of Rs.50,000/- (Pg 1)									
2	Bid Security	Bid Securing (EMD) viz., BG/DD/NEFT/RTGS for an amount of Rs. 50,00,000/-	BG No: 527601GL0001324 dated 26.07.2024 for an amount of Rs.50,00,000/- valid upto 29.01.2025 issued by The Union Bank of India, Hyderabad (Pg 2-5)	BG No:1280624BG0000081 dated 26.07.2024 for an amount of Rs.50,00,000/- valid upto 31.01.2025 issued by State Bank of India, Thanjavur (Pg 2-7)	Ref No:BARBD24208587737 NEFT Transfer dated 26.07.2024 for an amount of Rs.50,00,000/- (Pg 1)									
3	Entity of Bidder	No joint venture upto 100 crore	No Joint Venture (Pg 7)	No Joint Venture (pg 17)	No Joint Venture (Pg 12)									
4	Details of Bidders (Annexure I of Appendix IA)													
	i). Details	(a) Name :	M/s Sree Bhramara Infrastructures Private Limited, Telangana (Pg 6)	M/s. GRT Infra	M/s Ramalingam Construction Company Pvt Ltd									
		(b) Country of Incorporation	India	India	India									
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	8-3-833/104, Opposite Tanvir Hospital, Main Road, Kamalapuri Colony, Hyderabad 500073, Telangana (Pg 6)	No-77, Ground Floor, Karups Nagar Extension, Near New Bus Stand, Thanjavur	No.175/2, South State Bank Nagar, Chettipalayam, Erode 636 002.									
		(d) Date of Incorporation and / or commencement of Business :	31-05-2004	14.07.2021	21.11.2008									
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :		Roads, Bridges & Irrigations etc.,	Road and Bridge Works	Civil, Road, Irrigation, Marine and Electrical, Engineering Contracts.									
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :	Mr. Shashank Cherukuri	G. Ravichandran	Mr. Karthikeyan S									
		(b) Designation	Authorized Signatory	Managing Partner	Regional Manager									
		(c) Company	M/s Sree Bhramara Infrastructures Private Limited, Telangana (Pg 6)	M/s. GRT Infra	M/s Ramalingam Construction Company Private Limited									
		(d) Address	8-3-833/104, Opposite Tanvir Hospital, Main Road, Kamalapuri Colony, Hyderabad 500073, Telangana (Pg 6)	No-77, Ground Floor, Karups Nagar Extension, Near New Bus Stand, Thanjavur	No.534, East Coast Centre Building, 5th Floor, Anna Salai, Teynampet, Chennai - 600018.									
		(e) Telephone Number	040-23734900	9443389420	044 2433 314 / I 2433 3155									
		(f) Email Address	Sreebhramara.bd@gmail.com	grtinfra21@gmail.com	tenders@ramalingam.in									
		(g) Fax Number	Nil	Nil	0424-2282 107									
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	Mr. Shashank Cherukuri	G. Ravichandran	Mr. Karthikeyan S									
		(b) Designation	Authorized Signatory	Managing Partner	Regional Manager									
		(c) Address	8-3-833/104, Opposite Tanvir Hospital, Main Road, Kamalapuri Colony, Hyderabad 500073, Telangana (Pg 6)	No-77, Ground Floor, Karups Nagar Extension, Near New Bus Stand, Thanjavur	No.534, East Coast Centre Building, 5th Floor, Anna Salai, Teynampet, Chennai - 600018.									
		(d) Phone Number	040-23734900	9443389420	044 2433 314 / I 2433 3155									
		(e) Fax Number	NA	Nil	0424-2282 107									
		(f) Class III digital signature certificate ID Number	HS32307130552242	c9 1b 94 ac d7 bf f6	17 97 60 1									
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Furnished (Pg 40)	Furnished (Pg 10)	Furnished (Pg 2)									
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Furnished (Pg 7)	Furnished (Pg 18)	Furnished (Pg 12)									
7	Financial Capacity													
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs.6.62 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)
			2019-20	27.97	1.20	33.56	2019-20	12.73	1.20	15.28	2019-20	1217.91	1.20	1461.49
			2020-21	34.91	1.15	40.15	2020-21	37.62	1.15	43.26	2020-21	537.75	1.15	618.41
			2021-22	5.80	1.10	6.38	2021-22	27.94	1.10	30.73	2021-22	957.02	1.10	1052.72
			2022-23	15.23	1.05	15.99	2022-23	16.36	1.05	17.18	2022-23	1151.98	1.05	1209.58
			2023-24	-	1.00	0.00	2023-24	-	1.00	0.00	2023-24	1147.79	1.00	1147.79
					Total	96.08			Total	106.45			Total	5490.00
			Average Turnover (Pg 18)			19.00	Average Turnover (Pg 22)			21.00	Average Turnover (Pg 41)			1098.00

G. S. S. S.

Kishore N. Mahare

A.N. Praveen Kumar


[Signature]

[Signature]
30/8/2024


Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 5				2 of 5				3 of 5											
			M/s Sree Bhramara Infrastructures Private Limited, Hyderabad (Bid ID: 723539)				M/s GRT Infra, Thanjavur (Bid ID: 724920)				M/s Ramalingam Construction Company Pvt Ltd, Erode (Bid ID: 725044)											
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value) Duration 1.5 Year, N=1.5	Rs. 44.12 Cr																				
	A = Maximum value of civil engineering works in respect of EPC Projects executed in any one year during the last Five years taking into account the completed as well as works in progress. The EPC projects includes turnkey project/ Item rate Contract/ Construction works.		34.91				37.62				1217.91											
	B = Value of existing commitments, works for which LOA issued and on-going works to be completed during the period of completion of the works for which BID is invited		0.00				1.96				2150.49											
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		0.00				0.00				0.00											
	Bid Capacity = (A x N x 2.5 - B + C)		Bid Capacity = (34.91 x 1.15 x 1.5 x 2.5) - 0 + 0 = Rs.150.55 Crore (Pg 36)				Bid Capacity = (37.62 x 1.15 x 1.5 x 2.5) - 1.96 = Rs.160.28 Crore (Pg 118)				Bid Capacity = (1217.91 x 1.20 x 1.5 x 2.5) - 2150.49 = Rs.3330.09 Crore (Pg 49)											
9	(clause 2.2.2.2) Technical Capacity of the bidder (Annexure II)	*- As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.2.21 Cr ** - Project weight factor (clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duty applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)		
						Payment received..... .#	Value of self##						Payment received..... .#	Value of self##				Payment received..... .#	Value of self##			
			Single	1A	3	15.23	1	15.23	Single	2A	3	7.09	1	7.09	Single	3A	1	720.71	1	720.71		
				1B	3	8.77	1	8.77		2B	3	6.46	1	6.46								
				1C	3	52.28	1	52.28		2C	3	5.92	1	5.92								
				1D	3	3.15	1	3.15		2D	4	6.50	0.75	4.88								
										2E	3	12.61	1	12.61								
										2F	3	6.30	1	6.30								
										2G	3	5.80	1	5.80								
			Aggregate Technical Experience (pg 110)					79.43	Aggregate Technical Experience (Pg 20)					49.06	Aggregate Technical Experience (pg 18)					720.71		
			i) Threshold Technical capacity more than Rs.33.09 Cr.					Rs.79.43 Crore					Rs.49.06 Crore					Rs.720.71 Crore				
			ii) Atleast one similar Major Bridge/ROB/ Flyover/Grade Separated Structures Projects in the last ten financial years preceding the Bid due date having span equal to or greater than 10m and cost of such similar work shall be atleast 20% of the Estimated Project Cost (Rs.8.824 Cr).					(Balance works) Construction of Major Bridge at Km. 01+544 & at Km. 01+729 of Bhopalpalnam to Hyderabad section of NH - 163 (Old NH - 202) in the state of Chhattisgarh to be executed under LWE Scheme (MoRTH). Value of work done Rs.12.65 Cr. RCC Girder Span of 15x8m. Work duration from 04.05.2018 to 18.03.2020. Work Experience Certificate issued by the Executive Engineer, NH Division, PWD, Jagadalpur (Pg 32)					Reconstruction of Major Bridge works at Manargudi - sethubavasatram Road, KM34/8 Reconstruction across maharajasamudhiram River Bridge Work, Kargavayal Village. Value of work done Rs.10.66 Cr. Work duration from 03.06.2022 to 22.03.2024. Work Experience Certificate issued by Divisional Engineer Highways, Project Division, Thanjavur (Pg 62)					Construction of Grade Separator from Km 78+018 to Km 78+558 in Four laning of Oddanchatram - Dharapuram-Avinashipalayam Section of SH-37 in the State of Tamil Nadu under TNRS-P-II on DBFOMT on Hybrid Annuity Basis - Package No.PPP02. Value of Grade Separator Rs.40.93 Cr. Work duration from 22.11.2018 to 28.08.2020. Work Experience Certificate issued by the Divisional Engineer (H), TNRS-P-II, Tiruppur (Pg 29)				
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-I				Refer Attachment-II				Refer Attachment-III											
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Furnished (Pg 33)				Furnished (Pg 105)				Furnished (Pg 40)											
12	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Furnished (Pg 45-46)				Furnished (Pg 14-15)				Furnished (Pg 89-90)											
13	Integrity Pact	Provided / Not Provided	Furnished (Pg 47-52)				Furnished (Pg 106-111)				Furnished (Pg 91-98)											
14	Recommendations of Committee	Qualified / Disqualified	As above, the tender evaluation committee recommends to consider the bid as "Responsive" in Technical evaluation based on the details furnished by the bidders in compliance with the instructions set forth in RFP				As above, the tender evaluation committee recommends to consider the bid as "Responsive" in Technical evaluation based on the details furnished by the bidders in compliance with the instructions set forth in RFP				As above, the tender evaluation committee recommends to consider the bid as "Responsive" in Technical evaluation based on the details furnished by the bidders in compliance with the instructions set forth in RFP											
			Responsive				Responsive				Responsive											


(Prabhakar Chandra Nirmohi)
Member


(Vijith Vijayan)
Member


(Vishnu V Mohan)
Member


(A.N. Praveen Kumar)
Member


(M Chandrasekhar)
Member

ANNEXURE - A

Name of Work: Construction of 4 lane Vehicular Underpass (VUP) of Size 12m x 5.5 m at Km 203+350 (Veerarakkiyam) & Construction of 4 lane Vehicular Underpass (VUP) of Size 20m x 5.5 m at Km 215+100 (Near Kodangipatti), RE Wall approaches, 2 Lane Service Road (B/s), Reconstruction & widening of Box Culverts, Construction of RCC Drain, Shifting of Bus Shelter, Junction Improvements, Lighting Arrangements, etc., on Tricity - Karur Section of NH-67 (New no. NH-81) in the State of Tamil Nadu on EPC mode (2nd Call)

Cost put to Tender: Rs.44,11,93,103/-

Date of E-Tender Opening : 30.07.2024

No of Bids received within stipulated time : 5 (Five) Nos.


No. of bids rejected in Pre-technical Evaluation: Nil

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	4 of 5	5 of 5
			M/s Sree Infratech India Pvt Ltd, Trichy (Bid ID: 725071)	M/s TTK Construction, Madurai (Bid ID: 725428)
1	Cost of tender document	NEFT/RTGS for an amount of Rs.50,000/-	Ref No: N209243171334231 NEFT Transfer dated 27.07.2024 for an amount of Rs.50,000/- (Pg 2)	Ref No: CIUBH24208033599 NEFT Transfer dated 26.07.2024 for an amount of Rs.50,000/- (Pg 31)
2	Bid Security	Bid Securing (EMD) viz., BG/DD/NEFT/RTGS for an amount of Rs. 50,00,000/-	BG No:155271324000002 dated 26.07.2024 for an amount of Rs.50,00,000/- valid upto 31.03.2025 issued by Indian Overseas Bank, Trichy (Pg 169-173)	BG No: 0002724PBG027164 dated 26.07.2024 for an amount of Rs.50,00,000/- valid upto 28.02.2025 issued by City Union Bank Limited, Madurai (Pg 32-36)
3	Entity of Bidder	No joint venture upto 100 crore	No Joint Venture (Pg 11)	No Joint Venture (Pg 9)
4	Details of Bidders (Annexure I of Appendix IA)			
	i). Details	(a) Name :	M/s Sree Infratech India Pvt Ltd (Pg 9)	M/s TTK Construction, Madurai (Pg 9)
		(b) Country of Incorporation	India	India
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	Plot No. 119, Elathi Street, Thendral Nagar, K.K. Nagar, Trichy - 620021	No.5/1, Mayilagam, Thrumukkulam South Street, Tallakulam, Madurai - 625002
		(d) Date of Incorporation and / or commencement of Business :	21.03.2024	01.07.2006
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project		Road Contractor	Road Contractor
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :	P. Ravi	T. Rajavel Pandian
		(b) Designation	Managing Director	Partner
		(c) Company	M/s Sree Infratech India Pvt Ltd	M/s. TTK Construction, Madurai
		(d) Address	Plot No. 119, Elathi Street, Thendral Nagar, K.K. Nagar, Trichy - 620021	No.5/1, Mayilagam, Thrumukkulam South Street, Tallakulam, Madurai - 625002
		(e) Telephone Number	9750968668	9894222777
		(f) Email Address	ravi@sreeinfratech.com	info@ttkcons.in
		(g) Fax Number	-	-
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	P. Ravi	T. Rajavel Pandian
		(b) Designation	Managing Director	Partner
		(c) Address	Plot No. 119, Elathi Street, Thendral Nagar, K.K. Nagar, Trichy - 620021	No.5/1, Mayilagam, Thrumukkulam South Street, Tallakulam, Madurai - 625002
		(d) Phone Number	9750968668	9894222777
		(e) Fax Number	-	-
		(f) Class III digital signature certificate ID Number	01 84 06 8c	01 7D E4 0A
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Furnished (Pg 3)	Furnished (Pg 2)
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Furnished (Pg 12)	Furnished (Pg 10)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	4 of 5				5 of 5															
			M/s Sree Infratech India Pvt Ltd, Trichy (Bid ID: 725071)				M/s TTK Construction, Madurai (Bid ID: 725428)															
7	Financial Capacity																					
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs.6.62 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)												
			2019-20	110.41	1.20	132.49	2019-20	99.22	1.20	119.06												
			2020-21	89.15	1.15	102.52	2020-21	171.57	1.15	197.31												
			2021-22	274.15	1.10	301.57	2021-22	173.90	1.10	191.29												
			2022-23	365.73	1.05	384.02	2022-23	181.36	1.05	190.43												
			2023-24	-	1.00	0.00	2023-24	-	1.00	0.00												
			Total			920.60	Total			698.09												
Average Turnover (Pg 68)			184.00	Average Turnover (Pg 38)			140.00															
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value) Duration 1.5 Year. N=1.5	Rs. 44.12 Cr																				
	A = Maximum value of civil engineering works in respect of EPC Projects executed in any one year during the last Five years taking into account the completed as well as works in progress. The EPC projects includes turnkey project/ Item rate Contract/ Construction works.		365.73				171.57															
	B = Value of existing commitments, works for which LOA issued and on-going works to be completed during the period of completion of the works for which BID is invited		433.61				293.34															
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		0.00				0.00															
	Bid Capacity = (A x N x 2.5 - B + C)		Bid Capacity = (365.73 x 1.05 x 1.5 x 2.5) - 433.606 = Rs.1006.45 Crore (Pg 122)				Bid Capacity = (171.57 x 1.15 x 1.5 x 2.5) - 293.34 = Rs.446.56 Crore (Pg 37)															
9	(clause 2.2.2.2) Technical Capacity of the bidder (Annexure II)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.2.21 Cr ** - Project weight factor (clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2 i) Threshold Technical capacity more than Rs.33.09 Cr. ii) Atleast one similar Major Bridge/ROB/ Flyover/Grade Separated Structures Projects in the last ten financial years preceding the Bid due date having span equal to or greater than 10m and cost of such similar work shall be atleast 20% of the Estimated Project Cost (Rs.8.824 Cr).	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.In crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs. in Crore)								
						Payment received..... #	Value of self ***** ###					Payment received..... #	Value of self ***** ###									
						Single	4A					3	99.55		1	99.55	Single	5A	1	166.25	1	166.25
							4B					3	112.01		1	112.01		5B	1	18.89	1	18.89
			4C	3	24.73		1	24.73	5C	1	17.13	1	17.13									
			Aggregate Technical Experience (Pg 75)		236.28	Aggregate Technical Experience (Pg 65)		228.27														
			Rs.236.28 Crore		Rs.228.27 Crore																	
Four Laning of Jittandahalli - Dharmapuri Section of NH-844 (existing chainage Km 63.500 to Km 100+600) from Km 61.100 to Km 94.460 (Design Chainage) Under Bharatmala Pariyojana Phase-I on Hybrid Annuity Mode (Package-III of Hosur to Dharmapuri Section). Construction of 3 Nos. of VUP of size 20x5.5m, 5 Nos. of LVUPs (12.5x5.5m), 1 ROB (Span 82.44m) & 5 Major Bridges have been executed. Total value of work done is Rs.597.90 Cr. Work duration from 22.08.2021 to 20.07.2023. Provisional Completion issued on 20.07.2023. Work Experience Certificate issued by PD, PIU-Krishnagiri vide his office letter no.2587 dated 19.10.2023 (Pg 114)		Rectification of Black Spot TN-091-03 by Providing Permanent measures for construction VUP (2x12x5.5m) at Km. 133+850 (Kooteripattu Junction) in Thindivanam to Ulunderpet Section of NH-45 in the State of Tamil Nadu on EPC Mode. Value of Work Done is Rs.25.05 Cr. VUP of Size 2x12x5.5m. Work Certificate issued by the Project Director, NHAI PIU, Vilupuram vide his office letter no.248 dated 22.02.2024 (Pg 96).																				
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-IV				Refer Attachment-V															
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Furnished (Pg 116)				Furnished (Pg 15)															
12	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Furnished (Pg 179-180)				Furnished (Pg 13-14)															
13	Integrity Pact	Provided / Not Provided	Furnished (Pg 181-188)				Furnished (Pg 18-25)															
14	Recommendations of Committee	Qualified / Disqualified	As above, the tender evaluation committee recommends to consider the bid as "Responsive" in Technical evaluation based on the details furnished by the bidders in compliance with the instructions set forth in RFP				As above, the tender evaluation committee recommends to consider the bid as "Responsive" in Technical evaluation based on the details furnished by the bidders in compliance with the instructions set forth in RFP															
			Responsive				Responsive															


(Prabhat Chandra Nirmohi)
Member


(Vijith Vijayan)
Member


(Vishnu V Mohan)
Member


(A.N. Praveen Kumar)
Member


(M Chandrasekhar)
Member