



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200

NHAI/32044/1/2022/PB (E-158598)

Date: 14.11.2024

To,

All Bidders

Sub.: Independent Engineer Services for Four laning of Phagwara to Hoshiarpur road (NH 344B) including Phagwara & Hoshiarpur Bypass under Bharatmala Pariyojana (from Ch. -0.600 to Ch. 46.902 of NH-344B & Ch. 7.780 to Ch. 8.900 of NH-344A, Total design length: 48.622 km) in the State of Punjab on Hybrid Annuity Mode (2nd Call) (eTender ID: 2024_NHAI_203622_1) - Revised Result of technical evaluation and Opening of Financial Proposal - Reg.

Ref.: (i) RFP Submission on 02.09.2024
(ii) NHAI letter dated 21.10.2024
(iii) NHAI letter dated 13.11.2024

Sir,

The status and Final Technical Scores of the firms are as under:

S.No	Name of Firm	Revised Score	Rank
1/11	M/s. Chaitanya Projects Consultancy Pvt. Ltd. in association with M/s Infinite Civil Solutions Pvt Ltd	96.52	1
2/11	M/s LEA Associates South Asia Pvt. Ltd.	91.20 #	3
3/11	M/s Marc Technocrats Private Limited in JV with M/s Voyants Solutions Pvt. Ltd.	Non-responsive *	NA
4/11	M/s Theme Engineering Services Pvt. Ltd. in JV with M/s Aicons Engineering Pvt. Ltd.	Non-responsive *	NA
5/11	M/s Highway Engineering Consultant in Association with M/s Intratech Civil Solutions & Consultant	82.61 #	5
6/11	M/s Sterling Indo tech consultants in JV with M/s ARKITECHNO Consultants (I) Pvt. Ltd.	Non-responsive *	NA
7/11	M/s Lion Engineering Consultants Private Limited	90.12	4
8/11	M/s Almondz Global Infra Consultant Limited in JV with M/s Ekam Venture	Non-responsive *	NA
9/11	M/s TPF Engineering Pvt. Ltd. in JV with M/s Casta Engineers Pvt. Ltd. In Association with M/s MAV Associates LLP	92.34	2
10/11	M/s MSV International INC. in JV with M/s Bloom Companies LLC In Association with M/s Mahamarg Infra Consultants Pvt. Ltd.	Non-responsive *	NA
11/11	MR Construction	Non-responsive *	NA

If the bidder is H-1, the key personnel who do not meet essential academic qualifications or whose CV scores less than 75% marks will have to be replaced by the firm before signing the contract, in terms of Section-2, Clause 3.4 (x) (e)/(f) of RFP.

* Reason for Non-Responsiveness placed as Annexure-1.

Reasons for Revision in marks is placed as Annexure-2.

2. As per Note 3 of APPENDIX B-11 of RFP, The Consultant shall re-submit the bid capacity details at the time of opening of Financial Bid. In view of same, all five technically responsive bidders are requested to submit updated technical bid capacity details by proper communication latest by 1800 Hrs IST on 14.11.2024.

3. It is further to intimate that Opening of the Financial Bids of 05 (five) shortlisted technically responsive firms on E-Tender mode is scheduled to be held on 14.11.2024 at 1830 Hrs IST at Tender Room, Ground Floor, NHAI Old Office Building. The said technically responsive bidders may depute their representative with proper authorization letter for attending the opening of Financial Bids.

Yours faithfully,


(Anuj Kumar Jain)
GM (T) - PB&HR

Bid No 3/11 - M/s Marc Technocrats Private Limited In JV with M/s Voyants Solutions Pvt. Ltd.

The other member of the JV bidder i.e. M/s Voyants Solutions Pvt, Ltd. has been debarred by NHAI from participation in any future work of MORTH/NHAI/NHIDCL/State PWD for a period of 1(One) year vide letter no. 14001/1/RO-W-UP/NH-731/Debarment Order/24800 dated 24.10.2024. Therefore, the bidder is considered as non-responsive.

Bid No 4/11 - M/s Theme Engineering Services Pvt. Ltd. In JV with M/s Aicons Engineering Pvt. Ltd.

The lead member of the JV bidder i.e. M/s Theme Engineering Services Pvt. Ltd. has been debarred by NHAI for future projects for a period of 6 months vide letter no. 19001/1/RO-W-UP/H-M/Consultancy Tender/E-124012/24530 dated 26.09.2024. Hence, the bidder is considered as non-responsive.

Bid No 6/11 - M/s Sterling Indo tech consultants In JV with M/s ARKITECHNO Consultants (I) Pvt. Ltd.

The lead member of JV bidder i.e. M/s Sterling Indo tech consultants does not meet the minimum eligibility requirement for firm experience regarding preparation of Detailed Project Report/ Feasibility Study cum Preliminary Design as per Clause 15 (A) & (B), Section-1 of RFP. Hence, the bidder is considered as non-responsive.

Bid No 8/11 - M/s Almondz Global Infra Consultant Limited In JV with M/s Ekam Venture

The lead member of the JV bidder i.e. M/s Almondz Global Infra Consultant Limited has been debarred by NHAI from participation in the future bids of NHAI for a period of 2 years vide letter no. NHAI/CG/2022/Durg-Raipur-Aurang (Pkg-B)/AE/140 dated 06.11.2024. Hence, the bidder is considered as non-responsive.

Bid No 10/11 - M/s MSV International INC. In JV with M/s Bloom Companies LLC In Association with M/s Mahamarg Infra Consultants Pvt. Ltd.

The other member of the JV bidder i.e. M/s Bloom Companies LLC has been debarred by NHAI from participation in the future bids of NHAI for a period of 2 years vide letter no. NHAI/CG/2022/Durg-Raipur-Aurang (Pkg-B)/AE/140 dated 06.11.2024. Hence, the bidder is considered as non-responsive.

Bid No 11/11 - MR Construction

The bidder has neither applied on INFRACON as per Cl. 2 of Section-1 of RFP nor submitted proof of payment of tender fee of Rs. 5,000/- nor any credentials in support of its qualifications. Hence, the bid is rejected in terms of Cl. 3.2 of Section-1 of RFP. Hence, bidder is considered as non-responsive.



Bid No 2/11 - M/s LEA Associates South Asia Pvt. Ltd.

The Degree in support of B.Tech. (Civil Engineering) of Senior Quality cum Material Expert proposed by the bidder is found to forged/ fake. Accordingly, zero marks is assigned to CV of SQME.

Bid No 5/11 - M/s Highway Engineering Consultant in Association with M/s Intratech Civil Solutions & Consultant

The Degree in support of B.Tech. (Civil Engineering) of Bridge/Structural Engineer and B.E. (Civil Engineering) of Senior Pavement Specialist proposed by the bidder is found to be issued from unaccredited University/ Institute. Accordingly, zero marks have been assigned to these CVs.





भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHA/32044/1/2022/PB(E-158598)

Date: 13.11.2024

To,

All Bidders,

Sub: Independent Engineer Services for Four laning of Phagwara to Hoshiarpur road (NH 344B) including Phagwara & Hoshiarpur Bypass under Bharatmala Pariyojana (from Ch. -0.600 to Ch. 46.902 of NH-344B & Ch. 7.780 to Ch. 8.900 of NH-344A, Total design length: 48.622 km) in the State of Punjab on Hybrid Annuity Mode (2nd Call) :- **Final Result of technical evaluation (Evaluation of Representation) and Opening of Financial Proposal**

Ref: (i) RFP Submission on 02.09.2024
(ii) NHA letter dated 21.10.2024

Sir,

The status and Final Technical Scores of the firms are as under:

S.No	Name of Firm	Revised Score	Rank
1/11	M/s. Chaitanya Projects Consultancy Pvt. Ltd. In association with M/s Infinite Civil Solutions Pvt Ltd	96.52	2
2/11	M/s LEA Associates South Asia Pvt. Ltd.	96.96	1
3/11	M/s Marc Technocrats Private Limited In JV with M/s Voyants Solutions Pvt. Ltd.	Non-responsive	NA
4/11	M/s Theme Engineering Services Pvt. Ltd. In JV with M/s Aicons Engineering Pvt. Ltd.	Non-responsive	NA
5/11	M/s Highway Engineering Consultant In Association with M/s Intratech Civil Solutions & Consultant	93.23	3
6/11	M/s Sterling Indo tech consultants In JV with M/s ARKITECHNO Consultants (I) Pvt. Ltd.	Non-responsive	NA
7/11	M/s Lion Engineering Consultants Private Limited	90.12	5
8/11	M/s Almondz Global Infra Consultant Limited In JV with M/s Ekam Venture	Non-responsive	NA
9/11	M/s TPF Engineering Pvt. Ltd. In JV with M/s Casta Engineers Pvt. Ltd. In Association with M/s MAV Associates LLP	92.34	4
10/11	M/s MSV International INC. In JV with M/s Bloom Companies LLC In Association with M/s Mahamarg Infra Consultants Pvt. Ltd.	Non-responsive	NA
11/11	MR Construction	Non-responsive	NA

Note :- Reason for Non-Responsiveness placed as Annexure-1

2. As per Note 3 of APPENDIX B-11 of RFP, The Consultant shall re-submit the bid capacity details at the time of opening of Financial Bid. In view of same, all five technically responsive bidders are requested to submit updated technical bid capacity details by proper communication latest by 1430 IST 13.11.2024.

3. It is to intimate that Opening of the Financial Bids of 05 (five) shortlisted technically responsive firms on E-Tender mode is scheduled to be held on 13.11.2024 at 1730 IST at Tender Room, Ground Floor, NHAI Old Office Building. The said technically responsive bidders are requested to depute representative with proper authorization letter for attending the opening of Financial Bids.

Yours faithfully,



(Anuj Kumar Jain)
General Manager (Tech)

Bid No 3/11 - M/s Marc Technocrats Private Limited In JV with M/s Voyants Solutions Pvt. Ltd.

The other member of the JV bidder i.e. M/s Voyants Solutions Pvt, Ltd. has been debarred by NHAI from participation in any future work of MORTH/NHAI/NHIDCL/State PWD for a period of 1(One) year vide letter no. 14001/1/RO-W-UP/NH-731/Debarment Order/24800 dated 24.10.2024. Therefore, the bidder is considered as non-responsive.

Bid No 4/11 - M/s Theme Engineering Services Pvt. Ltd. In JV with M/s Aicons Engineering Pvt. Ltd.

The lead member of the JV bidder i.e. M/s Theme Engineering Services Pvt. Ltd. has been debarred by NHAI for future projects for a period of 6 months vide letter no. 19001/1/RO-W-UP/H-M/Consultancy Tender/E-124012/24530 dated 26.09.2024. Hence, the bidder is considered as non-responsive.

Bid No 6/11 - M/s Sterling Indo tech consultants In JV with M/s ARKITECHNO Consultants (I) Pvt. Ltd.

The lead member of JV bidder i.e. M/s Sterling Indo tech consultants does not meet the minimum eligibility requirement for firm experience regarding preparation of Detailed Project Report/ Feasibility Study cum Preliminary Design as per Clause 15 (A) & (B), Section-1 of RFP. Hence, the bidder is considered as non-responsive.

Bid No 8/11 - M/s Almondz Global Infra Consultant Limited In JV with M/s Ekam Venture

The lead member of the JV bidder i.e. M/s Almondz Global Infra Consultant Limited has been debarred by NHAI from participation in the future bids of NHAI for a period of 2 years vide letter no. NHAI/CG/2022/Durg-Raipur-Aurang (Pkg-B)/AE/140 dated 06.11.2024. Hence, the bidder is considered as non-responsive.

Bid No 10/11 M/s MSV International INC. In JV with M/s Bloom Companies LLC In Association with M/s Mahamarg Infra Consultants Pvt. Ltd.

The other member of the JV bidder i.e. M/s Bloom Companies LLC has been debarred by NHAI from participation in the future bids of NHAI for a period of 2 years vide letter no. NHAI/CG/2022/Durg-Raipur-Aurang (Pkg-B)/AE/140 dated 06.11.2024. Hence, the bidder is considered as non-responsive.

Bid No 11/11 MR Construction

The bidder has neither applied on INFRACON as per Cl. 2 of Section-1 of RFP nor submitted proof of payment of tender fee of Rs. 5,000/- nor any credentials in support of its qualifications. Hence, the bid is rejected in terms of Cl. 3.2 of Section-1 of RFP.

Hence, bidder is considered as non-responsive.

