Minutes of Evaluation Financial bid opened on 07.10.2024

Name of work:  NHAI-PIU-Coimbatore - Rectification measures (or Hotspot locations
identified by Special task Force, Govt. of Tamil Nadu in Pollachi to
Coimbatore Section of NH 209 (New NH 83) Km 123.550 to Km. 150.400
in the State of Tamil Nadu (Tender id: 2024_NHAI_205998_1).

In accordance to the decision taken by the Tender Evaluation Committee during
the Technical evaluation of bids, the Tender Committee has downloaded the financial bids
of 5 (Five) technically qualified bidders on 07.10.2024 from e-tender portal.

44 The Bid capacity status of the bidder prior to the date of opening of Financial Bid
was obtained and it is found that Bid capacity is more than the minimum requirement for
all the bidders.

3. The details of bid amount quoted by the bidders as per the price bids uploaded by
them are given below:
Estimated g'rl:‘gtic: Remarks
Sl. Cost ; (% w.r.t
No. Name of the Contractor (excluding 2 ;(r:\hl};i.ng Lowest Eitimatad
GST) GST) cost)
G. R. Engineers and k - 9
1 e 1,58,92,681/ 99,31,336/ L1 37.51%
2. | Urbanvista Solutions LLP | 1289268171 4 45 38 086/- | L2 -27.40%
M GOINDARAJ CONTRACTOR | 1,58,92,681/- ; h
3. AND EARTH MOVERS 1,16,01,657/ L3 27.00% =
MERKURY ELECTRICAL | 1,58,92,681/- ; :
4. CORPORATION 1,18,40,047/ L4 25.50%
M/s Hariway Lines Private | 1,58,92,681/- : s
Bs Limited 1,22,38,953/ L5 22.99%
4. The Comparative Statement of the Financial Bids quoted by the bidders and their
position with respect to the estimate amount in enclosed as Annexure 1.
5, It is observed by the Tender Evaluation Committee that the lowest quoted bid of

M/s. G. R. Engineers and Contractor for an amounting to Rs. 99,31,336/- is 37.51% less
than the estimated cost. Hence, the committee hereby opines that the lowest quoted
bidder may be asked for justification/clarification regarding the workability of the rates
since, the quoted rate is seems to be abnormally low.
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Deputy Manager Manager (T), DGM(T), RO Chennai DGM (T) & PD

(F&A), RO Chennai PIU Coimbatore PIU Coimbatore



Minutes of Evaluation financial bid opened on 07.10.2024

Name of Work: NHAI-PIU-Coimbatore - Rectification measures for Hotspot locations
identified by Special task Force, Govt. of Tamil Nadu in Pollachi to
Coimbatore Section of NH 209 (New NH 83) Km 123.550 to Km.
150400 in the State of Tamil Nadu (Tepder id:
2024 _NHAI_205998_1).

Ref: 1. Tender ID: 2024 _NHAI_205998 1
2. Minutes of Financial Evaluation Committee dated 07.10.2024
3. T/o. ltr. No. NHAI/RO CHN/PIU CBE/ Hotspot/NH-209/2023-24/1553
dt. 08.10.2024
4. M/s. G.R. Engineers [tr. No. GREC/PIIU-CBE/NH-83/Hotspot/03 dated 12.10.2024
received on 14.10.2024 through email

1. In accordance to the decision taken during the Financial evaluation of bids the L1
bidder i.e., M/s. G.R. Engineers & Contractors vide ref.3 was requested to produce
justifications to demonstrate the intemal consistency of price quoted with the
construction methods and schedule proposed to justify the workability of rates.

2. In response, the lowest quoted bidder M/s. G.R. Engineers & Contractors vide
ref.4, has submilled their Justification/Clarifications that they are having their manpower
and other machineries in Tamil Nadu and major scope of work i.e., street lighting is being
done regularly with their in-house vendors and other works like road furnitures are being
regularly purchased by them, hence they have quoted at low price. Also, since they are
carrying out works under RO Chennai and RO Kerala they have tie ups with local vendors.
Also the bidder has assured to carry out the works up to satisfactory level and as per
standard guidelines.

3. In view of the submission and assurance by the bidder, Tender Evaluation
Committee has unanimously decided that the work may be awarded to the bidder M/s.
G.R. Engineers & Contractors at Rs. 99,31,336/- (Rupees Ninty nine lakh thirty one
thousand three hundred and thirty six only) which is working out at 37.51% below the
estimated amount.

4. It is observed that the provision of 3% Performance Security and Additional
Performance Security mentioned in RFP has to be revised to Ministry Circular No. H-
39011/30/2015-P&P(Pt-1) dated 15.02.2019, since the relaxation under Atmanirbhar
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Bharat Package 3.0 dated 12.11.2020 has not been extended beyond 31.03.2024. Hence,
Performance Security of 10% of the Contract Price valid for the period of 28 days after the
expiry of defect liability period of whole work in accordance with Clause 28.3 of ITB and
Additional Performance Security of maximum limit of 10% of the bid price valid for 28 days
after the issue of Completion Certificate as the quoted bid is less than 20% of the
estimated project cost.

S. Hence it was decided that the work may be awarded to M/s. G.R. Engineers &
Contractors on receipt of Bank Guarantee for an amount of Rs. 9,93,134/- towards
Performance security and Bank Guarantee for an amount of Rs. 9,93,134/- towards
Additional Performance security.
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S. M. Sundaram, A. Senthil Kumar,
Deputy Manager Manager (T), DGM(T), RO Chennai DGM (T) & PD
(F&A), RO Chennai PIU Coimbatore PIU Coimbatore

Signature Not Verified

Digitally signed by A SENTHIL KUMAR
Date: 2024.11.20 15:13:46 IST
Location: eProcurement System for Central PS U«
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