

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 25.02.2025 for the work of "Permanent Rectification of 05 Nos. of Blackspots (TN-02-282, TN-02-083, TN-02-162, TN-02-232, TN-02- 292) by Constructing 4 Lane VUP, 4 Lane LVUP Service road with Major Bridge and Minor Bridge on BHS, Foot Over Bridge with Lifting arrangements in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode (2nd Call)" (Tender No: NHAI/17011/01/107/2024/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_211090_2 for the works of "Permanent Rectification of 05 Nos. of Blackspots (TN-02-282, TN-02-083, TN-02-162, TN-02-232, TN-02- 292) by Constructing 4 Lane VUP, 4 Lane LVUP Service road with Major Bridge and Minor Bridge on BHS, Foot Over Bridge with Lifting arrangements in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode (2nd Call)" with an estimated cost of Rs.8450.88 Lakh.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri M Chandrasekhar, DGM (T), RO Madurai - Convener
- ii. Shri T Velraj, Project Director, PIU Nagercoil - Member
- iii. Shri Keerthi Bharadwaj, Project Director, PIU Madurai - Member
- iv. Shri Vishnu V Mohan, Manager (T), PIU Dindigul - Member
- v. Shri S Syed Dawood Mian, Asst. Manager (F), RO Madurai - Member

3. As per RFP, last date of submission of e-bids was scheduled on 30th January, 2025 up to 11.00 AM and date of technical bid opening was scheduled on 31st January, 2025 @ 11.00 AM.

4. As per section-5 of RFP, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 24th January, 2025 @ NHAI, Regional Office Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any contract/firm. As such, the floated RFP/Bid document in Government e-tender portal have no change. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in RFP for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online mode on 31.01.2025 and decrypted. Totally 06 (Six) Nos. of bids were received through online mode. The details of bid received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 6 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A.

6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	813225	M/s IVLR Infrastructure, Madurai	Responsive
2	813618	M/s Vignesh and Co., Madurai	Responsive
3	813639	M/s DMR Builders Pvt. Ltd., Punjab	Responsive


S. S. -     25/2/2025

S. No	Bid ID	Name of Bidder	Recommendation
4	813670	M/s Notch India Projects Pvt. Ltd., Madurai	Responsive
5	813723	M/s ALR Constructions, Theni	Responsive
6	813736	M/s R.R.Infraa Construction, Madurai	Responsive

7. In this connection, the committee found the bids received from the bidders, (i) M/s IVLR Infrastructure, Madurai, (ii) M/s Vignesh and Co., Madurai, (iii) M/s DMR Builders Pvt. Ltd., Punjab, (iv) M/s Notch India Projects, Madurai and (v) M/s ALR Constructions, Theni, (vi) M/s R.R.Infraa Construction, Madurai as "Responsive" during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.


Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


(S Syed Dawood Mian)
Member


(Vishnu V Mohan)
Member


(Keerthi Bharadwaj)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Details of Eligible Projects (Appendix 1A)

Attachment - I

1. M/s IVLR Infrastructure, Madurai

Project Code: 1A


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and strengthening of Natham - Kottampatty section from Km.30/0-51/770 of NH 383 in the state of Tamilnadu (EPC Mode). (Pg- 282)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	10.61	1.10	11.67
	2020-2021	39.96	1.15	45.95
	2019-2020	0.00	1.20	0.00
	Total	50.57		57.63
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	CE(NH)			
Location	Madurai			
Project Cost	Rs. 55.12 Cr			
Date of Commencement of Project/contract	01.06.2019			
Date of Completion/ Commissioning	28.08.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and strengthening of Kotampatty - Thirupathur section from Km.1/500-30/350 of NH 383 Extn in the state of Tamilnadu (EPC Mode). (Pg- 284)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	85.40	1.15	98.21
	2019-2020	0.00	1.20	0.00
	Total	85.40		98.21
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE(NH), Madurai			
Location	Madurai			
Project Cost	Rs. 85.4 Cr			
Date of Commencement of Project/Contract	22.10.2021			
Date of Completion/ Commissioning	12.12.2021			
Equity shareholding (with period during which equity was held)	100%			




Project Code: 1C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km48/500 to 93-600 (excluding from Km 54/400, Km63-025-63/875 and Km 66/950-67/650) of NH230 (New NH85) on Engineering Procurement and Construction (EPC Basis) in the state of Tamilnadu. (Pg- 286, 60)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	38.64	1.00	38.64
	2022-2023	23.12	1.05	24.28
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	61.76		62.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE(NH), Madurai			
Location	Sivagangai - Thondi			
Project Cost	Rs. 61.76 Cr			
Date of Commencement of Project/Contract	26.08.2022			
Date of Completion/ Commissioning	25.08.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of 4 lane Oddanchathram Bypass from Km.23.230 to Km.30.900 of NH-209 (New Nil No.8). under NHDP IV in the state of Tamil Nadu on Engineering. Procurement and Construction (the EPC). (Pg- 288, 63-74)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	3.20	1.15	3.68
	2019-2020	73.27	1.20	87.92
	Total	76.47	Not-eligible as per Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI-PIU Dindigul			
Location	Oddanchathram			
Project Cost	Rs. 182.41 Cr			
Date of Commencement of Project/Contract	22.11.2017			
Date of Completion/ Commissioning	10.07.2020			
Equity shareholding (with period during which equity was held)	100%			

S.S. ———— Shah N. Mohan ———— Shah N. Mohan ———— T. Reddy ———— Shah N. Mohan

Project Code: 1E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four Laning of Chettikulam to Natham Section of NH-785 from Chettikulam (Km.7.300) to Natham (Km.36.690) under Bharatmala Pariyojna Phase-I in the State of Tamil Nadu on EPC Mode. (Pg- 290, 75-84)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	12.76	1.00	12.76
	2022-2023	71.70	1.05	75.29
	2021-2022	10.12	1.10	11.13
	2020-2021	77.12	1.15	88.69
	2019-2020	176.76	1.20	212.11
	Total	348.46	Not-eligible as per Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI-PIU Madurai			
Location	Madurai			
Project Cost	Rs. 345.54 Cr			
Date of Commencement of Project/Contract	05.11.2018			
Date of Completion/ Commissioning	Ongoing			
Equity shareholding (with period during which equity was held)	100%			

S. S. -

Shrin. N. Mohane

Shrin. N. Mohane

T. Raj

Shrin. N. Mohane

Details of Eligible Projects (Appendix 2A)

2. M/s Vignesh and Co, Madurai

Attachment - II

Project Code: 2A


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Double Lane to four Lane and Strengthening in km 4/4-6/8 & 12/4-16/0 of Madurai -Alagar kovil Melur road including Bus Lay Bys Reconstruction widening of culverts and minor Bridges Construction of Retaining wall and drain (SH72A). (Pg- 80)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	-	1.00	-
	2022-2023	-	1.05	-
	2021-2022	-	1.10	-
	2020-2021	0.81	1.15	0.93
	2019-2020	14.97	1.20	17.96
	Total	15.78		18.89
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways (C&M), Madurai.			
Location	Madurai - Alagarkoil Road - Melur Road.			
Project Cost	Rs. 20.00 Cr			
Date of Commencement of Project/contract	06.09.2018			
Date of Completion/ Commissioning	09.06.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package-85 Widening, strengthening & improving of Government roads in Madurai West (Highways) C&M Sub-Division Including CC pavement, construction of retaining wall and including upkeeping for a period 60 Month, Madurai-Alagarkoil-Melur (Pg- 92)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	3.99	1.15	4.59
	2019-2020	0.63	1.20	0.75
	Total	4.62		5.34
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways (C&M), Madurai.			
Location	Madurai - Alagarkoil - Melur.			
Project Cost	Rs. 5.84 Cr			
Date of Commencement of Project/Contract	14.02.2020			
Date of Completion/ Commissioning	23.07.2020			
Equity shareholding (with period during which equity was held)	NA			

S-8 -   

Details of Eligible Projects (Appendix 2A)

2. M/s Vignesh and Co, Madurai

Attachment - II

Project Code: 2C		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Package-96 Strengthening and Improvements of Government Road in Usilampatti (Highways) C&M Sub-Division Including CD Works and Upkeeping for a period of 60 Months, (Pg- 100)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	2.71	1.10	2.98
	2020-2021	4.48	1.15	5.15
	2019-2020	0.00	1.20	0.00
	Total	7.19		8.13
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways (C&M), Madurai.			
Location	Madurai - West			
Project Cost	Rs. 8.54 Cr			
Date of Commencement of Project/Contract	21.10.2020			
Date of Completion/ Commissioning	30.10.2021			
Equity shareholding (with period during which equity was held)				
Project Code: 2D		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening from Double with Paved Shoulder up to drain in km 3/2-5/0 (Built up area of Madurai city) of NH 49 (New NH No. 87) including way side amenities, Construction of Drain cum Footpath and Junction Improvement in the state of Tamil Nadu on EPC mode (Pg- 115)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.41	1.05	0.43
	2021-2022	14.93	1.10	16.43
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	15.34		16.86
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways, Madurai.			
Location	Madurai - EPC			
Project Cost	Rs. 15.34 Cr			
Date of Commencement of Project/Contract	21.12.2020			
Date of Completion/ Commissioning	10.02.2022			
Equity shareholding (with period during which equity was held)				

Details of Eligible Projects (Appendix 2A)

2. M/s Vignesh and Co, Madurai

Attachment - II

Project Code: 2E		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Package-81 Widening, Strengthening & Improvement of Government Road in Madurai West (Highways) C&M Sub-Division Including CD works and Including Upkeeping for a period of 60 Months. (Pg- 123)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	1.99	1.10	2.19
	2020-2021	4.31	1.15	4.96
	2019-2020	0.00	1.20	0.00
	Total	6.30		7.15
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways (C&M), Madurai.			
Location	Madurai - West			
Project Cost	Rs. 6.30 Cr			
Date of Commencement of Project/Contract	06.11.2020			
Date of Completion/ Commissioning	08.07.2021			
Equity shareholding (with period during which equity was held)	--			
Project Code: 2F		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Construction in High Level Bridge Across Vaigai Connecting Paravai in SHU 100 and Thumariman in Madurai Melakkal Road for Costruction in Highways sector. (Pg- 133)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.23	1.10	0.25
	2020-2021	0.79	1.15	0.91
	2019-2020	5.17	1.20	6.20
	Total	6.19		7.36
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways (Projects), Madurai.			
Location	Madurai Melakkal Road			
Project Cost	Rs. 9.89 Cr			
Date of Commencement of Project/Contract	13.06.2018			
Date of Completion/ Commissioning	18.03.2022			
Equity shareholding (with period during which equity was held)	--			









Details of Eligible Projects (Appendix 2A)

2. M/s Vignesh and Co, Madurai

Attachment - II

Project Code: 2G		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	(MDU-053) Widening from Four Lane to Four lane with Paved Shoulders and Improvements at km 118/0-121/0 of Trichy Viralmalai Melur Madurai Aruppukottai Tuticorin road (Abandoned NH 45B) (Madurai Town Reach) including Reconstruction of Culverts, Construction of Culverts, footpath cum Drain, Centre Median, Junction Improvements and Bus Laybye. (Pg- 142)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	3.61	1.00	3.61
	2022-2023	38.63	1.05	40.56
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	42.24		44.17
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways (C&M), Madurai.			
Location	Madurai - Othakadai			
Project Cost	Rs. 50.60 Cr			
Date of Commencement of Project/Contract	13.05.2022			
Date of Completion/ Commissioning	26.04.2023			
Equity shareholding (with period during which equity was held)	--			
Project Code: 2H		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Streetscape redesign for Pedestrian Pathways at four Masi Streets (East, West, North, South) in Madurai Municipal Corporation. (Pg- 153)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	1.40	1.05	1.47
	2021-2022	5.99	1.10	6.59
	2020-2021	32.21	1.15	37.04
	2019-2020	0.00	1.20	0.00
	Total	39.60		45.10
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Madurai Corporation			
Location	East West North South Masi Stret			
Project Cost	Rs. 46.80 Cr			
Date of Commencement of Project/Contract	10.09.2019			
Date of Completion/ Commissioning	12.03.2022			
Equity shareholding (with period during which equity was held)	NA			


S. F. —————   


Details of Eligible Projects (Appendix 2A)

2. M/s Vignesh and Co, Madurai

Attachment - II

Project Code: 2I		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Permanent remedial measures (Widening to Four Lane and Strengthening of existing carriage way) to eliminate 7 black spots located in between Km 0/400-10/000 of NH 209 (NEW NH 83)-(TN-(02) - 547 AT Km 1/120 (ramayanpatty), TN (02) 648 at KM 3/600 (Palamrajakkapatty), TN (02) 700 at Km 5/790 (Edaiyapatty), TN (02) - 345, at Km 6/440 (Muthanampatty), TN (02) -649 at Km 7/325 (PSNA College), TN (02) 650 at Km (kathirayankulam) and TN (02)-548 at Km 9/270 (mangaraipirivu) (Total Length -9.60 Km) on Engineering, Procurement and Construction (EPC) Basis Contract in the state of Tamil Nadu. (Pg- 159)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	30.13	1.00	30.13
	2022-2023	28.83	1.05	30.28
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	58.97		60.41
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways, Madurai.			
Location	Dindigul - EPC			
Project Cost	Rs. 50.30 Cr			
Date of Commencement of Project/Contract	11.05.2022			
Date of Completion/ Commissioning	25.09.2023			
Equity shareholding (with period during which equity was held)	NA			
Project Code: 2J		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Construction of Grade Separator at Kochadai Junction at Km 5/10 of NH 49 Extn. (New NH 85) under Road Safety Annual Plan in the State of Tamil Nadu on EPC Mode". (Pg- 165)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	14.86	1.00	14.86
	2022-2023	10.42	1.05	10.95
	2021-2022	8.53	1.10	9.39
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	33.82		35.19
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways, Madurai.			
Location	Madurai - EPC			
Project Cost	Rs. 39.13 Cr			
Date of Commencement of Project/Contract	09.04.2021			
Date of Completion/ Commissioning	22.03.2024			
Equity shareholding (with period during which equity was held)	--			

S. S. -  T. Vignesh  


Details of Eligible Projects (Appendix 2A)


2. M/s Vignesh and Co, Madurai


Attachment - II

Project Code: 2K

Project Code: 2K		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Strengthening at km.14/0-20/0 of Manapparai-Thuvarankurichi road including widening of culverts, reconstruction of box culverts, construction of protective wall, construction of drain and construction of Centre median. (Pg- 171)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	50.22	1.00	50.22
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	50.22		50.22
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE(Highways), C&M, Trichy			
Location	Manapparai -Trichy			
Project Cost	Rs. 65.00 Cr			
Date of Commencement of Project/Contract	10.03.2023			
Date of Completion/ Commissioning	29.01.2024			
Equity shareholding (with period during which equity was held)	NA			





Details of Eligible Projects (Appendix 1A)


3. M/s DMR Builders Pvt. Ltd., Pathinda, Punjab

Attachment - III

Project Code: 3A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	4 Lanning and up-gradation of Bathinda at Design Ch. 0+000 (existing km 123+200) to Malout intersection at design Ch. 38+664 (existing 84+600) section of NH-07 in the state of Punjab under Bharatmala 3 Pyriyojna on EPC Mode. (Pg 35)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	82.78	1.10	91.06
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	82.78		91.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority Of India			
Location	Batinda - Malout Intersection			
Project Cost	Rs. 315.49 Cr			
Date of Commencement of Project/contract	10.10.2020			
Date of Completion/ Commissioning	10.02.2022			
Equity shareholding (with period during which equity was held)	Main Contractor is Dineshchandra R. Agrawal Infacon Pvt. Ltd., but the applicant being duly approved sub-contractor has executed work.			

S. F. —————  T. V. V.  


Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 4A

Particulars of the Project

Title & nature of the project	Strengthening and Overlaying of Existing Four Lane of Krishnagiri to Thumbipadi section from km.94/000 to km.180/000 of NH-44(Old- NH-7) in the state of Tamilnadu. (Pg - 91)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	73.68	1.00	73.68
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0	1.20	0.00
	Total	73.68	Not-eligible as per CI.2.2.2.5 (v) & CI.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Salem			
Location	Krishnagiri, Tharmapuri, Salem Districts of Tamil Nadu			
Project Cost	Rs.102.14 Cr			
Date of Commencement of Project/contract	09.08.2023			
Date of Completion/ Commissioning	30.06.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6 20/0 of Tambaram Mudichur Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4, widening of Major Bridge at km 16/6 and CD works in Sriperumbudur (H) C &M. (Pg - 95)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	40.35	1.00	40.35
	2022-2023	62.95	1.05	66.10
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	103.30		106.45
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) C&M, Kancheepuram			
Location	Krishnagiri, Tharmapuri, Salem Districts of Tamil Nadu			
Project Cost	Rs. 103.30 Cr			
Date of Commencement of Project/Contract	16.06.2022			
Date of Completion/ Commissioning	18.10.2023			
Equity shareholding (with period during which equity was held)				

Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 4C		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Nagapattinam - Gudalur -Mysore road (NH-67- New No.83) Strengthening in km.0/0 16/130,km.16/690 29/850,km.31/280 33/075,km.39/430 -57/825, km.62/975 63/930, km 67/040-69/590 & km 70/460 - 72/350. (Pg - 111)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	44.07	1.00	44.07
	2022-2023	57.18	1.05	60.04
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	101.25		104.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer National Highways, Thanjavur			
Location	Nagapattinam - Cudalur - Mysore Road			
Project Cost	Rs.98.43 Cr			
Date of Commencement of Project/contract	04.11.2022			
Date of Completion/ Commissioning	02.03.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4D		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km. 0+000 to Km. 29+650 including Construction of Service Road at Various Locations in Chennai Outer Ring Road. (Pg. 116)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	40.84	1.15	46.97
	2019-2020	0.00	1.20	0.00
	Total	40.84	Not-eligible as per Cl.2.2.2.5 (v) & Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Independent Engineer Services - Chennai outer Ring Road, Tamilnadu.			
Location	Chennai			
Project Cost	Rs. 40.85 Cr			
Date of Commencement of Project/contract	03.08.2020			
Date of Completion/ Commissioning	23.11.2020			
Equity shareholding (with period during which equity was held)	100%			

S. S. -

Shrinivas. Mohan

[Signature]

T. Jeyaraj

[Signature]

Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 4E		Entity		
Item	Particulars of the Project			
Title & nature of the project	Executing the work of Rehabilitation and overlay in the stretch from Km. 0+000 to 52+300 in Madurai to Kanyakumari section of NH-44 in the State of Tamil Nadu. (Pg. 119)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	28.16	1.10	30.98
	2020-2021	8.34	1.15	9.59
	2019-2020	0.00	1.20	0.00
	Total	36.50	Not-eligible as per Cl.2.2.2.5 (v) & Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Madurai			
Location	Madurai, TN			
Project Cost	Rs. 38.90 Cr			
Date of Commencement of Project/contract	20.01.2021			
Date of Completion/ Commissioning	23.10.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4F		Entity		
Item	Particulars of the Project			
Title & nature of the project	Execution of Relaying works from Km. 138+800 to 172+650 and Km. 182+000 to 202+865 in the State of Tamilnadu. (Pg. 123)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	46.63	1.20	55.96
	Total	46.63	Not-eligible as per Cl.2.2.2.5 (v) & Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Tuticorin			
Location	Madurai to Tuticorin Road, Tamilnadu			
Project Cost	Rs. 46.80 Cr			
Date of Commencement of Project/contract	10.05.2019			
Date of Completion/ Commissioning	17.03.2020			
Equity shareholding (with period during which equity was held)	100%			

Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 4G

Entity

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-(02)-666 & 621 by Providing permanent mitigation measures in NH-44 in the State of Tamilnadu on EPC Mode. (Pg. 126)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	12.14	1.05	12.75
	2021-2022	8.35	1.10	9.19
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	20.49	Not-eligible as per Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Salem			
Location	Periyar University, Salem, Tamilnadu			
Project Cost	Rs.16.83 Cr			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4H

Entity

Item	Particulars of the Project			
Title & nature of the project	Elimination of 12 nos of Black Spots (TN-099-01 & 02, TN-063, TN-100-01, 02 & 03, TN-081, TN 082-01, 02, 03 & 04 and TN-083-01) on Madurai Kanniyakumari section of NH-44 (Old No.7) in the State of Tamil Nadu. (Pg. 131)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0	1.15	0.00
	2019-2020	6.42	1.20	7.70
	Total	6.42	Not-eligible as per Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Madurai			
Location	Madurai			
Project Cost	Rs. 6.32 Cr			
Date of Commencement of Project/contract	05.02.2019			
Date of Completion/ Commissioning	22.06.2019			
Equity shareholding (with period during which equity was held)	100%			

Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 4I		Entity		
Item	Particulars of the Project			
Title & nature of the project	Package 40 Widening, Strengthening and Improvements works in Sriperumbudur (H) C &M Sub Division Jurisdiction. (Pg. 141)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	2.09	1.15	2.40
	2019-2020	4.94	1.20	5.93
	Total	7.03		8.33
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) C&M, Kancheepuram			
Location	Sriperumbudur			
Project Cost	Rs. 7.03 Cr			
Date of Commencement of Project/contract	12.09.2019			
Date of Completion/ Commissioning	03.03.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4J		Entity		
Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway to High Level Bridge Across River Vaigai Causeway (Kuruveekaran Salai) with Approach Road Connecting Anna Nagar Main Road to Kamarajar Salai. (Pg. 150)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	9.72	1.10	10.69
	2020-2021	13.45	1.15	15.47
	2019-2020	0.00	1.20	0.00
	Total	23.17		26.16
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	Rs. 23.17 Cr			
Date of Commencement of Project/contract	11.05.2020			
Date of Completion/ Commissioning	31.01.2022			
Equity shareholding (with period during which equity was held)	100%			

Details of Eligible Projects (Appendix 1A)

Attachment - IV

4. M/s. NOTCH INDIA PROJECTS

Project Code: 4K		Entity		
Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway with High Level Bridge Across Vaigai River behind Rajaji Hospital (Opulapadithurai) with approach road connecting panagal road munichalai in Madurai City Municipal Corporation. (Pg. 166)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	16.50	1.05	17.33
	2021-2022	6.50	1.10	7.15
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	23.00		24.48
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	Rs.23.00 Cr			
Date of Commencement of Project/contract	08.05.2021			
Date of Completion/ Commissioning	28.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4L		Entity		
Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-(02)-184 by providing permanent mitigation measures in NH- 44 in the state of Tamilnadu on EPC mode. (Pg. 169)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	30.75	1.05	32.29
	2021-2022	0.70	1.10	0.77
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	31.45		33.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T) & Project Director, PIU, Salem			
Location	Rasipuram, Namakkal, TamilNadu.			
Project Cost	Rs. 25.90 Cr			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	24.12.2022			
Equity shareholding (with period during which equity was held)	100%			

Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 4M		Entity		
Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-(02)-61,186&185 by providing permanent mitigation measures in NH-44 In the state of Tamilnadu on EPC mode. (Pg. 175)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	8.67	1.05	9.10
	2021-2022	23.76	1.10	26.14
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	32.43		35.24
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T) & Project Director, PIU, Salem			
Location	Attyampatti,Namakkal, Tamilnadu			
Project Cost	Rs. 26.63 Cr			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			
Project Code: 4N		Entity		
Item	Particulars of the Project			
Title & nature of the project	Renewal of wearing surface (Overlay work and other Civil Works) on Salem - Ulundurpet section of NH-79 (old NH -68). (Pg. 181)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	23.74	1.10	26.11
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	23.74	Not-eligible as per Cl.2.2.2.5 (v) & Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T) & Project Director, PIU, Salem			
Location	Salem - Ulundurpet Road, Tamilnadu			
Project Cost	Rs. 24.63 Cr			
Date of Commencement of Project/contract	09.02.2021			
Date of Completion/ Commissioning	31.10.2021			
Equity shareholding (with period during which equity was held)	100%			

Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 40		Entity		
Item	Particulars of the Project			
Title & nature of the project	Renewal of Wearing Surface (Overlay work and other Civil Work) from Km.386+000 to Km. 408+600 (BHS) of Dindigul to Samayanallur Road of NH-44 (Old NH 7). (Pg. 184)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	21.10	1.10	23.21
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	21.10	Not-eligible as per CI.2.2.2.5 (v) & CI.3.1.7	
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Madurai			
Location	Dindigul - Samayanallur Road, Madurai			
Project Cost	Rs.21.33 Cr			
Date of Commencement of Project/contract	25.02.2021			
Date of Completion/ Commissioning	30.03.2022			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4P		Entity		
Item	Particulars of the Project			
Title & nature of the project	Improvements to Thiruvettakudy Karaikalmedu road branching from NH45 A Ch. 168/125 to Near Arasalar Bridge at Ch. 176/000 in Karaikal. (Pg. 191)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	3.91	1.15	4.50
	2019-2020	3.5	1.20	4.20
	Total	7.41		8.70
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Executive Engineer, Bridges & Roads Division PWD, Karaikal			
Location	Thiruvettakudy			
Project Cost	Rs. 8.31 Cr			
Date of Commencement of Project/contract	25.05.2019			
Date of Completion/ Commissioning	31.03.2021			
Equity shareholding (with period during which equity was held)	100%			


Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 4Q		Entity		
Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspots TN-01-(066) through Construction of 4 Lane VUP with 2 Lane Service Road on Both Side Junction Improvement at Km. 11+200 by Providing Permanent Mitigation Measures in NH-38 (Old NH-45B) in the State of Tamilnadu. (Pg. 198)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	2.79	1.05	2.93
	2021-2022	5.61	1.10	6.17
	2020-2021	4.30	1.15	4.95
	2019-2020	0.00	1.20	0.00
	Total	12.70		14.05
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Project Director, NHAI PIU - Trichy			
Location	Trichy			
Project Cost	Rs. 12.21 Cr			
Date of Commencement of Project/contract	06.01.2021			
Date of Completion/ Commissioning	09.01.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4R		Entity		
Item	Particulars of the Project			
Title & nature of the project	Package No: 13 / Upgradation of Panchayat Union Roads / Panchayat Roads in Madurai (H) Nabard & Rural Roads, Sub - Division. (Pg. 206)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.22	1.15	0.25
	2019-2020	3.75	1.20	4.50
	Total	3.97	Not-eligible as per Cl.2.2.2.6 (ii)	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The Divisional Engineer (H) NABARD and Rural Roads, Madurai - 7			
Location	Madurai			
Project Cost	Rs. 6.49 Cr			
Date of Commencement of Project/contract	04.03.2019			
Date of Completion/ Commissioning	31.07.2020			
Equity shareholding (with period during which equity was held)	100%			







Details of Eligible Projects (Appendix 1A)

4. M/s. NOTCH INDIA PROJECTS

Attachment - IV

Project Code: 4S		Entity		
Item	Particulars of the Project			
Title & nature of the project	Providing Additional Arm in Sellur Railway over Bridge at km 438/4-439/2 of Varanasi -Kanyakumari road(Abandoned NH7)(SHU73) for Vaigai River North Bank road connecting Dindigul road. (Pg. 213)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	6.13	1.00	6.13
	2022-2023	1.41	1.05	1.48
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	7.54		7.61
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) , Construction and Maintenance, Madurai.			
Location	Sellur, Madurai, TN			
Project Cost	Rs. 7.82 Cr			
Date of Commencement of Project/contract	06.07.2022			
Date of Completion/ Commissioning	31.10.2023			
Equity shareholding (with period during which equity was held)				
Project Code: 4T		Entity		
Item	Particulars of the Project			
Title & nature of the project	Four laning of Salem to Ulundurpet section from km 0.313 to km 136.670 of NH-68 in the state of Tamil Nadu. (Pg.222)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	128.80	1.00	128.80
	2022-2023	24.86	1.05	26.10
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	153.66	Not-eligible as per Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	SUTR / DGM(T) & Project Director, PIU Viluppuram			
Location	Salem-Ulundurpet, Tamil Nadu			
Project Cost	Rs. 293.54 Cr			
Date of Commencement of Project/contract	04.07.2022			
Date of Completion/ Commissioning	30.12.2021			
Equity shareholding (with period during which equity was held)	100%			






Details of Eligible Projects (Appendix 1A)

5. M/s ALR Constructions, Theni

Attachment - V

Project Code: 5A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening & Strengthening from (i) 2- Lane to 2 Lane with Paved Shoulder from Km 0/550 - 1/100, 5/700 - 21/070, 21/500 - 34/200 & 34/870 - 38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100 - 1/780, 2/420 - 5/700, 21/070 - 21/500, 34/200 - 34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Natham Section) of NH-383 in the State of Tamilnadu on EPC mode. (Pg 100)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	17.08	1.05	17.93
	2021-2022	44.20	1.10	48.62
	2020-2021	43.18	1.15	49.68
	2019-2020	29.06	1.20	34.87
	Total	133.52		151.08
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Dindigul - Natham, Tamilnadu			
Project Cost	Rs. 157.52 Cr			
Date of Commencement of Project/contract	06.06.2019			
Date of Completion/ Commissioning	30.06.2022			
Equity shareholding (with period during which equity was held)	30%			

Project Code: 5B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four Laning of divided Tirumanagalam - Vadugapatti Section from Km 0+000 to Km 36+000 in the State of Tamilnadu under Bharatmala Pariyojana on EPC Mode. (Pg 111)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	90.55	1.00	90.55
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	90.55		90.55
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Thirumangalam - Vadugapatti, Tamilnadu			
Project Cost	Rs. 541.62 Cr			
Date of Commencement of Project/Contract	23.02.2023			
Date of Completion/ Commissioning	25.02.2025			
Equity shareholding (with period during which equity was held)	40%			

Handwritten signature: S. S. R.

Handwritten signature: S. S. R.

Handwritten signature: T. V. R.

Handwritten signature: T. V. R.

Handwritten signature: J. R.

Details of Eligible Projects (Appendix 1A)

6. M/s RR INFRA Construction, Madurai

Attachment - VI

Project Code: 6A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening of Chengalpattu - Thiruporur Road From Km 0/0-21/0 (Double Lane to Four Lane). (Pg - 100)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Payments received (in Cr.)			
	Financial Year	Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	61.58	1.15	70.82
	2019-2020	42.70	1.20	51.24
	Total	104.28		122.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (NH), Chennai			
Location	Chengalpattu - Thiruporur			
Project Cost	Rs. 105.70 Cr			
Date of Commencement of Project/contract	21.02.2019			
Date of Completion/ Commissioning	19.02.2021			
Equity shareholding (with period during which equity was held)	--			

S. S. S. S. S.

S. S. S. S. S.

[Signature]

T. V. V. V.

[Signature]

Name of Work: Permanent Rectification of 05 Nos. of Blackspots (TN-02-282, TN-02-083, TN-02-162, TN-02-232, TN-02-292) by Constructing 4 Lane VUP, 4 Lane LVUP Service road with Major Bridge and Minor Bridge on BHS. Foot Over Bridge with Lifting arrangements in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode (2nd Call)

Cost put to Tender: Rs 84 50 88 132/-

Date of E-Tender Opening : 31.01.2025

No of Bids received within stipulated time : 6 (Six) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 6	2 of 6	3 of 6																																																																																																
			M/s. IVLR Infrastructure, Madurai (Bid ID: 813225)	M/s. Vignesh And Co, Madurai. (Bid ID: 813618)	M/s. DMR Builders Pvt. Ltd., Pathinda, Punjab (Bid ID: 813639)																																																																																																
1	Cost of tender document	NEFT/RTGS for an amount of Rs.10,000/-	Rs 10,000/- paid NEFT Transaction ref. No TMBLH25029250264 dt: 29.01.2025 (Pg 331)	Ref No. CIU8H25027018914 dt:27.01.2025 through NEFT for an amount of Rs. 10,000/- (Pg 1)	NEFT Ref No.HOFCN52025012926976036 dt: 29.01.2025 for an amount of Rs.10,000/- (Pg-3)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	BG for an amount of Rs 1,27,00,000/- Validity upto 180 days from 30.01.25 (as per Cl.2.20.1) i.e. 29.07.2025	BG No. 1188G2024000260 dt: 16.11.24 for Rs.1,27,00,000/- valid upto 16.09.25 (Pg 324-329, 361-364)	BG No. 0002725PBG028197 dt: 28.01.2025 for Rs.1,27,00,000/- valid upto 23.11.2025 (Pg- 2 to 6)	Surety Bond No. 31260050249100000050 dt: 30.01.2025 for Rs 1,27,00,000/- valid upto 29.07.2025 (Pg 4 to 7)																																																																																																
3	Eligibility of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg 10)	No Joint Venture (Pg-8)	No Joint Venture (Pg-28)																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ Item rate contract/ Construction works.		Rs.236.19 Cr (FY 2019-20) (Pg 302)	Rs.107.85 Cr (FY 2023-24) (Pg - 54)	Rs.281.91 Cr (FY 2022-23) (Pg - 33, 42)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.222.27 Cr (Pg 303-305)	Rs. 16.89 Cr (Pg 53, 57.58)	Rs. 252.85 Cr. (Pg 43,44)																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		Rs. 0.00 Cr (Pg 302)	Rs. 0.00 Cr (Pg 54)	Rs. 0.94 Cr (Pg - 42)																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs. 84.50 Cr	Bid Capacity = (236.19 x 1.20 x 1.0 x 2.5 - 222.27) + 0 = Rs. 486.30 Cr. (Pg-301)	Bid Capacity = (107.85 x 1.0 x 1.0 x 2.5 - 16.89)+0 = Rs. 252.64 Cr. (Pg 58)	Bid Capacity = (281.91 x 1.0 x 1.05 x 2.5 - 252.85) + 0.94 = Rs. 447.99 Cr. (Pg 134)																																																																																																
5	Financial Capacity																																																																																																				
i)	As per clause 2.2.2.3 (i) Average Annual Turn over for Last 5 Financial years	Rs.12.68 Cr	<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>236.19</td><td>1.20</td><td>283.43</td></tr><tr><td>2020-21</td><td>157.21</td><td>1.15</td><td>180.78</td></tr><tr><td>2021-22</td><td>155.46</td><td>1.10</td><td>171.01</td></tr><tr><td>2022-23</td><td>135.08</td><td>1.05</td><td>141.83</td></tr><tr><td>2023-24</td><td>154.43</td><td>1.00</td><td>154.43</td></tr><tr><td></td><td></td><td>Total</td><td>831.48</td></tr><tr><td colspan="3">Average Turnover (Pg 98)</td><td>166.00</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	236.19	1.20	283.43	2020-21	157.21	1.15	180.78	2021-22	155.46	1.10	171.01	2022-23	135.08	1.05	141.83	2023-24	154.43	1.00	154.43			Total	831.48	Average Turnover (Pg 98)			166.00	<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>43.50</td><td>1.20</td><td>52.20</td></tr><tr><td>2020-21</td><td>57.99</td><td>1.15</td><td>66.23</td></tr><tr><td>2021-22</td><td>33.21</td><td>1.10</td><td>36.53</td></tr><tr><td>2022-23</td><td>78.17</td><td>1.05</td><td>82.08</td></tr><tr><td>2023-24</td><td>107.85</td><td>1.00</td><td>107.85</td></tr><tr><td></td><td></td><td>Total</td><td>344.89</td></tr><tr><td colspan="3">Average Turnover (Pg 50, 53, 54, 58)</td><td>69.00</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	43.50	1.20	52.20	2020-21	57.99	1.15	66.23	2021-22	33.21	1.10	36.53	2022-23	78.17	1.05	82.08	2023-24	107.85	1.00	107.85			Total	344.89	Average Turnover (Pg 50, 53, 54, 58)			69.00	<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>51.89</td><td>1.20</td><td>62.39</td></tr><tr><td>2020-21</td><td>102.96</td><td>1.15</td><td>118.40</td></tr><tr><td>2021-22</td><td>200.51</td><td>1.10</td><td>220.56</td></tr><tr><td>2022-23</td><td>281.91</td><td>1.05</td><td>296.01</td></tr><tr><td>2023-24</td><td>242.95</td><td>1.00</td><td>242.95</td></tr><tr><td></td><td></td><td>Total</td><td>940.31</td></tr><tr><td colspan="3">Average Turnover (Pg 33)</td><td>188.00</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	51.89	1.20	62.39	2020-21	102.96	1.15	118.40	2021-22	200.51	1.10	220.56	2022-23	281.91	1.05	296.01	2023-24	242.95	1.00	242.95			Total	940.31	Average Turnover (Pg 33)			188.00
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	236.19	1.20	283.43																																																																																																		
2020-21	157.21	1.15	180.78																																																																																																		
2021-22	155.46	1.10	171.01																																																																																																		
2022-23	135.08	1.05	141.83																																																																																																		
2023-24	154.43	1.00	154.43																																																																																																		
		Total	831.48																																																																																																		
Average Turnover (Pg 98)			166.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	43.50	1.20	52.20																																																																																																		
2020-21	57.99	1.15	66.23																																																																																																		
2021-22	33.21	1.10	36.53																																																																																																		
2022-23	78.17	1.05	82.08																																																																																																		
2023-24	107.85	1.00	107.85																																																																																																		
		Total	344.89																																																																																																		
Average Turnover (Pg 50, 53, 54, 58)			69.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	51.89	1.20	62.39																																																																																																		
2020-21	102.96	1.15	118.40																																																																																																		
2021-22	200.51	1.10	220.56																																																																																																		
2022-23	281.91	1.05	296.01																																																																																																		
2023-24	242.95	1.00	242.95																																																																																																		
		Total	940.31																																																																																																		
Average Turnover (Pg 33)			188.00																																																																																																		
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs.4.23 Crore at close of preceding financial year	Rs.4.23 Cr	Rs.119.73 Cr (Pg 98-99)	Rs.14.12 Cr (Pg 51,52,53)	Rs.61.60 Cr (Pg - 34)																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg 4-7)	Provided (Pg- 12 to 15)	Provided (Pg- 20 to 23)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
	i). Details	(a) Name	M/s. IVLR INFRASTRUCTURE, Madurai (Pg 9)	M/s. Vignesh And Co(Pg-7)	M/s. DMR Builders Pvt. Ltd, (Pg-28)																																																																																																
		(b) Country of Incorporation	India	India	India																																																																																																
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625018	44C Kennet Hospital Road, Ellis nagar, Madurai - 625016	SCF-12B, Opp. Sukhraj Cinema, Rose Garden Complex, G.T. Road, Bathinda151001 (Pb.)																																																																																																
		(d) Date of Incorporation and / or commencement of Business	28.01.2008. (Pg - 13,14,27)	25.05.2012, (Pg-18 to 20, 23)	22.08.2000 (Pg 28, 146 to 148)																																																																																																
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :		Road & Bridge Works	1st Class Leading Highways Road Contractor.	Our Company is a Pvt. Ltd. company based at Bathinda District and mainly involved in construction business especially in Highway Sector.																																																																																																
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name	I.VETRIVEL	S.Vignesh	Sanket Garg.																																																																																																
		(b) Designation	Managing Partner	Partner	Director																																																																																																
		(c) Company	M/s. IVLR INFRASTRUCTURE	M/s. Vignesh And Co	M/s. DMR Builders Pvt. Ltd.																																																																																																
		(d) Address	No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625018	6/80A2, Madurai Main road, Checkanurani, Thirumanagalam, Madurai - 625706	SCF-12B, Opp. Sukhraj Cinema, Rose Garden Complex, G.T. Road, Bathinda151001 (Pb.)																																																																																																
		(e) Telephone Number	+91 452 4984904	9790522122	0164 - 5008998																																																																																																
		(f) Email Address	ivlrinfrastructure@gmail.com	vigneshandco@gmail.com	dmrbuilder@yahoo.in																																																																																																
		(g) Fax Number	Nil	--	--																																																																																																
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	I.VETRIVEL	J. Soundara Pandian	Sanket Garg																																																																																																
		(b) Designation	Managing Partner	Partner	Director																																																																																																
		(c) Address	No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625018	6/80A2, Madurai Main road, Checkanurani, Thirumanagalam, Madurai - 625706	#112, Top Floor, Sector -35A, Chandigarh - 160022																																																																																																
		(d) Phone Number	9842123432	9780622122	9878496001																																																																																																
		(e) Fax Number	Nil	--	--																																																																																																
		(f) Class III digital signature certificate ID Number	017C9196	1D5D00310011802E	17 20 4e 5																																																																																																
	v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg 10-12)	Provided. (Pg-8)	Provided. (Pg- 28)																																																																																																

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 6					2 of 6					3 of 6							
			M/s. IVLR Infrastructure, Madurai (Bid ID: 813225)					M/s. Vignesh And Co, Madurai. (Bid ID: 813618)					M/s. DMR Builders Pvt. Ltd., Pathinda, Punjab (Bid ID: 813639)							
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)
Payment received ...#	Value of self ...##	Payment received ...#				Value of self ...##	Payment received ...#					Value of self ...##								
6	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.4.23 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single Entity	a	3	57.63	-	57.63	Single Entity	a	3	18.86	-	18.86	Self	a	3	91.06	-	91.06
				b	3	98.21	-	98.21		b	3	5.34	-	5.34						
				c	3	62.92	-	62.92		c	3	8.13	-	8.13						
				d	3	0.00	-	0.00		d	3	16.86	-	16.86						
				e	3	0.00	-	0.00		e	3	7.15	-	7.15						
										f	3	7.36	-	7.36						
										g	3	44.17	-	44.17						
										h	3	45.10	0.75	33.82						
										i	3	60.41	-	60.41						
										j	3	35.19	-	35.19						
										k	3	50.22	-	50.22						
			Aggregate Technical Experience (Pg 282)				218.75	Aggregate Technical Experience (Pg 88)				287.55	Aggregate Technical Experience				91.06			
i) Threshold Technical capacity more than Rs.63.38 Cr.			Rs.218.75 Cr.					Rs.287.55 Cr.					Rs.91.06 Cr.							
ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): Atleast one similar work of 20% of Estimated Project Cost (Rs.16.80 Crore) as per Clause 2.2.2.2 (ii) of RFP			• Widening and Strengthening of Natham to Kottampatti section from km. 38/0 to 51/770 of NH-383. In Tamilnadu on Engineering, Procurement and Construction (EPC) basis. • Work duration from 22.11.2020 to 28.08.2021. • Value of work done is Rs.56.63 Cr. • Work Experience Certificate issued by Divisional Engineer, National Highways, Madurai dated 22.01.2022 (Pg 55-56).				• (MDU-053) Widening from Four Lane to Four lane with Paved Shoulders and Improvements at km 116/0-121/0 of Trichy Viralmalai Melur Madurai Aruppukottai Tuticorin road (Abandoned NH 45B) (Madurai Town Reach) including Reconstruction of Culverts, Construction of Culverts, footpath cum Drain, Centre Median, Junction Improvements and Bus Laybye.. • Work duration from 13.05.2022 to 26.04.2023. • Value of work done is Rs.37.72 Cr. • Work Experience Certificate issued by Divisional Engineer, Highways (C&M), Madurai dated 26.04.2023 (Pg 144).				• Four Lanning and up-gradation of Bathinda at design Ch. 0+000 (existing Km 123+200) to Malout Intersection at Ch. 35+642 (existing Km 84+800) section of New NH-07 in the state of Punjab under Bharatmala Pariyojana on EPC Mode. • Value of work done is Rs.82.78 Crore. • Experience Certificate issued by Project Director, NHAI - PIU Bathinda. (Pg - 27)									
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided. (Mr. I Vetrivel.) (Pg-320)				Provided. (Mr. J. Soundara Pandian.) (Pg - 33, 34)				Provided. (Mr. Sanket Garg.) (Pg-8 to 11)									
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - I				Refer Attachment - II				Refer Attachment - III									
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 294)				Provided (Pg 20)				Provided (Pg-41)									
12	Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier/Class-II Local supplier/Non-Local Supplier', as the case may be.	Provided / Not Provided	Provided. (Pg 359-360)				Provided. (Pg 31 -32)				Provided. (Pg 138- 140)									
13	Certificate regarding Compliance with Restrictions under Rule 144 (ii) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided. (Pg 356)				Provided. (Pg 28)				Provided (Pg-138)									
14	Integrity Pact	Provided / Not Provided	Provided (Pg. 333-338)				Provided (Pg.No - 21 to 27)				Provided (Pg-12 to 19)									
15	Recommendations of Committee	Responsive / Non-responsive	Responsive				Responsive				Responsive									

(S Syed Dawood Mian)
Member

(Vishnu V Mohan)
Member

(Keerthi Bharadwaj)
Member

(T Vellraj)
Member

(M Chandrasekhar)
Convener

Name of Work: Permanent Rectification of 05 Nos. of Blackspots (TN-02-282, TN-02-083, TN-02-162, TN-02-232, TN-02-292) by Constructing 4 Lane VUP, 4 Lane LVUP Service road with Major Bridge and Minor Bridge on BHS. Foot Over Bridge with Lifting arrangements in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode. (2nd Call)

Cost put to Tender: Rs.84,50,88,132/-

Date of E-Tender Opening : 31.01.2025

No of Bids received within stipulated time : 6 (Six) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	4 of 6	5 of 6	6 of 6									
			M/s. Notch India Projects, Madurai (BID ID: 813670)	M/s. ALR Constructions, Theni (BID ID: 813723)	M/s. RR Infra Construction, Madurai (BID ID: 813736)									
1	Cost of tender document	NEFT/RTGS for an amount of Rs.10,000/-	Rs.10,000/- paid NEFT ref. No CMS/001626547372/72378 5600 dt: 29.01.2025 (Pg-265)	Ref.No. CIUBH25029041805 dt: 29.01.2025 through NEFT for an amount of Rs.10,000/- (Pg 5)	Rs.10,000/- paid NEFT Transaction ref. No. TMBLH25026200649 dt: 29.01.2025 (Pg 2)									
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs. 1,27,00,000/- Validity upto 180 days from 30.01.25 (as per Cl.2.20.1) i.e. 28.07.2025	BG No. 43830LG000325 dt: 29.01.2025 for Rs.1,27,00,000/- valid upto 31.10.2025 (Pg- 266 to 271)	BG No. 0002725PBG029223 dt: 29.01.2025 for Rs.1,27,00,000/- valid upto 15.08.25 (Pg-150 - 154)	BG No. 163BG2024000483 dt: 29.01.2025 for Rs.1,27,00,000/- valid upto 28.10.2025 (Pg-4 to 11)									
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg-12)	No Joint Venture (Pg-13)	No Joint Venture (Pg-22)									
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value)													
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note- 3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ Item rate contract/ Construction works.		Rs.452.21 Cr (FY 2023-24) (Pg. 72 - 74)	Rs.218.25 Cr (FY 2023-24) (Pg. 128)	Rs.813.53 Cr (FY 2022-23) (Pg. 122)									
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.446.76 Cr (Pg - 249)	Rs.18.02 Cr. (Pg. 130)	Rs.277.83 Cr (Pg. 125 - 127)									
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		Rs.0.00 Cr (Pg - 249)	Rs.0.00 Cr (Pg. 129)	Rs.0.00 Cr (Pg. 122)									
	Bid Capacity = (A x N x 2.5 - B) + C	Rs. 84.50 Cr	Bid Capacity = (452.21 x 1.0 / 1.0 x 2.5) - 446.76 + 0 = Rs.683.75 Cr. (Pg.249)	Bid Capacity = (218.25 x 1.0 x 1.0 x 2.5 - 18.02) + 0 = Rs.527.61 Cr. (Pg.131)	Bid Capacity = (813.53 x 1.05 x 1.0 x 2.5 - 277.83)+0 = Rs.1857.67 Cr. (Pg.125)									
5	Financial Capacity													
i)	As per clause 2.2.2.3 (i) Average Annual Turn over for Last 5 Financial years	Rs.12.68 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)
			2019-20	54.09	1.20	64.91	2019-20	59.15	1.20	70.98	2019-20	507.58	1.20	608.10
			2020-21	68.81	1.15	76.80	2020-21	82.48	1.15	94.85	2020-21	699.66	1.15	804.61
			2021-22	103.76	1.10	114.16	2021-22	66.10	1.10	72.71	2021-22	784.48	1.10	873.91
			2022-23	259.80	1.05	272.79	2022-23	21.72	1.05	22.81	2022-23	613.90	1.05	654.60
			2023-24	452.21	1.00	452.21	2023-24	257.54	1.00	257.54	2023-24	805.84	1.00	805.94
					Total	980.67			Total	519.89			Total	3948.15
Average Turnover (Pg.69 to 72)			196.00	Average Turnover (Pg.63)			103.79	Average Turnover (Pg- 50, 70, 71)			790.00			
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs.4.23 Crore at close of preceding financial year	Rs.4.23 Cr	Rs. 54.42 Cr. (Pg.73,74)	Rs.21.74 Cr. (Pg - 60-61)	Rs.297.56 Cr. (Pg - 50, 52)									
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg- 6 to 9)	Provided (Pg- 6 to 10)	Provided (Pg-16 to 19)									
7	Details of Bidders (Annexure I of Appendix IA)													
	i). Details	(a) Name	M/s. Notch India Projects, (Pg-11)	M/s. ALR Constructions (Pg-12)	M/s. R.R. INFRAA CONSTRUCTION, Madurai (Pg-21)									
		(b) Country of Incorporation	India	India	India									
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai- 625 014	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.									
		(d) Date of Incorporation and / or commencement of Business	06.08.2008, (Pg. 15-21, 25)	30.03.2010 (Pg - 18,19)	12.10.2007 (Pg - 21)									
	i). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :		Our company undertakes design, detailed engineering, construction, maintenance, and repair of complete range of civil infrastructure projects like roads, highways and including Tunnels.	ALR Constructions is engaged in Constructions of infrastructure projects viz. Highways bridges, urban developments, buildings and irrigation water supply	Execution of Contract works in Irrigation, Highways Road Works, Bridge Works and Railway works									
	ii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name	A.D.Meenakshi Sundaram	A. Logirajan	R.Murugaperumal									
		(b) Designation	Partner	Managing Partner	Partner									
		(c) Company	M/s. Notch India Projects	M/s. ALR Constructions	M/s. R.R. INFRAA CONSTRUCTION									
		(d) Address	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai- 625 014	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.									
		(e) Telephone Number	9360950001	9842152159	9842458058 & 9677758058									
		(f) Email Address	contracts@notchindiaprojects.com	alogirajan@gmail.com	rinfraa@gmail.com									
		(g) Fax Number	--	Nil	0452 4372228									
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	A.D.Meenakshi Sundaram	A. Logirajan	R.Murugaperumal									
		(b) Designation	Partner	Managing Partner	Partner									
		(c) Address	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai- 625 014	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.									
		(d) Phone Number	9360950001	9842152159	9842458058 & 9677758058									
		(e) Fax Number	--	NA	0452 4372228									
		(f) Class III digital signature certificate ID Number	HS32307130528735	017F5B9B	017E62FD									
	v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided. (Pg- 12)	Provided. (Pg-13)	Provided. (Pg-22)									

S. S. -

S. S. -


S. S. -

T. S. -

S. S. -

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	4 of 6						5 of 6						6 of 6					
			M/s. Notch India Projects, Madurai (BID ID: 813870)						M/s. ALR Constructions, Theni (BID ID: 813723)						M/s. RR Infra Construction, Madurai (BID ID: 813736)					
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)
Payment received ... #	Value of self ..##	Payment received ... #				Value of self ..##	Payment received ...#					Value of self ..##								
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii) Minimum receipt of amount Rs 4.23 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single Entity	a	3	0.00	-	0.00	Single Entity	a	3	45.32	-	45.32	Self	a	3	122.06	-	122.06
				b	3	106.45	-	106.45		b	3	90.55	-	90.55						
				c	3	104.11	-	104.11												
				d	3	0.00	-	0.00												
				e	3	0.00	-	0.00												
				f	3	0.00	-	0.00												
				g	3	0.00	-	0.00												
				h	3	0.00	-	0.00												
				i	3	8.33	-	8.33												
				j	3	26.16	-	26.16												
				k	3	24.48	-	24.48												
				l	3	33.06	-	33.06												
				m	3	35.24	-	35.24												
				n	3	0.00	-	0.00												
				o	3	0.00	-	0.00												
				p	3	6.70	-	6.70												
				z	3	14.05	-	14.05												
				t	3	0.00	-	0.00												
				s	3	7.61	-	7.61												
				l	3	0.00	-	0.00												
		Aggregate Technical Experience (Pg 89)			368.17		Aggregate Technical Experience (Pg 89)			135.87		Aggregate Technical Experience (Pg 102)			122.06					
		i) Threshold Technical capacity more than Rs.63.38 Cr.			Rs. 368.17 Cr.		Rs. 135.87 Cr.			Rs.122.06 Cr.										
		ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): Atleast one similar work of 20% of Estimated Project Cost (Rs.16.80 Crore) as per Clause 2.2.2.2 (i) of RFP			•Widening from Two Lane to Four Lane and Improvements at km 11/6 20/0 of Tambaram Mudichur Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4, widening of Major Bridge at km 18/5 and CD works in Sriperumbudur (H) C &M. •Work duration from 16.06.2022 to 18.10.2023. •Total value of work done is Rs.163.30 Crore. •Work Experience Certificate issued by the Divisional Engineer, Highways (C&M), Kanchipuram. (Pg-97)		• Widening & Strengthening from (i) 2 lane to 2 lanes with paved shoulder from Km 0/550 - 1/100, 5/700 - 21/670, 21/600 - 34/200 & 34/870 - 38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100 - 1/760, 2/420 - 5/700, 21/670 - 21/600, 34/200 - 34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Nalham section) of NH-363 in the State of Tamilnadu EPC Mode. • Work duration from 06.06.2019 to 30.06.2022, (92.67% achieved till 20.02.2022) • Value of work done is Rs.41.28 Crore (92.97% of Completed value against Rs.147.74 Cr & 30% of JV). • Work Experience Certificate issued by Divisional Engineer, NH, Dindigul dated 26.02.2022 (Pg 35).		• Widening of Chengalpattu - Thirupur Road From Km 0/0-21/0 (Double Lane to Four Lane). • Work duration from 21.02.2019 to 19.02.2021. • Value of work done is Rs.91.66 Cr. • Work Experience Certificate issued by Divisional Engineer (NH), Chennai dated 14.06.2021 (Pg 102).											
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided			Provided. (Mr. A.D.Meenakshi Sundaram.) (Pg-28 to 30)		Provided. (Mr. A Logimjan) (Pg 156-157)			Provided. (Mr. R. Munagaperumal.) (Pg-13 to 14)										
10	Details of eligible projects (Annexure IV of Appendix I A)				Refer Attachment - IV		Refer Attachment - V			Refer Attachment - VI										
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided			Provided. (Pg-234)		Provided. (Pg 126)			Provided (Pg 120)										
12	Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier/Class-II Local supplier/Non-Local Supplier', as the case may be.	Provided / Not Provided			Provided. (Pg 80)		Provided. (Pg 177-178)			Provided. (Pg- 168, 169)										
13	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided			Provided. (Pg-263)		Provided. (Pg 168)			Provided (Pg 171)										
14	Integrity Pact	Provided / Not Provided			Provided (Pg. 254 to 260)		Provided (Pg 156-166)			Provided (Pg 150 - 156)										
15	Recommendations of Committee	Responsive / Non-responsive			Responsive		Responsive			Responsive										

S S --
(S Syed Dawood Mian)
Member


(Vishnu V Mohan)
Member


(Keerthi Bharadwaj)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Signature Not Verified

Digitally signed by CHANDRA SEKHAR M
Date: 2025.02.25 16:29:28 IST
Location: eProcurement System for Central PSUs

