

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 31.12.2024 for the work of "Permanent Rectification of 5 Nos. of Blackspots (TN-(03)-091, TN-(02)-568, TN-(02)-506, TN-(02)-728 and TN-(02)-049) by Construction of VUP (1x20x5.5m) at Km 140+850 (Valayankulam Junction), LVUP (1x12x4.5m) at Km 198+835 (Vemboor Junction), Service road from Km 200+870 to 201+800 (Melakaranthai Ramesh Canteen), VUP (1x20x5.5m) at Km 202+677 (Melakaranthai Junction) and LVUP (1x12x4.5m) at Km 207+150 (Thappathy Junction) in Madurai to Tuticorin section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode" (Tender No: NHAI/17011/01/109/2024/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_212676_1 for the works of "Permanent Rectification of 5 Nos. of Blackspots (TN-(03)-091, TN-(02)-568, TN-(02)-506, TN-(02)-728 and TN-(02)-049) by Construction of VUP (1x20x5.5m) at Km 140+850 (Valayankulam Junction), LVUP (1x12x4.5m) at Km 198+835 (Vemboor Junction), Service road from Km 200+870 to 201+800 (Melakaranthai Ramesh Canteen), VUP (1x20x5.5m) at Km 202+677 (Melakaranthai Junction) and LVUP (1x12x4.5m) at Km 207+150 (Thappathy Junction) in Madurai to Tuticorin section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode" with an estimated cost of 144.68 Cr.


2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri M Chandrasekhar, DGM (T), RO-Madurai - Convener
- ii. Shri Shivam Sharma, DGM (T) & PD, PIU-Tuticorin - Member
- iii. Shri T Velraj, DGM (T) & PD, PIU-Nagercoil - Member
- iv. Shri Vishnu V Mohan, Manager (T), PIU-Dindigul - Member
- v. Shri Prabhat Chandra Nirmohi, Dy. Manager (F), RO-Madurai - Member

3. As per RFP & Corrigendum-I, last date of submission of e-bids was scheduled on 2nd December, 2024 up to 11.00 AM and date of technical bid opening was scheduled on 3rd December, 2024 @ 11.00 AM.

4. As per section-5 of RFP & Corrigendum-I, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 12th November, 2024 @ NHAI, Regional Office Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any contract/firm. As such, the floated RFP/Bid document in Government e-tender portal have no change. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in Corrigendum-I for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online mode on 03.12.2024 and decrypted. Totally 10 Nos. of bids were received through online mode. The details of bid received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 10 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A.



6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	766746	M/s Notch India Projects, Madurai	Responsive
2	771423	M/s PKM Infrastructure, Madurai	Non-responsive
3	771650	M/s KMC Constructions Limited, Hyderabad	Responsive
4	776345	M/s Suganya Constructions, Madurai	Responsive
5	776408	M/s SD Infra Private Limited, Trichy	Responsive
6	776518	M/s R.R.Infra Construction, Madurai	Responsive
7	776546	M/s. IVLR Infrastructure, Madurai	Responsive
8	776781	M/s TTK Construction, Madurai	Responsive
9	777135	M/s CDR & Co Constructions, Madurai	Responsive
10	777289	M/s EKK Infrastructure Limited, Kerala	Responsive

7. In this connection, the committee found the bids received from (i) M/s Notch India Projects, Madurai, (ii) M/s KMC Constructions Limited, Hyderabad, (iii) M/s Suganya Constructions, Madurai, (iv) M/s SD Infra Private Limited, Trichy, (v) M/s R.R.Infra Construction, Madurai, (vi) M/s. IVLR Infrastructure, Madurai, (vii) M/s TTK Construction, Madurai, (viii) M/s.CDR & Co Constructions, Madurai & (ix) M/s EKK Infrastructure Limited, Kerala as "Responsive" during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.

8. Further, with reference to the bid received from M/s PKM Infrastructure, Madurai, it is submitted that, the bidder having the minimum net worth (Financial Capacity) of Rs.2.71 Crore at close of preceding Financial Year against the minimum requirement of Rs.7.23 Crore. Hence, as per Clause 2.2.2.3 (i) of Section-II ITB of RFP, the tender evaluation committee unanimously considered the bid as "Non-responsive".

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Details of Eligible Projects (Appendix 1A)

1. M/s. Notch India Projects

Annexure - I

Project Code: 1A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Strengthening and Overlaying of existing Four lane of Krishangiri to Thumbipadi section from km.94/000 to km.180/000 of NH-44 (Old NH-7) in the state of Tamilnadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2023-24	1.00	73.68	73.68
	Total			73.68
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU-Selam			
Location	Krishnagiri, Dharmapuri, Selam			
Project Cost	Rs. 102.14 Crore			
Date of Commencement of Project/contract	09.08.2023			
Date of Completion/ Commissioning	30.06.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6 - 20/0 of Tambaram - Mudichur - Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4 ,widening of Major Bridge at km 16/6 nd CD works in Sriperumbudur (H) C &M, Subdivision.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	62.95	66.0975
	2023-24	1.00	40.35	40.35
	Total			106.45
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) C&M, Kancheepuram			
Location	Sriperumbudur and Kancheepuram			
Project Cost	103.88 Crore			
Date of Commencement of Project/contract	16.06.2022			
Date of Completion/ Commissioning	18.10.2023			
Equity shareholding (with period during which equity was held)	100%			

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

Project Code: 1C

Entity: Single Entity


Item	Particulars of the Project			
Title & nature of the project	Nagapattinam - Gudalur -Mysore road (NH-67 (New No,83)) Strengthening in km 0/0 - 16/130, km.16/690 - 29/850, km,31/280 - 33/075, km.39/430 - 57/825, km.62/975 - 63/930, km 67/040 - 69/590 & km 70/460 -72/350.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	57.18	60.039
	2023-24	1.00	44.07	44.07
	Total			104.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways, Thanjavur			
Location	Nagapattinam - Gudalur - Mysore			
Project Cost	98.43 Crore			
Date of Commencement of Project/contract	04.11.2022			
Date of Completion/ Commissioning	02.03.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km.0/000 to Km. 29/650 including construction of Service Road at various locations in Chennai outer Ring Road.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	40.84	46.966
	Total			46.97
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Independent Engineer Service, Chennai Outer Ring Road, Chennai			
Location	Chennai			
Project Cost	40.85 Cr			
Date of Commencement of Project/contract	03.08.2020			
Date of Completion/ Commissioning	23.11.2020			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 1E**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-(02)-666 & 621 by Providing permanent mitigation measures in the NH-44 in the state of tamil Nadu on EPC Mode.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	8.35	9.2
	2022-23	1.05	12.14	12.75
	Total			21.93
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T), Project Director (A/C) PIU-Selam			
Location	Periyar University, Selam			
Project Cost	16.83			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1F**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway to High level bridge across river vagai causeway (Kuruveekaran salai) with approach road connecting Anna nagar Main Road to Kamarajar salai.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	13.45	15.4675
	2021-22	1.10	9.72	10.692
	Total			26.16
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	23.17 Crore			
Date of Commencement of Project/contract	11.05.2020			
Date of Completion/ Commissioning	31.01.2022			
Equity shareholding (with period during which equity was held)	100%			








Project Code: 1G**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway to High level bridge across vagai river behind Rajaji Hospital (Opulapadithurai) with approach road connecting panagal road munichalai in Madurai city Municipal Corporation.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	6.50	7.15
	2022-23	1.05	16.50	17.325
	Total			24.48
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	23.00 Crore			
Date of Commencement of Project/contract	08.05.2021			
Date of Completion/ Commissioning	28.03.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1H**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN(02)-184 by providing permanent mitigation measures in NH-44 in the state of Tamil Nadu on EPC mode.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	0.70	0.77
	2022-23	1.05	30.75	32.29
	Total			33.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T), Project Director, PIU-Salam			
Location	Rasipuram, Namakkal			
Project Cost	25.90 Crore			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	24.12.2022			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 1I**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN(02)-61, 186 & 185 by providing permanent mitigation measures in NH-44 in the state of Tamil Nadu on EPC mode.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	23.76	26.136
	2022-23	1.05	8.67	9.1035
	Total			35.24
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T), Project Director, PIU-Salam			
Location	Attayampatti , Namakkal			
Project Cost	26.63 Crore			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1J**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Improvements to Thiruvettakudy - Karaikalmedu road branching from NH-45 A Km 168/125 to Near Arasalar Bridge at Km 176/000 in Karaikal.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2019-20	1.20	3.5	4.20
	2020-21	1.15	3.91	4.50
	Total			8.70
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Executive Engineer, Buildings and Roads Division PWD, Karaikal			
Location	Thiruvettakudy			
Project Cost	8.31 Crore			
Date of Commencement of Project/contract	25.02.2019			
Date of Completion/ Commissioning	31.03.2021			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 1K**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspots TN-(01)-066 through construction of 4 lane VUP with 2 lane service Road on Both side Junction Improvement at Km,11/200 by providing permanent mitigation measures in NH-38 (Old NH-45B) in the State of Tamil Nadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	4.3	4.95
	2021-22	1.1	5.61	6.17
	2022-23	1.05	2.79	2.93
	Total			14.05
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	DGM(T) Project Director, Trichy, Independent Engineer			
Location	Trichy			
Project Cost	12.21 Cr			
Date of Commencement of Project/contract	06.01.2021			
Date of Completion/ Commissioning	09.01.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1L**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Providing Additional Arm in Sellur Railway over Bridge at Km.438/4 - 439/2 of Varanasi - Kanniyakumari road for Vaigai River North Bank road connecting Dindigal road.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	1.41	1.48
	2023-24	1.00	6.13	6.13
	Total			7.61
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Madurai			
Location	Sellur- Madurai			
Project Cost	7.82 Cr			
Date of Commencement of Project/contract	06.07.2022			
Date of Completion/ Commissioning	30.10.2023			
Equity shareholding (with period during which equity was held)	100%			

Handwritten signature: Anil K. Mohan

Handwritten signature: [Signature]

Handwritten signature: [Signature]

Handwritten signature: T. V. [Signature]

Handwritten signature: [Signature]

Project Code: 1M

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Salem to Ulundurpet section from Km.0/313 to Km 136.670 of NH-68 in the State of Tamil Nadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	24.86	26.10
	2023-24	1.00	128.8	128.80
	Total			154.90
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	SUTR/ DGM(T) Project Director, Villuppuram			
Location	Salem - Ulundurpet			
Project Cost	293.54 Cr			
Date of Commencement of Project/contract	04.07.2022			
Date of Completion/ Commissioning	91.86% as on 31.07.2024			
Equity shareholding (with period during which equity was held)	100%			

Shanmugam N. Mohan 



T. V. V. V.



Details of Eligible Projects (Appendix 1A)

2. M/s. PKM INFRASTRUCTURE

Annexure - II

Project Code: 2A

Entity: Self

Item	Particulars of the Project				
Title & nature of the project	Providing of doubling of track between vanchi Maniyachi and Nagarcoil (via) Tirunelveli - Construction of Major Bridges, Precast RCC box, Mechanical facilities and General Electrification works in Madurai & Tiruvananthapuram Division of Southern Railway.				
Category	3				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore				
	Financial Year	Payments received / Work executed	Updation factor	Weightage Factor	Amount after updation
	2019-20	35.24	1.2	1.00	42.29
	2020-21	26.95	1.15	1.00	30.99
	2021-22	28.00	1.10	1.00	30.80
	2022-23	25.81	1.05	1.00	27.10
	2023-24	19.75	1.00	1.00	19.75
	Total	100.51			150.93
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	RVNL				
Location	Maniyachi to Nagarcoil				
Project Cost	216.99 Cr				
Date of Commencement of Project/contract	05.07.2018				
Date of Completion/ Commissioning	31.01.2025				
Equity shareholding (with period during which equity was held)					

Project Code: 2B

Entity: Self

Item	Particulars of the Project				
Title & nature of the project	Site Grading of the plant of the proposed TPS II 2nd Expansion plant (2x660 MM) Neyveli.				
Category	4				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore				
	Financial Year	Payments received / Work executed	Updation factor	Weightage Factor	Amount after updation
	2019-20	12.5	1.20	0.75	11.25
	2020-21	1.07	1.15	0.75	0.92
	2021-22	2.28	1.10	0.75	1.88
	2022-23	0	1.05	0.00	0.00
	2023-24	0	1.00	0.00	0.00
	Total	15.85			14.05
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	NLC India Limited				
Location	Neyveli				
Project Cost	22.77 Cr				
Date of Commencement of Project/contract	26.09.2018				
Date of Completion/ Commissioning	18.07.2020				
Equity shareholding (with period during which equity was held)					

(Signature)

(Signature)

(Signature)

(Signature)

(Signature)

Project Code: 2C

Entity: Self

Item	Particulars of the Project				
Title & nature of the project	Land Development, RCC Retaining walls, Compound wall, Buildings (Control Room, PMCC, Security Room, Ware House), Flexible and Rigid Pavements Culverts, Site office including furniture & Electrical works for construction phase for Grass root Oil Terminal at Asanur, Tamil Nadu.				
Category	4				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore				
	Financial Year	Payments received / Work executed	Updation factor	Weightage Factor	Amount after updation
	2019-20	29.52	1.20	0.75	26.57
	2020-21	24.98	1.15	0.75	21.55
	2021-22	22.46	1.10	0.75	18.53
	Total	76.96			66.64
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	Indian Oil Corporation Limited				
Location	Asanur				
Project Cost	81.35 Cr				
Date of Commencement of Project/contract	21.11.2018				
Date of Completion/ Commissioning	30.12.2021				
Equity shareholding (with period during which equity was held)	-				

Shri. N. Mahave

Shri

Shri

T. V. Raj Shri

Details of Eligible Projects (Appendix 1A)

M/s. KMC CONSTRUCTIONS LTD

Annexure - III

Project Code: 3A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Ner Chowk Pandoh including Pandoh Bypass section of NH-21 (Package-1) Km.190/000 to Km.221/305 under NHDP IVB in the state of Himachal Pradesh Project on EPC basis.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	41.10	1.20	49.32
	2020-21	116.53	1.15	134.01
	2021-22	284.64	1.10	313.10
	2022-23	215.57	1.05	226.35
	2023-24	109.35	1.00	109.35
	Total	767.19		832.13
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Himachal Pradesh			
Project Cost	701.73 Cr			
Date of Commencement of Project/contract	14.01.2018			
Date of Completion/ Commissioning	12.03.2025			
Equity shareholding (with period during which equity was held)	Not applicable			

Project Code:3B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Six laning of existing Kozhikode bypass (i.e Vengalam Jn to Ramanattukura Jn) from Km.230.400 to km.258.800 of NH-66 in the state of Kerala on HAM mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	0.00	1.15	0.00
	2021-22	68.69	1.10	75.56
	2022-23	412.25	1.05	432.86
	2023-24	285.55	1.00	285.55
	Total	766.49		793.97
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Kerala			
Project Cost	1450 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	15.04.2025			
Equity shareholding (with period during which equity was held)	Not applicable			

Shri. R. Mohan

[Signature]

[Signature]

T. V. V. V.

[Signature]

Project Code: 3C

Entity: Single Entity


Item	Particulars of the Project			
Title & nature of the project	Six laning of Vadakanchery - Trissur section of NH-47 (Km.240/000 to Km.270/000) in the state of Kerala to be executed as BOT (TOLL) on Design, Build, Finance, Operate & Transfer (DBFOT) Pattern under NHDP Phase IV.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	35.36	1.20	42.43
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	32.37	1.15	37.23
	2021-22	90.76	1.10	99.84
	2022-23	25.45	1.05	26.72
	2023-24	108.64	1.00	108.64
	Total	292.58		314.86
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Vadakanchery - Trissur section			
Project Cost	753.80 Cr			
Date of Commencement of Project/contract	15.09.2012			
Date of Completion/ Commissioning	14.06.2024			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Vadugapatti to Therukuvenganallur section from km.36/000 to Km.71/600 of NH-744 under Bharathmala parijojana scheme in the state of Tamil Nadu on EPC mode.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	0.00	1.15	0.00
	2021-22	0.00	1.10	0.00
	2022-23	0.00	1.05	0.00
	2023-24	304.87	1.00	304.87
	Total	304.87		304.87
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Tamil Nadu			
Project Cost	723.33 Cr			
Date of Commencement of Project/contract	12.04.2023			
Date of Completion/ Commissioning	11.04.2025			
Equity shareholding (with period during which equity was held)	NA			




Project Code: 3E

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Four lane divided carriageway from Melur (Design Km.0/000 Ex. Km.99/920 to Karaikudi (Design Km.45/855/ Ex Km.12/900 section of NH 383) (Design Length - 45.855 Km) in the state of Tamil Nadu on EPC mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	19.85	1.15	22.83
	2021-22	33.20	1.10	36.52
	2022-23	73.44	1.05	77.11
	2023-24	80.44	1.00	80.44
	Total	206.93		216.90
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Tamil Nadu			
Project Cost	659.03 Cr			
Date of Commencement of Project/contract	16.03.2020			
Date of Completion/ Commissioning	15.06.2025			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3F

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Formation of Sites, roads, drains CD works, SWD & its developments in proposed Nadaprabhu Kempegowda layout vilages; Beemanakuppe, Beemanakuppe - Ramasagara, Komaghatta, Sulikere, Kenchapura, Kanelli, Seegahali, Kodigehalli, Manganahalli, Ramsandra etc... Pck-1.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	25.88	1.2	31.06
	2020-21	33.98	1.15	39.08
	2021-22	21.55	1.10	23.71
	2022-23	28.83	1.05	30.27
	2023-24	22.51	1.00	22.51
	Total	132.75		146.62
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Banglore Development Authority, Bangalore			
Location	Nadaprabhu Kempegowda layout village			
Project Cost	536.01 Cr			
Date of Commencement of Project/contract	07.03.2014			
Date of Completion/ Commissioning	31.03.2025			
Equity shareholding (with period during which equity was held)	NA			









Project Code: 3G**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Improvement / Widening to two laning with paved shoulder of Agartala - Udaipur section from Km.6.800 to Km.55.000 of NH-44 under SARDP(NE) Phase A in the State of Tripura on EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	53.51	1.20	64.21
	2020-21	30.65	1.15	35.25
	2021-22	18.55	1.10	20.41
	2022-23	14.05	1.05	14.75
	2023-24	0.00	1.00	0.00
	Total	116.76		134.62
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHIDCL			
Location	Agartala I Udaipur			
Project Cost	369 Cr			
Date of Commencement of Project/contract	15.09.2015			
Date of Completion/ Commissioning	30.11.2021			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3H**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Six laning of Sriperumbudur to Karaipettai from Km.37/000 to Km.71/015 of NH-48 on EPC mode in the state of Tamil Nadu under Bharathmala Pariyojana on EPC mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	4.61	1.15	5.30
	2021-22	12.27	1.10	13.50
	2022-23	18.84	1.05	19.78
	2023-24	10.90	1.00	10.90
	Total	46.62		49.48
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Tamil Nadu			
Project Cost	654.28 Cr			
Date of Commencement of Project/contract	24.05.2019			
Date of Completion/ Commissioning	31.12.2024			
Equity shareholding (with period during which equity was held)	NA			




Details of Eligible Projects (Appendix 1A)

4. M/s. SUGANYA CONSTRUCTIONS

Annexure - IV

Project Code: 4A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening and Strengthening of the Existing two laning carriageway to Four laning from Km.67/4 to Km 71/040 and strengthening of existing four lane km.56/60/7 of section NH234 (Mangalore - Villupuram Road) New no.38 on EPC Mode			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	23.44	1.20	28.13
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	6.31	1.15	7.26
	2021-22	0.00	1.10	0.00
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	29.75		35.38
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, NH, Vellore			
Location	Madurai			
Project Cost	29.75 Cr			
Date of Commencement of Project/contract	06.05.2019			
Date of Completion/ Commissioning	05.04.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4B	Entity: Single Entity			
Item	Particulars of the Project			
Title & nature of the project	Widening of 8 lane of NH45 section from Vandalure (Km.32/700) to Guduvanchery (Km.38/000)			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	23.80	1.15	27.37
	2021-22	17.03	1.10	18.73
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	40.83		46.10
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, NH, Chennai			
Location	Chennai			
Project Cost	44.48 Cr			
Date of Commencement of Project/contract	09.03.2019			
Date of Completion/ Commissioning	12.01.2022			
Equity shareholding (with period during which equity was held)	100%			











Project Code: 4C	Entity: Single Entity			
Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km.65/000 to 81/000 and including widening in Km.75/400 and 79/400 of NH-234 (Mangalore - Villupuram Road in the state of Tamil Nadu on EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	7.86	1.15	9.04
	2021-22	15.06	1.10	16.57
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	22.92		25.61
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, NH, Vellore			
Location	Villupuram			
Project Cost	22.92 Cr			
Date of Commencement of Project/contract	06.08.2020			
Date of Completion/ Commissioning	06.12.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Upgradation of madurai Corporation road and Highway road comprising of Dindigul Road to Arapalayam Bus stand, Arapalayam to Arasaradi Jn, Acvaniyapuram Bypass road (SH72) Madurai - Alagarkovil - Melur road (SH-72) and Madurai - Teni Road, Lake road, NewJail Road, Nedhaji Road including CD works.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	7.18	1.15	8.26
	2021-22	31.77	1.10	34.95
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	38.95		43.20
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Divisional Engineer, H C&M, Madurai			
Location	Madurai			
Project Cost	40.70 Cr			
Date of Commencement of Project/contract	05.10.2020			
Date of Completion/ Commissioning	30.03.2022			
Equity shareholding (with period during which equity was held)	100%			

Shankar N. Mohan

gsh

Gana

T. Velay

Shankar

Project Code: 4E

Entity: Single Entity


Item	Particulars of the Project			
Title & nature of the project	Improvement from Km.91/8-93/7, 95/0-96/0, 96/8-97/2, etc...including junction and curve improvement, CD works and provide works of Kollam - Thirumangalam road NH-208 (New NH-744) on EPC.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	0.00	1.15	0.00
	2021-22	0.00	1.10	0.00
	2022-23	25.67	1.05	26.95
	2023-24	28.44	1.00	28.44
	Total	54.11		55.39
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, NH, Tirunelveli			
Location	Madurai			
Project Cost	59.90 Cr			
Date of Commencement of Project/contract	11.05.2022			
Date of Completion/ Commissioning	10.05.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code:4F

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvement from Two lane to Four lane at Km.0/0 to 3/6, 14/6-18/2 of Bukkarthurai - Uthiramerur road including widening and Construction of Minor Bridge, Construction of Box culvert, Drain, RCC center median.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	0.00	1.15	0.00
	2021-22	0.00	1.10	0.00
	2022-23	32.62	1.05	34.25
	2023-24	18.41	1.00	18.41
	Total	51.03		52.66
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, (H) C&M, Kancheepuram			
Location	Kancheepuram			
Project Cost	51.03 Cr			
Date of Commencement of Project/contract	11.05.2022			
Date of Completion/ Commissioning	10.05.2023			
Equity shareholding (with period during which equity was held)	100%			




Project Code: 4G

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Elimination of 1 no of Blackspot ID no.TN-02-081 for the year 2015-2018 on Trichy - Dindigul section of NH-83 in the state of Tamil Nadu.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	0.00	1.15	0.00
	2021-22	0.00	1.10	0.00
	2022-23	5.31	1.05	5.58
	2023-24	8.30	1.00	8.30
	Total	13.61		13.88
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Project Director, PIU- Dindigul			
Location	Dindigul			
Project Cost	15.36 Cr			
Date of Commencement of Project/contract	26.11.2021			
Date of Completion/ Commissioning	21.12.2023			
Equity shareholding (with period during which equity was held)	100%			

Shri. N. Mohan

gnt

gnt

T. V. Raj

gnt

Details of Eligible Projects (Appendix 1A)

5. M/s SD Infra Pvt Ltd., Trichy

Annexure - V

Project Code: 5A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two lane Laning of Trichy Karaikudi section of NH-210 in the state of Tamil Nadu on item rate contract basis.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	47.85	1.20	57.42
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	36.00	1.15	41.40
	2021-22	18.55	1.10	20.40
	2022-23	2.30	1.05	2.41
	Total			121.63
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Karaikudi			
Location	Trichy			
Project Cost	122.21 Cr			
Date of Commencement of Project/contract	12.09.2019			
Date of Completion/ Commissioning	15.10.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 5B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot TN 02-075 through construction of Multi span Flyover at Km. 127/700 (BHEL) on Thanjavur Tiruchy section of NH 83 in state of Tamil Nadu.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	11.28	1.20	13.54
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	19.54	1.15	22.47
	2021-22	6.70	1.10	7.37
	2022-23	2.85	1.05	2.99
	2023-24	0.00	1.00	0.00
	Total			46.37
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Thanjavur			
Location	Trichy			
Project Cost	40.19 Cr			
Date of Commencement of Project/contract	09.03.2019			
Date of Completion/ Commissioning	30.09.2023			
Equity shareholding (with period during which equity was held)				

Shri. N. Mohan

[Signature]

[Signature]

[Signature]

[Signature]

Project Code: 5C

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of 6 lane VUP for Pangudi Bypass Start/End location at Km 21/900 and Km.213/800 in project highway of NH-44 (Old.NH7)			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	8.98	1.20	10.77
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	20.37	1.15	23.42
	2021-22	4.92	1.10	5.41
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total			39.60
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI Madurai			
Location	Trichy			
Project Cost	42.95 Cr			
Date of Commencement of Project/contract	03.06.2019			
Date of Completion/ Commissioning	31.08.2022			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of 1.New Jersey Barrier at the Center of median from Silk Board Junction (Km 8+765) to Attibele KR-TN Border (Km 33+130), 2. Construction of Street Light facilities from Veerasandra Junction (Km 19+000) to Attibele KR-TN Border (Km 33+130), 3. Construction of Foot Over Bridge (FOB) at Km 19+700 (Near SFS College), 4. Construction of Speed Table and Automatic Traffic Red Led Blinkers for Black spots Silk Board Junction (Km 8+765) to Attibele KR-TN Border (Km 33+130), 5. Construction of Junction Improvements Km 9+790 between (P3 & P4) and Km 10+350 (P20 & P21), 6. Construction of Bus-bay Km (19+000) to Km (33+130) in Silk Board to Attibele section of NH-44(Old NH-7) in the state of Karnataka on Engineering Procurement & Construction (EPC) Mode.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	26.06	1.15	29.97
	2021-22	10.22	1.10	11.24
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total			41.21
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Ramnagar			
Location	Bangalore			
Project Cost	43.40 Cr			
Date of Commencement of Project/contract	27.10.2020			
Date of Completion/ Commissioning	03.06.2022			
Equity shareholding (with period during which equity was held)	-			







Details of Eligible Projects (Appendix 1A)

6. M/s RR Infra construction

Annexure - VI

Project Code: 6A

Entity: Single Entity

Item	Particulars of the Project			
Titile & nature of the project	Widening from 2 lane to 4 lane with paved sholder and strenthening the exiting carriageway from Km 36/00 - 80/000 of Salem - Tirupathur - Vaniyambadi Road NH-179A.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	109.93	1.15	126.42
	2021-22	125.69	1.10	138.26
	2022-23	42.82	1.05	44.96
	2023-24	9.35	1.00	9.35
	Total	287.79		318.99
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, Salem			
Location	Salem			
Project Cost	320.27 Cr			
Date of Commencement of Project/contract	25.11.2019			
Date of Completion/ Commissioning	16.10.2023			
Equity shareholding (with period during which equity was held)	-			

Shri. N. Mahane

[Signature]

[Signature]

T. Velay

[Signature]

Details of Eligible Projects (Appendix 1A)

7. M/s. IVLR INFRASTRUCTURE

Annexure - VII

Project Code: 7A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening and strengthening of Natham - Kotampatty section from Km 30/0-51/770 of NH 383 in the state of Tamilnadu (EPC Mode)			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	39.96	45.954
	2021-22	1.10	10.61	11.671
	Total			57.63
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	CE (NH)			
Location	Madurai			
Project Cost	55.12 Cr			
Date of Commencement of Project/contract	01.06.2019			
Date of Completion/ Commissioning	28.08.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 7B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening and strengthening of Kotampatty - Tirupathur section from Km.1/500-30/350 of NH 383 Extn in the state of Tamilnadu (EPC Mode)			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	85.40	93.94
	Total			93.94
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, NH, Madurai			
Location	Kotampatty, Tirupathu			
Project Cost	85.4 Crore			
Date of Commencement of Project/contract	22.10.2020			
Date of Completion/ Commissioning	12.12.2021			
Equity shareholding (with period during which equity was held)	100%			

Handwritten signature: Anil N. Mahane

Handwritten signature

Handwritten signature

Handwritten signature: T. V. Raju

Handwritten signature

Project Code: 7C

Entity: Single Entity



Item	Particulars of the Project			
Title & nature of the project	Stengthening from Km48/500 to 93/600 (excluding from Km 54/400, Km63/025-63/875 and Km 66/950-67/650) of NH230 (New NH85) on Engineering Procurement and Construction (EPC Basis) in the state of Tamilnadu..			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
	2022-23	1.05	23.12	24.276
	2023-24	1.00	38.64	38.64
	Total			62.92
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, National Highways. Madurai			
Location	Sivagangai-Thondi			
Project Cost	61.76 Crore			
Date of Commencement of Project/contract	26.08.2022			
Date of Completion/ Commissioning	25.08.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 7D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of 4 lane Oddanchathram Bypass from Km.23.230 to Km.30.900 of NH-209 (New NH No.8). under NHDP IV in the state of Tamil Nadu un Engineering, Procurement and Construction (the EPC)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
	2019-20	1.20	73.27	87.924
	2020-21	1.15	3.20	3.68
	Total			91.60
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	DGM(T) & Project Director, PIU-Dindigul			
Location	Oddanchatram			
Project Cost	182.41 Cr			
Date of Commencement of Project/contract	22.11.2017			
Date of Completion/ Commissioning	10.07.2020			
Equity shareholding (with period during which equity was held)	90% of JV			




Project Code: 7E

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four Laning of Chettikulam to Natham Section of NH-785 from Chettikulam (Km.7.300) to Natham (Km.36.690) under Bharatmala Pariyojna Phase-I in the State of Tmail Nadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
	2019-20	1.20	176.76	212.112
	2020-21	1.15	77.12	88.688
	2021-22	1.10	10.22	11.242
	2022-23	1.05	71.70	75.285
	2023-24	1.00	12.76	12.76
	Total		348.56	400.09
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	DGM (T), Project Director, Madurai			
Location	Madurai, Natham			
Project Cost	354.54 Crore			
Date of Commencement of Project/contract	05.11.2018			
Date of Completion/ Commissioning	on-going			
Equity shareholding (with period during which equity was held)	100%			











Details of Eligible Projects (Appendix 1A)

8. M/s. TTK Construction

Annexure - VIII

Project Code: 08A

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two laning with paved shoulder of Dindigul - Theni section from Km 2.750 to Km 73.400 of NH-45 (Extn.) and Theni Kumili section of NH-220 from Km 215.500 to Km 273.600 in the State of mil Nadu under item rate contract			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Financial Year	Payments received / Work executed	Updation factor	Amount after updation
	2019-20	37.51	1.20	45.01
	2020-21	68.7	1.15	79.01
	2021-22	36.49	1.10	40.14
	2022-23	1.99	1.05	2.09
	2023-24	0	1.00	0.00
	Total	144.69		166.25
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India under sub contract of EKK Infrastructure Ltd, Kerala as per sub clause 4.4 of item rate agreement			
Location	Dindigul, Theni, Kumili			
Project Cost	Rs. 144.69 Cr.			
Date of Commencement of Project/contract	09.09.2019			
Date of Completion/ Commissioning	26.09.2022			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 08B

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Formation of Internal Roads (Road No 1, 2, 3, 4, 5, 6 & 7) in Furniture Park at SIPCOT Industrial Park, Thoothukudi in Thoothukudi District			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Financial Year	Payments received / Work executed	Updation factor	Amount after updation
	2018-19	0	1.20	0.00
	2019-20	0	1.15	0.00
	2020-21	0	1.10	0.00
	2021-22	0	1.05	0.00
	2022-23	20.12	1.00	20.12
	Total	20.12		20.12
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	STATE INDUSTRIES PROMOTION CORPORATION OF TAMIL NADU LIMITED, CHENNAI			
Location	Tuticorin			
Project Cost	Rs. 81.10 Cr.			
Date of Commencement of Project/contract	11.09.2023			
Date of Completion/ Commissioning	03.08.2024			
Equity shareholding (with period during which equity was held)	NA			

Ashu K. Mohane

[Signature]

[Signature]

T. V. Raj

[Signature]

Project Code: 08C

Entity: Self


Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN 02-287 by Construction of 6 lane VUP at Km 349+770 on Karur - Dindigul Section of NH-7 (New No. NH44) Karukkampatty, RE Wall & Retaining Wall approaches, 2 Lane Service Road (Both Sides), Reconstruction and widening of Culverts etc, in the State of Tamil Nadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Financial Year	Payments received / Work executed	Updation factor	Amount after updation
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	2.36	1.05	2.48
	2023-24	16.41	1.00	16.41
	Total	18.77		18.89
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India, PIU - Dindigul			
Location	VUP at Km 349+770 on Karur - Dindigul Section of NH-7 (New No. NH-44) Karukkampatty			
Project Cost	Rs. 19.71 Cr.			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 08D

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Rectification of Black Spot TN-02-596 by Construction of 4 Lane VUP at Km: 290+153 on NH-7 (New No. NH-44) Semmadai, RE Wall & Retaining wall Approaches, 2 Lane Service Road (B/S), etc. in the State of Tamil Nadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Financial Year	Payments received / Work executed	Updation factor	Amount after updation
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	1.99	1.05	2.09
	2023-24	15.04	1.00	15.04
	Total	17.03		17.13
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India, PIU - Dindigul			
Location	VUP at Km: 290-153 on NH-7 (New No. NH-44) - Semmadai			
Project Cost	Rs. 18.56 Cr.			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	NA			




Project Code: 08E

Entity: Self

Item	Particulars of the Project			
Titile & nature of the project	Rectification of Black spot TN-091-03 by providing Permanent measures for construction of VUP (2x12x5.5m) at Km.133/650 (Kooteripattu junction) in Tindivanam to Ulundurpet section of NH-45 in the state of Tamilnadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Financial Year	Payments received / Work executed	Updation factor	Amount after updation
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	3.55	1.05	3.73
	2023-24	22.28	1.00	22.28
	Total	25.83		26.01
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India. PIU - Villupuram			
Location	Kooteripattu, Tindivanam			
Project Cost	Rs. 28.10 Cr.			
Date of Commencement of Project/contract	12.07.2022			
Date of Completion/ Commissioning	29.02.2024			
Equity shareholding (with period during which equity was held)	NA			

Shri. V. Mahane

Shri. V. Mahane

Shri. V. Mahane

T. V. Mahane

Shri. V. Mahane

Details of Eligible Projects (Appendix 1A)

9. M/s. CDR & CO Construction

Annexure - IX

Project Code: 09A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Upgrading Thanjavur-Mannargudi Road (SH-63) from Km 0/000 to Km 15/250 and Km 17/100 to Km 27/585 to Two Lane with paved shoulders and maintenance of entire project stretch design length of 25.735 Km for 7 years under EPC mode			
Category	3			
	Year	Payments received / Work executed	Updation factor	Amount after updation
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	0.00	1.15	0.00
	2021-22	0.00	1.10	0.00
	2022-23	105.18	1.05	110.44
	2023-24	41.42	1.00	41.42
	Total			151.86
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, CKICP, Kumbakonam.			
Location	Thanjavur-Mannargudi			
Project Cost	Rs. 152.60 Cr.			
Date of Commencement of Project/contract	24.11.2021			
Date of Completion/ Commissioning	04.08.2023			
Equity sharcholding (with period during which equity was held)	NA			

Project Code: 09B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening from two lane to four lane and Strengthening at Km 2/019/2 of Ariyalur Jayakondan road Via sendural Including Construction of Retain wall, Drain. centre Median. Reconstruction of minor bridge. widening slab culvert and Reconstruction of culvert.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Amount after updation
Year-wise	2019-20		1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21		1.15	0.00
	2021-22		1.10	0.00
	2022-23	44.97	1.05	47.22
	2023-24	66.10	1.00	66.10
	Total			113.32
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, Construction & Maintenance, Ariyalur.			
Location	Ariyalur			
Project Cost	Rs. 108.97 Cr.			
Date of Commencement of Project/contract	27.06.2022			
Date of Completion/ Commissioning	26.03.2024			
Equity sharcholding (with period during which equity was held)	NA			

Shrinivas. Mahave

[Signature]

[Signature]

[Signature]

[Signature]

Details of Eligible Projects (Appendix 1A)

M/s. EKK INFRASTRUCTURE LTD

Annexure - X

Project Code: 10A

Entity: JV

Item	Particulars of the Project			
Title & nature of the project	Four-laning of Thalassery-Mahe Bypass section of NH-17 from km 170.600 (design) chainage 170.600) to km 188.000 (design chainage km 189.200) under NHDP Phase-III on EPC mode in the State of Kerala			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Crs.)
	2019-20	150.43	1.20	180.516
	2020-21	216.65	1.15	249.1475
	2021-22	197.24	1.10	216.964
	2022-23	184.78	1.05	194.019
	2023-24	207.65	1.00	207.65
	Total			1048.30
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India			
Location	Thalassery, Kannur, Kerala			
Project Cost	Rs. 988.24Crore			
Date of Commencement of Project/contract	04.12.2017			
Date of Completion/ Commissioning	01.03.2024			
Equity shareholding (with period during which equity was held)	45% JV			

Project Code: 10B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Upgrading Punalur to Ponkunnam road (SH 8) (Km 0+000 to Km 82+173) Package 88: Km 29-840 (Konni) to Km 60-000 (Placherry)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Crs.)
	2020-21	102.32	1.15	117.668
	2021-22	156.45	1.10	172.095
	2022-23	45.27	1.05	47.5335
	2023-24	3.45	1.00	3.45
	Total			340.75
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Kerala State Transport Project			
Location	Pathanamthitta, Kerala			
Project Cost	326.86 Crore			
Date of Commencement of Project/contract	01.11.2019			
Date of Completion/ Commissioning	10.08.2022			
Equity shareholding (with period during which equity was held)	NA			

Handwritten signature: Anil K. Mohan

Handwritten signature: [Signature]

Handwritten signature: [Signature]

Handwritten signature: T. V. [Signature]

Handwritten signature: [Signature]

Project Code: 10C

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Four-Lane of ROB in the Section of National Highway 17 (new NH-66) From km 93+760 (existing km 95+650) to km 94+540 (existing km 96+450) as per approved GAD and its approaches & allied works on approaches of ROB near Neleshwaram Town (Pallikara railway gate) Kasargad District in the state of Kerala under NHDP Phase-III un EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Crs.)
	2019-20	8.32	1.20	9.984
	2020-21	17.94	1.15	20.631
	2021-22	15.83	1.10	17.413
	2022-23	4.28	1.05	4.494
	2023-24	4.17	1.00	4.17
	Total			56.69
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India			
Location	Kasaragod, Kerala			
Project Cost	55.92 Crore			
Date of Commencement of Project/contract	13.05.2018			
Date of Completion/ Commissioning	19.07.2023			
Equity shareholding (with period during which equity was held)	NA			

Shri. R. Mohan

[Signature]

[Signature]

T. V. Varghese

[Signature]

Name of Work: Permanent Rectification of 5 Nos. of blackspots TN-03-891, TN-02-568, TN-02-505, TN-02-728, TN-02-049) by Construction of VUP (1x20x5.5m) at Km 140+856 (Valayankulam Junction), LVUP (1x12x4.5m) at Km 198+835 (Vemboor Junction), Service road from Km 208+870 to 201+898 (Melakaranthal Ramesh canteen), VUP (1x20x5.5m) at Km 202+877 (Velakaranthal Junction) and LVUP (1x12x4.5m) at Km 207+150 (Thappathy Junction) in Madurai to Tuticorin section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode.

Cost put to Tender - Rs.144.68 Cr

Date of E-Tender Opening - 03.12.2024 @ 11.00 Hrs

No of Bids received within stipulated time : 10 (Ten)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. NOTCH INDIA PROJECTS (BID ID: 766746)				M/s. PKM INFRASTRUCTURE (BID ID: 771423)				M/s. KMC CONSTRUCTIONS LIMITED (BID ID: 771650)			
			1 of 10				2 of 10				3 of 10			
1	Cost of tender document	NEFT / RTGS for an amount of Rs. 10,000/-	NEFT: CMS/03157895951/656759446 dated 27.11.2024 for an amount of Rs. 10,000/- (Pg.234)				NEFT: N323243403875754 dated 18.11.2024 for an amount of Rs. 10,000/- (Pg.44)				NEFT: 666242357 dated 22.11.2024 for an amount of Rs. 10,000/- (Pg. 6)			
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs.1,45,00,000/- Validity upto 180 days from 02.12.2024 as per CL2.20.1 of Section-II TB of RFP, 31.03.2025	BG for an amount of Rs. 1,45,00,000/- Issued by HDFC Bank, Madurai Branch BG No. 123GT02243310004 dated 25.11.2024 valid upto 31.03.2025, (Pg.235 - 241)				BG for an amount of Rs.1,45,00,000/- Issued by HDFC Bank, Madurai Branch BG No. 123GT022433280002 dated 21.11.2024 valid upto 18.03.2025 (Pg.46 - 50)				BG for an amount of Rs.1,45,00,000/- Issued by Union Bank, Large Corporate Branch, Hyderabad - BG No.75200IGL0049224 dated 22.11.2024 valid upto 21.06.2025 (Pg. 1)			
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (ii))	No Joint Venture				No Joint Venture				No Joint Venture			
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value		Rs.452.21 Cr (FY 2023-24)				Rs.76.67 Cr (FY 2019-20)				Rs. 1287.01 Cr (FY 2022-23)			
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey projects, item rate contracts, construction works.		Rs. 446.76 Cr				5,41 Cr				Rs. 2253.58 Cr			
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LCA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		0.00				0.00				0.00			
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		Rs. 144.68 Cr				Bid Capacity = (452.21 x 1.5 x 2.5 - 446.76 + 0) = Rs. 1249.03 Cr.				Bid Capacity = (76.67 x 1.5 x 1.5 - 0/41 + 0) = Rs.278.13 Cr			
	Bid Capacity = (A x N x 2.5 - B) + C		Bid Capacity = (452.21 x 1.5 x 2.5 - 446.76 + 0) = Rs. 1249.03 Cr.				Bid Capacity = (76.67 x 1.5 x 1.5 - 0/41 + 0) = Rs.278.13 Cr				Bid Capacity = (1287.01 x 1.5 x 2.5 - 2253.58 + 0) = 2572.75 Cr			
5	Financial Capacity													
	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs. 21,70 Cr.	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)
			2019-20	54.08	1.20	64.90	2019-20	63.81	1.20	76.67	2019-20	530.85	1.20	637.02
			2020-21	88.60	1.15	76.59	2020-21	49.31	1.15	56.71	2020-21	550.09	1.15	632.80
			2021-22	103.77	1.10	114.15	2021-22	54.35	1.10	60.49	2021-22	960.25	1.10	1056.26
			2022-23	259.79	1.05	272.78	2022-23	46.48	1.05	48.81	2022-23	1225.72	1.05	1287.01
			2023-24	452.21	1.00	452.21	2023-24	13.07	1.00	13.07	2023-24	1070.31	1.00	1070.31
			Total			983.62	Total			255.75	Total			4683.21
			Average Turnover (Pg.65)			196.12	Average Turnover (Pg.22)			51.15	Average Turnover (Pg.14)			935.64
	As per clause 2.2.2.3 (i) Minimum net worth (Financial capacity) is Rs. 7.23 Crore at close of preceding financial year	Rs. 7.23 Cr.	Rs. 54.42 Cr (Pg.no.58)				Rs.2.71 Cr (Pg.22)				Rs.680.31 Cr (Pg. 14)			
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg.no.4)				Provided (Pg.no.3)				Provided (Pg. 166)			
7	Details of Bidders (Annexure I of Appendix IA)													
(i) Details			M/s. NOTCH INDIA PROJECTS (BID ID: 766746)				M/s. PKM INFRASTRUCTURE (BID ID: 771423)				M/s. KMC CONSTRUCTIONS LIMITED (BID ID: 771650)			
	(a) Name:		India (Pg.8)				India (Pg.8)				India (Pg. 8)			
	(b) Country of Incorporation		No.1/11-2, Kuberan Nagar, Marani Road, Thirunelapuram, Madurai (Dt.) Tamil Nadu - 625 014.				68, Aringar Anna Nagar, Madurai - 20				Door no.1-80/40/SP/58-65, Shipra Homes layout, Gachibowli, Hyderabad-500 032.			
	(c) Address of the Corporate Head Quarters and its branch office, if any in India		06.08.2008				22.09.2022				04.01.1993			
	(d) Date of Incorporation and / or commencement of Business													
	(f). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project		Our company undertakes design, detailed engineering, construction, maintenance, and repair of complete range of civil infrastructure projects like roads, highways, and tunnels. We have successful projects running in Tamilnadu. Our main line of business remains construction and maintenance of State and National Highways. Role of our company shall be to undertake engineering, design, and construction and operations work during this project.				We are a fasted growing company in the field of Civil Engineering, in roadways, Railways, Public works departments, Indian Oil, NHAI, having Registered office at Madurai, Tamil Nadu. Proposed Role : Single				a) Main Lines of Business: Civil Engineering Construction (ie Formation, Widening and Strengthening of Highways, Airport Runways, Major Bridges, Railway projects and other Civil Engineering works. b) Proposed role and responsibilities in this Project: M/s KMC Constructions Limited is Single Entity Applicant.			
	(ii). Details of individual(s) who will serve as the point of contact communication for the Authority		Mr. A.D.Meenaachandram				Mr. Shanmugan				Mr. B. Chandrasekar Reddy			
	(b) Designation		Partner				Managing Partner				General Manager (Tenders)			
	(c) Company		M/s. NOTCH INDIA PROJECTS (BID ID: 766746)				M/s. PKM INFRASTRUCTURE (BID ID: 771423)				M/s. KMC CONSTRUCTIONS LIMITED (BID ID: 771650)			
	(d) Address		No.1/11-2, Kuberan Nagar, Marani Road, Thirunelapuram, Madurai (Dt.) Tamil Nadu - 625 014.				68, Aringar Anna Nagar, Madurai - 20				Door no.1-80/40/SP/58-65, Shipra Homes layout, Gachibowli, Hyderabad-500 032.			
	(e) Telephone Number		93009 50001				9864367052				4023 189988			
	(f) Email Address		contracts@notchindiaprojects.com				ashanmugan@gmail.com				tenders@kmcgroup.co.in			
	(g) Fax Number		-				-				-			
	(iv). Particulars of the Authorized signatory of the bidder		Mr. A.D.Meenaachandram				K.Arumugasasmy				Mr. Shashank Shekhar			
	(b) Designation		Partner				Managing Partner				Vice President			
	(c) Address		No.1/11-2, Kuberan Nagar, Marani Road, Thirunelapuram, Madurai (Dt.) Tamil Nadu - 625 014.				68, Aringar Anna Nagar, Madurai - 20				Door no.1-80/40/SP/58-65, Shipra Homes layout, Gachibowli, Hyderabad-500 032.			
	(d) Phone Number		93009 50001				9994998261				4023 189988			
	(e) Fax Number		-				-				-			
	(f) Class III digital signature certificate ID Number		HS32307106578735				1D5F80130118015				C1174F84			
	(v). A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 years.	Provided / Not Provided	Provided (Pg.no.11)				Provided (Pg.no.11)				Provided (Pg.no.10,11)			

Shanmugan


Shanmugan

Shanmugan

Shanmugan

Shanmugan

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document.	M/s. NOTCH INDIA PROJECTS (BID ID: 766746)						M/s.PKM INFRASTRUCTURE (BID ID: 771423)						M/s. KMC CONSTRUCTIONS LIMITED (BID ID: 771650)					
			1 of 10						2 of 10						3 of 10					
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore
			Payment received.....#	Value of self Rs.##					Payment received.....#	Value of self Rs.##						Payment received.....#	Value of self Rs.##			
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs. 7.23 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single	a	3	73.68	1	73.68	Single	a	3	150.83	1	150.83	Single	a	3	832.13	1	832.13
				b	3	106.45	1	106.45		b	3	14.05	0.75	14.05		b	3	793.97	1	793.97
				c	3	104.11	1	104.11		c	3	66.64	0.75	66.64		c	3	914.86	1	914.86
				d	3	46.97	1	46.97						d		3	304.87	1	304.87	
				e	3	21.93	1	21.93						e		3	216.90	1	216.90	
				f	3	26.16	1	26.16						f		3	146.62	1	146.62	
				g	3	24.48	1	24.48						g		3	134.62	1	134.62	
				h	3	33.06	1	33.06						h		3	49.48	1	49.48	
				i	3	35.24	1	35.24												
				j	3	8.70	1	8.70												
				k	3	14.05	1	14.05												
				l	3	7.61	1	7.61												
				m	3	154.80	1	154.80												
Aggregate Technical Experience (Pg.no.63)						657.32	Aggregate Technical Experience (Pg.13 & 27)						231.63	Aggregate Technical Experience (Pg. 13)						2793.45
i) Threshold Technical capacity more than Rs. 108.51 Crore						657.32	231.63							2793.45						
			ii) Normal Highway Projects including Major Bridge / ROB / Flyover / Tunnel similar work of 20% (Rs. 29.94 Cr.)						Reconstructing the ROB at Km.02 of MSP Camp road near Tiruchirappalli Railway Junction in lieu of existing old Bridge no. 1136 at Railway Km.340/4-5 in between Tiruchirappalli poonkul Railway stations. Value of work done is Rs. 47.37 Cr./-. Date of completion 27.07.2018. The work experience certificate issued by the Divisional Engineer (H), Project, Trichy. (Pg.228)						EPC Contract for Four laning of Cuddappah - Kurnool section of N-H-18 from existing Km.167/50 to Design Km.356/502 in the state of Andhra Pradesh under NHDP Phase III on Build, Operate and Transfer (BOT) Toll basis. Value of Work done is Rs. 1415 Crores. Date of completion 08.06.2022. the work experience certificate issued by the Project Director, Kadapa. (Pg.46)					
9	Power of Attorney for signing of bid (Appendix II)	Provided / Not Provided	Yes - Mr.A.D.Meenachisundram, Partner (Pg.27)						Yes - Mr.K.Arungasamy, Managing Partner (Pg.42)						Yes - Mr.Shashank Shekhar, Vice President (858)					
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-1						Refer Annexure-2						Refer Annexure-3					
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg.203)						Provided (Pg.38)						Provided (pg.172)					
12	Certificate regarding Compliance with Restrictions under Rule 144 (vi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg.200)						Provided (Pg.56)						Provided (Pg.176)					
13	Integrity Pact	Provided / Not Provided	Provided (Pg.223)						Provided (Pg. 51)						Provided (Pg.177)					
14	Recommendations of Committee	Responsive/Non-Responsive	Responsive						Non-Responsive						Responsive					


(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T.Velraj)
Member


(M. Chandra Sekar)
Convener

Name of Work: Permanent Rectification of 5 Nos. of Blackspots TN-003-091, TN-002-568, TN-002-506, TN-002-728, TN-002-649 by Construction of VUP (1x20x5.5m) at Km 140+850 (Valayankulam Junction), LVUP (1x12x4.5m) at Km 198+835 (Vemboor Junction), Service road from Km 200+870 to 201+800 (Melakaranthai Ramesh canteen), VUP (1x20x5.5m) at Km 202+677 (Melakaranthai Junction) and LVUP (1x12x4.5m) at Km 207+150 (Thappathy Junction) in Madurai to Tuticorin section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode.

Cost put to Tender : Rs.144.68 Cr

Date of E-Tender Opening : 03.12.2024 @ 11.00 Hrs

No of Bids received within stipulated time : 10 (Ten)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. SUGANYA CONSTRUCTIONS (BID ID: 776345) (4 of 10)	M/s.SD INFRA PRIVATE LIMITED (BID ID: 776408) (5 of 10)	M/s. RR INFRA CONSTRUCTION (BID ID: 776518) (6 of 10)																																																																																																
1	Cost of tender document	NEFT / RTGS for an amount of Rs. 10,000/-	NEFT: NS32140222030486 dated 16.11.2024 for an amount of Rs.10,000/- (Pg.2)	NEFT:SBIN224327635288 dated 22.11.2024 for an amount of Rs. 10,000/- (Pg.1)	NEFT: TMLH2432584551 dated 20.11.2024 for an amount of Rs. 10,000/- (Pg.2)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs.1,45,00,000/- Validity upto 180 days from 02.12.2024 as per Cl.2.2.3.1 of Section-II ITB of RFP i.e. 31.05.2025	BG for an amount of Rs. 1,45,00,000/- issued by Karur Vysya Bank, Madurai Branch BG No. NH0IBGP243270001 dated 22,11,2024 valid upto 31.05.2025. (Pg.3-9)	BG for an amount of Rs.1,45,00,000/- issued by HDFC Bank, Trichy Branch, BG No. 123GT32243270007 dated 22,11,2024 valid upto 21.11.2025 (Pg.6)	BG for an amount of Rs.1,45,00,000/- issued by TMS Bank, Tallakulam, Madurai - BG No.163BG02024000473, dated 21.11.2024 valid upto 20.08.2025 (Pg.4)																																																																																																
3	Eligibility of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (ii))	No Joint Venture	No Joint Venture	No Joint Venture																																																																																																
4	Bid Capacity (As per Clause 2.2.2, i) Available bid capacity should be more than the total bid value)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3), taking into account the completed as well as works in progress. The EPC projects include turnkey project/ item rate contract/ Construction works.		Rs. 193.29 Cr (FY 2023-24)	Rs. 255.64 Cr (FY 2023-24)	Rs. 854.20 Cr (FY 2022-23)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs. 157.39 Cr	Rs. 71.41 Cr	Rs.373.02 Cr																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00	0.00	0.00																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs. 144.68 Cr	Bid Capacity = (193.29 x 1.5 x 2.5 - 157.39 + c) = Rs.567.45 Cr	Bid Capacity = (255.64 x 1.5 x 2.5 - 71.41 + 0) = Rs.887.24 Cr	Bid Capacity = (854.20 x 1.5 x 2.5 - 373.02 + 0) = Rs.2830.23 Cr																																																																																																
5	Financial Capacity																																																																																																				
			<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>90.91</td><td>1.20</td><td>108.09</td></tr><tr><td>2020-21</td><td>110.64</td><td>1.15</td><td>127.24</td></tr><tr><td>2021-22</td><td>101.65</td><td>1.10</td><td>111.82</td></tr><tr><td>2022-23</td><td>152.35</td><td>1.05</td><td>159.97</td></tr><tr><td>2023-24</td><td>193.29</td><td>1.00</td><td>193.29</td></tr><tr><td></td><td>Total</td><td></td><td>701.40</td></tr><tr><td colspan="3">Average Turnover (Pg.124)</td><td>140.28</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	90.91	1.20	108.09	2020-21	110.64	1.15	127.24	2021-22	101.65	1.10	111.82	2022-23	152.35	1.05	159.97	2023-24	193.29	1.00	193.29		Total		701.40	Average Turnover (Pg.124)			140.28	<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>66.90</td><td>1.20</td><td>80.28</td></tr><tr><td>2020-21</td><td>78.22</td><td>1.15</td><td>89.95</td></tr><tr><td>2021-22</td><td>86.08</td><td>1.10</td><td>94.69</td></tr><tr><td>2022-23</td><td>129.98</td><td>1.05</td><td>136.48</td></tr><tr><td>2023-24</td><td>255.64</td><td>1.00</td><td>255.64</td></tr><tr><td></td><td>Total</td><td></td><td>657.04</td></tr><tr><td colspan="3">Average Turnover (Pg.65-66)</td><td>131.41</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	66.90	1.20	80.28	2020-21	78.22	1.15	89.95	2021-22	86.08	1.10	94.69	2022-23	129.98	1.05	136.48	2023-24	255.64	1.00	255.64		Total		657.04	Average Turnover (Pg.65-66)			131.41	<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>507.56</td><td>1.20</td><td>609.10</td></tr><tr><td>2020-21</td><td>699.66</td><td>1.15</td><td>804.61</td></tr><tr><td>2021-22</td><td>794.46</td><td>1.10</td><td>873.91</td></tr><tr><td>2022-23</td><td>813.90</td><td>1.05</td><td>854.60</td></tr><tr><td>2023-24</td><td>805.94</td><td>1.00</td><td>805.94</td></tr><tr><td></td><td>Total</td><td></td><td>3948.15</td></tr><tr><td colspan="3">Average Turnover (Pg.75)</td><td>789.63</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	507.56	1.20	609.10	2020-21	699.66	1.15	804.61	2021-22	794.46	1.10	873.91	2022-23	813.90	1.05	854.60	2023-24	805.94	1.00	805.94		Total		3948.15	Average Turnover (Pg.75)			789.63
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	90.91	1.20	108.09																																																																																																		
2020-21	110.64	1.15	127.24																																																																																																		
2021-22	101.65	1.10	111.82																																																																																																		
2022-23	152.35	1.05	159.97																																																																																																		
2023-24	193.29	1.00	193.29																																																																																																		
	Total		701.40																																																																																																		
Average Turnover (Pg.124)			140.28																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	66.90	1.20	80.28																																																																																																		
2020-21	78.22	1.15	89.95																																																																																																		
2021-22	86.08	1.10	94.69																																																																																																		
2022-23	129.98	1.05	136.48																																																																																																		
2023-24	255.64	1.00	255.64																																																																																																		
	Total		657.04																																																																																																		
Average Turnover (Pg.65-66)			131.41																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	507.56	1.20	609.10																																																																																																		
2020-21	699.66	1.15	804.61																																																																																																		
2021-22	794.46	1.10	873.91																																																																																																		
2022-23	813.90	1.05	854.60																																																																																																		
2023-24	805.94	1.00	805.94																																																																																																		
	Total		3948.15																																																																																																		
Average Turnover (Pg.75)			789.63																																																																																																		
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs. 21.70 Cr																																																																																																			
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 7.23 Crore at close of preceding financial year	Rs.7.23 Cr	Rs. 26.84 Crore (Pg. 124)	Rs.61.08 Crore (Pg.64)	Rs.297.96 Crore (Pg.50)																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg.14)	Provided (Pg.2)	Provided (Pg.16)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
	(i). Details																																																																																																				
	(a) Name:	M/s. SUGANYA CONSTRUCTIONS	M/s.SD INFRA PRIVATE LIMITED	M/s. RR INFRA CONSTRUCTION																																																																																																	
	(b) Country of Incorporation	India (Pg. 16)	India (Pg.20)	India (Pg.21)																																																																																																	
	(c) Address of the Corporate Head Quarters and its branch office, if any in India	HIG 25 80 Feet Road, Anna Nagar, Madurai 625020.	48/5B2, Sri Shwetha Complex, Thanjai Main Road, Thiruvannamur, Trichy-620013.	Old no.4C, New no.2, Visalatchipuram, Madurai-625 014.																																																																																																	
	(d) Date of Incorporation and / or commencement of Business;	2011	10.01.2020	12.10.2007																																																																																																	
	(ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project	1st Class leading Highways Road Contractor;	Road & Bridge works	Execution of Contract works in Irrigation, Highways Road works, Bridge works & Railway works.																																																																																																	
	(iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority.																																																																																																				
	(a) Name:	Mr. R.Malayarasan	S.Devendiran	Mr.R.Murugaperumal																																																																																																	
	(b) Designation	Joint Managing Partner	Managing Director	Partner																																																																																																	
	(c) Company	M/s. SUGANYA CONSTRUCTIONS	M/s.SD INFRA PRIVATE LIMITED	M/s. RR INFRA CONSTRUCTION																																																																																																	
	(d) Address	HIG 25 80 Feet Road, Anna Nagar, Madurai 625020.	48/5B2, Sri Shwetha Complex, Thanjai Main Road, Thiruvannamur, Trichy-620013.	Old no.4C, New no.2, Visalatchipuram, Madurai-625 014.																																																																																																	
	(e) Telephone Number	9842804566	9842429287	9842458058																																																																																																	
	(f) Email Address	suganya.go@gmail.com	sdinfra7tenders@gmail.com	rinfra@gmail.com																																																																																																	
	(g) Fax Number	-	-	-																																																																																																	
	(iv). Particulars of the Authorized signatory of the bidder;																																																																																																				
	(a) Name	Mr. R.Malayarasan	S.Devendiran	Mr. R.Murugaperumal																																																																																																	
	(b) Designation	Joint Managing Partner	Managing Director	Partner																																																																																																	
	(c) Address	HIG 25 80 Feet Road, Anna Nagar, Madurai 625020.	48/5B2, Sri Shwetha Complex, Thanjai Main Road, Thiruvannamur, Trichy-620013.	Old no.4C, New no.2, Visalatchipuram, Madurai-625 014.																																																																																																	
	(d) Phone Number	9842804566	9842429287	9842458058																																																																																																	
	(e) Fax Number	-	-	-																																																																																																	
	(f) Class III digital signature certificate ID Number	-	16c3ad7	017E92FD																																																																																																	
	(v). A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg.21)	Provided (Pg.22)	Provided (Pg.23)																																																																																																

Shamir. n. mohane


SRM

SRM

T. V. Vijay

SRM

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. SUGANYA CONSTRUCTIONS (BID ID: 776345) (4 of 10)						M/s. SD INFRA PRIVATE LIMITED (BID ID: 776408) (4 of 10)						M/s. RR INFRA CONSTRUCTION (BID ID: 776518) (6 of 10)					
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs. in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs. in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs. in crore
						Payment received.....#	Value of self --- ##					Payment received.....#	Value of self --- ##					Payment received.....#	Value of self --- ##	
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.5 (ii), Minimum receipt of amount Rs. 7.23 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single	a	3	35.38	1	35.38	Single	a	3	121.63	1	121.63	Single	a	3	318.99	1	318.99
				b	3	46.10	1	46.10		b	3	46.37	1	46.37						
				c	3	25.61	1	25.61		c	3	39.60	1	39.60						
				d	3	43.20	1	43.20		d	3	41.21	1	41.21						
				e	3	55.39	1	55.39												
				f	3	52.66	1	52.66												
				g	3	13.88	1	13.88												
				Aggregate Technical Experience (Pg.51)			272.23			Aggregate Technical Experience (Pg.63)			248.81			Aggregate Technical Experience (Pg.104)			318.99	
			i) Threshold Technical capacity more than Rs. 108.51 Crore			272.23			248.81			248.81			318.99					
			ii) Normal Highway Projects including Major Bridge / ROB / Flyover / Tunnel similar work of 20% (Rs. 28.94 Cr.)			Widening of 8 lane of NH-45 section from Vandalore (Km. 32/700) to Guduvanchery (Km.38/000).Value of work done is Rs.44.48 Cr. Date of completion 12.01.2022. The work experience certificate issued by the Divisional Engineer, National Highways, Chennai-109. (Pg.59)			Balance work of Two lanes with paved shoulder of Trichy - Karaikal section of NH-210 from Km.10/000 to Km.94/000 and bypass Km.110/016 to Km.135/930 in the state of Tamil Nadu on firm Rate Basis under NHDP Phase III. Value of Work done is Rs. 122.21 Cr./- Date of completion 15.10.2023. the work experience certificate issued by the Project Director, PIU, Karaikal (Pg.229)			Four laning of Nallam - Thuvankurichi section of NH-785 E from Km.36,690 to Km.61,115 under Bharatmala Pariyojana Phase-1 on EPC mode in the state of Tamil Nadu. Value of Work done is Rs.295.90 Crores. Date of completion 18.09.2022. the work experience certificate issued by the Project Director, Dindigul. (Pg. 70)								
9		Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided		Yes - Mr R.Malayarasan, Joint Managing Partner (Pg 10)		Yes - Mr.S. Devendiran, Managing Director (Pg.17)		Yes - Mr.R.Muruganarumal, Partner (Pg.13)											
10		Details of eligible projects (Annexure IV of Appendix I A)			Refer Annexure-4		Refer Annexure-5		Refer Annexure-6											
11		Statement of Legal Capacity (Annexure V)	Provided / Not Provided		Provided (Pg.171)		Provided (Pg.250)		Provided (Pg.110)											
12		Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided		Provided (Pg.208)		Provided (Pg.254)		Provided (Pg.166)											
13		Integrity Pact	Provided / Not Provided		Provided (Pg.194)		Provided (Pg.255)		Provided (Pg.145)											
14		Recommendations of Committee	Responsive/Non-Responsive		Responsive		Responsive		Responsive											


(Prabhat Chandra Nimohi)
Member


(Vishnu V Mohan)
Member


(Jagdish Sharma)
Member


(T.Velraj)
Member


(M. Chandra Sekar)
Convener

Name of Work: Permanent Rectification of 5 Nos. of Blackspots TN-001-561, TN-002-568, TN-002-566, TN-002-726, TN-002-649 by Construction of VUP (1x20x5m) at Km 140+850 (Valayankulam Junction), LVUP (1x12x4.5m) at Km 198+835 (Vembor Junction), Service road from Km 200+870 to 201+880 (Melakaranthai Ramesh canteen), VUP (1x20x5m) at Km 202+677 (Melakaranthai Junction) and LVUP (1x12x4.5m) at Km 207+150 (Thappathi Junction) in Madurai to the Tution section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode

Cost put in Tender : Rs.144.88 Cr

Date of E-Tender Opening : 03.12.2024 @ 11.00 Hrs

No of Bids received within stipulated time : 10 (Ten)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. IVLR INFRASTRUCTURE (BID ID: 766546)	M/s. TTK Construction (BID ID: 766781)	M/s. CDR & Co Constructions (BID ID: 777135)	M/s. EKK INFRASTRUCTURE LTD (BID ID: 777269)
			7 of 10	8 of 10	9 of 10	10 of 10
1	Cost of tender document	NEFT /RTGS for an amount of Rs. 10,000/-	NEFT /RTGS for an amount of Rs.10,000/- (Pg.1)	NEFT / CR/BH/24320625513 dated 21.11.2024 for an amount of Rs.10,000/- (Pg.2)	NEFT / 432070032107 dated 24.11.2024 for an amount of Rs. 10,000/- (Pg.1)	NEFT / 58NAN24320625919 dated 22.11.2024 for an amount of Rs.10,000/- (Pg.2/6)
2	Bid Security in the form of Account Payee, Demand Draft, Bankers' Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	BID for an amount of Rs.1,45,00,000/- Validity upto 180 days from 02.12.2024 as per Cl.2.23.1 of Section-II of RFP (Pg. 31.05.2025)	BID for an amount of Rs.1,45,00,000/- issued by Tamilnad Mercantile Bank Limited, BID No. 1186520080000000 dated 31.12.2024 valid upto 30.05.2025. (Pg.2 - 7)	BID for an amount of Rs. 1,45,00,000/- issued by City Union Bank Ltd, BID No. 0002724P0000000000 dated 31.12.2024 valid upto 30.05.2025. (Pg.2 - 8)	BID for an amount of Rs. 1,45,00,000/- issued by City Union Bank Ltd, BID No. 0002724P0000000000 dated 31.12.2024 valid upto 30.05.2025. (Pg.2 - 7)	BID for an amount of Rs. 1,45,00,000/- issued by State Bank of India, BID No.04050224B002000000 dated 22.11.2024 valid upto 31.07.2025. (Pg.1 - 7)
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (ii))	No Joint Venture	No Joint Venture	No Joint Venture	No Joint Venture
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value					
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (Updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ turn rate contract/ Construction works.		Rs. 263.43 Cr (FY 2019-20)	Rs. 337.74 Cr (FY 2023-24)	Rs. 226.64 Cr (FY 2023-24)	Rs. 881.49 Cr (FY 2023-24)
	B = Value (Updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LCA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs. 227.27 Cr	Rs. 250.93 Cr	Rs. 336.06 Cr	Rs. 2081.9 Cr
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (Updated to the price level of the year).		0.00	6.00	0.00	0.00
	Bid Capacity = (A x N x 2.5 - B) + C	Rs. 144.68 Cr	Bid Capacity = (263.43 x 1.5 x 2.5 - 227.27 - 0) = 835.59 Cr	Bid capacity = (337.74 x 1.5 x 2.5 - 250.93 + 0) = 1015.60 Cr	Bid capacity = (226.64 x 1.5 x 2.5 - 336.06 + 0) = 491.34 Cr	Bid capacity = (881.49 x 1.5 x 2.5 - 2081.9 + 0) = 1218.09 Cr

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. IVLR INFRASTRUCTURE (BID ID: 766546)				M/s. TTK Construction (BID ID: 766781)				M/s. CDR & Co Constructions (BID ID: 777135)				M/s. EKK INFRASTRUCTURE LTD (BID ID: 777269)			
			Year	Turnover	Updation factor	Amount (Rs. in Crs.)	Year	Turnover	Updation factor	Amount (Rs. in Crs.)	Year	Turnover	Updation factor	Amount (Rs. in Crs.)	Year	Turnover	Updation factor	Amount (Rs. in Crs.)
5	As per clause 2.2.2.3 (i) Average Annual Turn over for Last 5 Financial years	Rs. 21.79 Cr	2019-20	236.18	1.20	263.43	2019-20	99.22	1.20	119.06	2019-20	54.34	1.20	65.21	2019-20	435.18	1.20	523.3
			2020-21	157.21	1.15	180.79	2020-21	171.50	1.15	197.31	2020-21	64.32	1.15	73.57	2020-21	654.48	1.15	752.7
			2021-22	155.46	1.10	173.61	2021-22	173.96	1.10	191.29	2021-22	59.84	1.10	69.82	2021-22	693.86	1.10	763.2
			2022-23	135.08	1.05	141.63	2022-23	161.36	1.05	180.43	2022-23	195.76	1.05	208.57	2022-23	732.58	1.05	737.8
			2023-24	154.43	1.00	154.43	2023-24	332.74	1.00	332.74	2023-24	320.64	1.00	320.64	2023-24	891.49	1.00	881.5
			Total			931.49	Total			1035.83	Total			1035.83	Total			3658.5
			Average Turnover (Pg.165)				Average Turnover (Pg.136)				Average Turnover (Pg.51)				Average Turnover (Pg.87)			
			Rs. 119.73 Crore (Pg.115)				Rs. 47.15 Crore (Pg.113)				Rs. 62.46 Crore (Pg.51)				Rs. 204 Crore (Pg.87)			
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg.11)				Provided (Pg.No.9)				Provided (Pg.10-14)				Provided (Pg.8-10)			

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. IVLR INFRASTRUCTURE (BID ID: 766546)				M/s. TTK Construction (BID ID: 766781)				M/s. CDR & Co Constructions (BID ID: 777135)				M/s. EKK INFRASTRUCTURE LTD (BID ID: 777269)			
			(a) Name	(b) Country of Incorporation	(c) Address of the Corporate Head Quarters and its branch office, if any in India	(d) Date of Incorporation and / or commencement of Business	(a) Name	(b) Country of Incorporation	(c) Address of the Corporate Head Quarters and its branch office, if any in India	(d) Date of Incorporation and / or commencement of Business	(a) Name	(b) Country of Incorporation	(c) Address of the Corporate Head Quarters and its branch office, if any in India	(d) Date of Incorporation and / or commencement of Business	(a) Name	(b) Country of Incorporation	(c) Address of the Corporate Head Quarters and its branch office, if any in India	(d) Date of Incorporation and / or commencement of Business
(i) Details																		
(ii) Brief description of the tender including details of its main lines of business and proposed role and responsibilities in this project			Road and Bridge works				Civil Engineering Construction - Mainly Concentrated in Road Works.				1st Class Highways/PWD Road Contractor				The company got established and started its operation with first Government Civil Contract in the Year 1975. It has grown in to a Rs. 881.49 Crore turnover company by 2023-24 and its operations spread not only within India, but also abroad especially in the middle east. The work in hand amounts to Rs. 2020 Crore.			
(iii) Details of individual(s) who will serve as the point of contact communication for the Authority			Mr. L.Velvel				Mr. T.Rajavel Pandiyan				Mr. D.Ramcharan				Mr. Sanju Muhammed			
(iv) Particulars of the Authorized signatory of the bidder			Managing Partner				Partner				Managing Partner				Managing Director			
(v) Statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractive disputes and litigation / arbitration in last 2 year.			Provided / Not Provided				Provided (Pg.18)				Provided (Pg.17)				Provided (Pg.15)			

Shan. A. Mohan

Shan. A. Mohan

Shan. A. Mohan

Shan. A. Mohan

Shan. A. Mohan

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. NVLR INFRASTRUCTURE (BID ID: 766546)					M/s. TTK Construction (BID ID: 766761)					M/s.CDR & Co Constructions (BID ID: 777133)					M/s. EKH INFRASTRUCTURE LTD (BID ID: 777286)								
			7 of 10					8 of 10					9 of 10					10 of 10								
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received# Value of self##	Technical Experience Rs in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received# Value of self##	Technical Experience Rs in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received# Value of self##	Technical Experience Rs in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received# Value of self##	Technical Experience Rs in crore				
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (i), Minimum receipt of amount Rs 7.23 Cr. ** - Project weight factor (clause 2.2.2.5 (iv)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Only applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 3 and 4	Single	a	3	57.63	1	57.63	Single	a	3	166.25	1	166.25	Single	a	3	151.86	1	151.86	Single	a	3	471.73	1	471.73
				b	3	93.94	1	93.94		b	3	20.12	1	20.12		b	3	112.32	1	112.32		b	3	340.75	1	340.75
				c	3	62.92	1	62.92		c	3	16.89	1	16.89								c	3	55.69	1	55.69
				d	3	91.00	1	91.00		d	3	17.13	1	17.13												
				e	3	490.09	1	490.09		e	3	26.01	1	26.01												
			Aggregate Technical Experience (Pg.60)				706.17	Aggregate Technical Experience (Pg.60)				248.39	Aggregate Technical Experience (Pg. 97)				265.16	Aggregate Technical Experience (Pg. 66)				869.17				
			Threshold Technical capacity more than Rs. 108.51 Crore				706.17	Threshold Technical capacity more than Rs. 108.51 Crore				248.39	Threshold Technical capacity more than Rs. 108.51 Crore				265.16	Threshold Technical capacity more than Rs. 108.51 Crore				869.17				
			(i) Normal Highway Projects including Major Bridge / ROB / Flyover / Tunnel similar work of 20% (Rs. 26.84 Cr.)				Widening and Strengthening of Kottampatti Telapattur Section from Km 1/500 to 3095.0 of NH 363, Edn. in Tamilnadu, Under National Infrastructure Pipeline (NIP) Projects on Engineering Procurement and construction EPC. State Value of Work done is Rs. 100.16 Cr., Date of completion 12.11.2021, the work experience certificate issued by the Divisional Engineer, National Highway, Madurai. (Pg.54)	(ii) Balance work for two-lane with paved shoulders of Dwidgal - Thon Section from Km.2 /500 to Km.73.403 of NH-45 and Thon - Kurnil section of NH-250 from Km.215.500 to Km.271.600. Value of Work done is Rs. 144.89 Cr., Date of completion 26.09.2022, the work experience certificate issued by the Project Director, NH&D, Dindigul. (Pg.61)				Upgrading Thanjavur-Mannargudi Road (SH-63) from Km.0000 to Km.15050 and Km.17000 to Km.27585 to Two lane with paved shoulders and maintenance of entire project shield design length of 25.735 km for 7 years under EPC mode - Value of Work done is Rs.152.6 Crore. Date of completion 04.08.2023. Work experience certificate issued by the Divisional Engineer, Kumbakonam. (Pg.68)				Upgrading Punalur to Ponnunnam road (SH-4) (Km.0+000 to km.62+173) Pkg-BB, Value of Work done is Rs.200.86 Crore. Date of completion 10.08.2022. The work experience certificate issued by the Chief Engineer, KVTPL. (Pg.227)										

Prabhat Chandra Nirmala
3/1/2024
Member

Vishnu V Mohan
Member

Shyam Sharma
Member

T.Velraj
Member

M. Chandira Sekar
3/1/2024
Convener

Signature Not Verified

Digitally signed by CHANDRA SEKHAR M
Date: 2025.01.01 19:38:37 IST
Location: eProcurement System for Central PSUs