

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 02.01.2025 for the work of "Permanent Rectification of 04 Nos. of Blackspots (TN-(02)-117, TN-(02)-064 / 143, TN-(02)-567 & TN-(02)-025) by Construction of LVUP (1x12x4.5m) at Km 231+600 (Manjanaicanpatti Junction), VUP (1x20x5.5m) at Km 235+756 (Eppothumvendran Bus stop), Service road from Km 252+800 to Km 254+800 (Thaneerpandhal to ECR Junction) and VUP (1x30x5.5m) at Km 264+980 (Madathur Junction) in Madurai to Tuticorin section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode" (Tender No: NHAI/17011/01/110/2024/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_212677_1 for the works of "Permanent Rectification of 04 Nos. of Blackspots (TN-(02)-117, TN-(02)-064 / 143, TN-(02)-567 & TN-(02)-025) by Construction of LVUP (1x12x4.5m) at Km 231+600 (Manjanaicanpatti Junction), VUP (1x20x5.5m) at Km 235+756 (Eppothumvendran Bus stop), Service road from Km 252+800 to Km 254+800 (Thaneerpandhal to ECR Junction) and VUP (1x30x5.5m) at Km 264+980 (Madathur Junction) in Madurai to Tuticorin section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode" with an estimated cost of 124.52 Cr.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri M Chandrasekhar, DGM (T), RO-Madurai - Convener
- ii. Shri Shivam Sharma, DGM (T) & PD, PIU-Tuticorin - Member
- iii. Shri T Velraj, DGM(Tech) & PD, PIU-Nagercoil - Member
- iv. Shri Vishnu V Mohan, Manager (T), PIU-Dindigul - Member
- v. Shri Prabhat Chandra Nirmohi, Dy. Manager (F), RO-Madurai - Member

3. As per RFP & Corrigendum-I, last date of submission of e-bids was scheduled on 2nd December, 2024 up to 11.00 AM and date of technical bid opening was scheduled on 3rd December, 2024 @ 11.00 AM.

4. As per section-5 of RFP & Corrigendum-I, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 12th November, 2024 @ NHAI, Regional Office Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any contract/firm. As such, the floated RFP/Bid document in Government e-tender portal have no change. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in Corrigendum-I for the subject tender work.


5. Subsequently, the Committee opened the e-bids submitted through online mode on 03.12.2024 and decrypted. Totally 11 Nos. of bids were received through online mode. The details of bid received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 11 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide **Annexure-A**.











6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	766748	M/s Notch India Projects, Madurai	Responsive
2	771647	M/s KMC Constructions Limited, Hyderabad	Responsive
3	771747	M/s PST Engineering Construction, Namakkal	Responsive
4	771888	M/s PKM Constructions, Madurai	Responsive
5	776402	M/s SD Infra Private Limited, Trichy	Responsive
6	776520	M/s R.R.Infra Construction, Madurai	Responsive
7	776745	M/s KRMS Constructions, Namakkal	Non-responsive
8	776750	M/s S&P Infrastructure Developers Pvt. Ltd., New Delhi in JV with M/s Prithvi & Co., Madurai	Non-responsive
9	776787	M/s TTK Construction, Madurai	Responsive
10	777065	M/s.AVP Infracon Limited, Trichy	Responsive
11	777268	M/s EKK Infrastructure Limited, Kerala	Responsive


7. In this connection, the committee found the bids received from (i) M/s Notch India Projects, Madurai, (ii) M/s KMC Constructions Limited, Hyderabad, (iii) M/s PST Engineering Construction, Namakkal, (iv) M/s SD Infra Private Limited, Trichy, (v) M/s R.R.Infra Construction, Madurai, (vi) M/s TTK Construction, Madurai, (vii) M/s.AVP Infracon Limited, Trichy, Madurai & (viii) M/s EKK Infrastructure Limited, Kerala as "Responsive" during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.

8. Further, with reference to the bid received from M/s KRMS Constructions, Namakkal, it is observed that, the bidder having the Threshold Technical capacity of Rs.76.62 Crore in last five Financial Years against the minimum requirement of Rs.93.39 Crore. Hence, as per Clause 2.2.2.2 (i) of Section-II ITB of RFP, the tender evaluation committee unanimously considered the bid as "Non-responsive".

9. With reference to the bid received from M/s S&P Infrastructure Developers Pvt. Ltd., New Delhi in JV with M/s Prithvi & Co., Madurai, it is observed that, the JV Member, M/s Prithvi & Co., Madurai has submitted their two similar work Experience Certificates as a sub-contractor for the EPC works namely "(i) Elimination of Blackspot TN-66(01) through construction 4 lane VUP with 2 lane service road on both side at Km.11+200 by Providing Permanent Mitigation Measures in NH-38 in the state of Tamil Nadu" and "(ii) Elimination of Blackspot TN-41(02) by Providing Permanent mitigation measure through Construction of 4 lane VUP with 2 lane service road on both side & junction improvement at Km.105+000 on NH-38 in the Tamil Nadu on EPC mode" under PIU-Trichy issued by the Supervision Consultant, M/s Upham-Quest International Corporation. Upon examining the same, the tender committee has sought confirmation to PD, PIU-Trichy w.r.t. whether the bidder has executed the work under approved Sub-contract for the aforesaid 2 EPC works by NHAI.












10. In response, PD-Trichy has submitted that, the JV Member of the bidder, M/s Prithvi & Co., Madurai is not an approved Sub-Contractor by NHAI for the said works. Accordingly, the Tender Committee considered the said Experience Certificates submitted by the bidder as unacceptable/erroneous and rejected the claim of experience of the bidder as per Clause 3.1.7 of Section-3 of RFP. As per Clause 2.2.2.4 of Section-II ITB of RFP, JV members shall meet at least 20% requirement of Bid Capacity, Technical and Financial Capacity individually as per Clause 2.2.2.1, 2.2.2.2 (i) and 2.2.2.3. In this regard, the JV Member does not fulfill the qualifying criteria prescribed in Clause 2.2.2.2 (i) Technical Capacity of Section-II ITB of RFP, hence, the tender committee considered the bid as “Non-responsive”.

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

✓

Details of Eligible Projects (Appendix 1A)

1. M/s. Notch India Projects

Annexure - I

Project Code: 1 A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Strengthening and Overlaying of existing Four lane of Krishangiri to Thumbipadi section from km.94/000 to km.180/000 of NH-44 (Old NH-7) in the state of Tamilnadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2023-24	1.00	73.68	73.68
	Total			73.68
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU-Selam			
Location	Krishnagiri, Dharmapuri, Selam			
Project Cost	Rs. 102.14 Crore			
Date of Commencement of Project/contract	09.08.2023			
Date of Completion/ Commissioning	30.06.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6 - 20/0 of Tambaram - Mudichur - Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4 ,widening of Major Bridge at km 16/6 nd CD works in Sriperumbudur (H) C &M, Subdivision.			
Project Code: 11B	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	62.95	66.0975
	2023-24	1.00	40.35	40.35
	Total		103.30	106.45
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) C&M, Kancheepuram			
Location	Sriperumbudur and Kancheepuram			
Project Cost	103.88 Crore			
Date of Commencement of Project/contract	16.06.2022			
Date of Completion/ Commissioning	18.10.2023			
Equity shareholding (with period during which equity was held)	100%			

Shri. N. Mahane

[Signature]

[Signature]

[Signature]

[Signature]

Project Code: 1C**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Nagapattinam - Gudalur -Mysore road (NH-67 (New No.83)) Strengthening in km 0/0 - 16/130, km.16/690 - 29/850, km,31/280 - 33/075, km.39/430 - 57/825, km.62/975 - 63/930, km 67/040 - 69/590 & km 70/460 -72/350.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	57.18	60.039
	2023-24	1.00	44.07	44.07
	Total			104.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways, Thanjavur			
Location	Nagapattinam - Gudalur - Mysore			
Project Cost	98.43 Crore			
Date of Commencement of Project/contract	04.11.2022			
Date of Completion/ Commissioning	02.03.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1D**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km.0/000 to Km. 29/650 including construction of Service Road at various locations in Chennai outer Ring Road.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	40.84	46.966
	Total			46.97
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Independent Engineer Service, Chennai Outer Ring Road, Chennai			
Location	Chennai			
Project Cost	40.85 Cr			
Date of Commencement of Project/contract	03.08.2020			
Date of Completion/ Commissioning	23.11.2020			
Equity shareholding (with period during which equity was held)	100%			











Project Code: 1E**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot 1N(02)-666 & 621 by Providing permanent mitigation measures in the NH-44 in the state of tamil Nadu on EPC Mode.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	8.35	9.2
	2022-23	1.05	12.14	12.75
	Total			21.93
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T), Project Director (A/C)			
Location	Periyar University, Selam			
Project Cost	16.83			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1F**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway to High level bridge across river vagai causeway (Kuruveekaran salai) with approach road connecting Anna nagar Main Road to Kamarajar salai.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	13.45	15.4675
	2021-22	1.10	9.72	10.692
	Total			26.16
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	23.17 Crore			
Date of Commencement of Project/contract	11.05.2020			
Date of Completion/ Commissioning	31.01.2022			
Equity shareholding (with period during which equity was held)	100%			

Handwritten signature: Anand N. Mohan

Handwritten signature: [Signature]

Handwritten signature: [Signature]

Handwritten signature: [Signature]

Handwritten signature: [Signature]


Project Code: 1G**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway to High level bridge across vagai river behind Rajaji Hospital (Opulapadithurai) with approach road connecting panagal road munichalai in Madurai city Municipal Corporation.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	6.50	7.15
	2022-23	1.05	16.50	17.325
	Total			24.48
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	23.00 Crore			
Date of Commencement of Project/contract	08.05.2021			
Date of Completion/ Commissioning	28.03.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1H**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN(02)-184 by providing permanent mitigation measures in NH-44 in the state of Tamil Nadu on EPC mode.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	0.70	0.77
	2022-23	1.05	30.75	32.29
	Total			33.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T), Project Director, PIU-Salam			
Location	Rasipuram, Namakkal			
Project Cost	25.90 Crore			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	24.12.2022			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 1I

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN(02)-61, 186 & 185 by providing permanent mitigation measures in NH-44 in the state of Tamil Nadu on EPC mode.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	23.76	26.136
	2022-23	1.05	8.67	9.1035
	Total			35.24
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T), Project Director, PIU-Salam			
Location	Attayampatti , Namakkal			
Project Cost	26.63 Crore			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1J

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Improvements to Thiruvettakudy - Karaikalmedu road branching from NH-45 A Km 168/125 to Near Arasalar Bridge at Km 176/000 in Karaikal.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2019-20	1.20	3.5	4.20
	2020-21	1.15	3.91	4.50
	Total			8.70
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Exective Engineer, Buildings and Roads Division PWD, Karaikal			
Location	Thiruvettakudy			
Project Cost	8.31 Crore			
Date of Commencement of Project/contract	25.02.2019			
Date of Completion/ Commissioning	31.03.2021			
Equity shareholding (with period during which equity was held)	100%			

Shri. N. Mahane

Shri

Shri

Shri

Shri

Project Code: 1K

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspots TN-(01)-066 through construction of 4 lane VUP with 2 lane service Road on Both side Junction Improvement at Km.11/200 by providing permanent mitigation measures in NH-38 (Old NH-45B) in the State of Tamil Nadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	4.3	4.95
	2021-22	1.1	5.61	6.17
	2022-23	1.05	2.79	2.93
	Total			14.05
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	DGM(T) Project Director, Trichy, Independent Engineer			
Location	Trichy			
Project Cost	12.21 Cr			
Date of Commencement of Project/contract	06.01.2021			
Date of Completion/ Commissioning	09.01.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1L

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Providing Additional Arm in Sellur Railway over Bridge at Km.438/4 - 439/2 of Varanasi - Kanniyakumari road for Vaigai River North Bank road connecting Dindigal road.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	1.41	1.48
	2023-24	1.00	6.13	6.13
	Total			7.61
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Madurai			
Location	Sellur- Madurai			
Project Cost	7.82 Cr			
Date of Commencement of Project/contract	06.07.2022			
Date of Completion/ Commissioning	30.10.2023			
Equity shareholding (with period during which equity was held)	100%			











Project Code: 1M

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Salem to Ulundurpet section from Km.0/313 to Km 136.670 of NH-68 in the State of Tamil Nadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	24.86	26.10
	2023-24	1.00	128.8	128.80
	Total			154.90
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	SUTR/ DGM(T) Project Director, Villuppuram			
Location	Salem - Ulundurpet			
Project Cost	293.54 Cr			
Date of Commencement of Project/contract	04.07.2022			
Date of Completion/ Commissioning	91.86% as on 31.07.2024			
Equity shareholding (with period during which equity was held)	100%			

Shri. N. Mohan









Details of Eligible Projects (Appendix 1A)

2.M/s. KMC CONSTRUCTIONS LTD

Annexure - II

Project Code: 2 A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Ner Chowk Pandoh including Pandoh Bypass section of NH-21 (Package-1) Km.190/000 to Km.221/305 under NHDP IVB in the state of Himachal Pradesh Project on EPC basis.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	41.10	1.20	49.32
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	116.53	1.15	134.01
	2021-22	284.64	1.10	313.10
	2022-23	215.57	1.05	226.35
	2023-24	109.35	1.00	109.35
	Total	767.19		832.13
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI			
Location	Himachal Pradesh			
Project Cost	701.73 Cr			
Date of Commencement of Project/contract	14.01.2018			
Date of Completion/ Commissioning	12.03.2025			
Equity shareholding (with period during which equity was held)	Not applicable			

Project Code: 2B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Six laning of existing Kozhikode bypass (i.e Vengalam Jn to Ramanattukura Jn) from Km.230.400 to km.258.800 of NH-66 in the state of Kerala on HAM mode.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	0.00	1.15	0.00
	2021-22	68.69	1.10	75.56
	2022-23	412.25	1.05	432.86
	2023-24	285.55	1.00	285.55
	Total	766.49		793.97
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI			
Location	Kerala			
Project Cost	1450 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	15.04.2025			
Equity shareholding (with period during which equity was held)	Not applicable			

Shri. N. Mohan

[Signature]

[Signature]

[Signature]

[Signature]

Project Code: 2C

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Six laning of Vadakanchery - Trissur section of NH-47 (Km.240/000 to Km.270/000) in the state of Kerala to be excuted as BOT (TOLL) on Design, Build, Finance, Operate & Transfer (DBFOT) Pattern under NHDP Phase IV.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	35.36	1.20	42.43
	2020-21	32.37	1.15	37.23
	2021-22	90.76	1.10	99.84
	2022-23	25.45	1.05	26.72
	2023-24	108.64	1.00	108.64
	Total	292.58		314.86
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI			
Location	Vadakanchery - Trissur section			
Project Cost	753.80 Cr			
Date of Commencement of Project/contract	15.09.2012			
Date of Completion/ Commissioning	14.06.2024			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Vadugapatti to Therkuvenganallur section from km.36/000 to Km.71/600 of NH-744 under Bharathmala pariyojana scheme in the state of Tamil Nadu no EPC mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	0.00	1.15	0.00
	2021-22	0.00	1.10	0.00
	2022-23	0.00	1.05	0.00
	2023-24	304.87	1.00	304.87
	Total	304.87		304.87
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI			
Location	Tamil Nadu			
Project Cost	723.33 Cr			
Date of Commencement of Project/contract	12.04.2023			
Date of Completion/ Commissioning	11.04.2025			
Equity shareholding (with period during which equity was held)	NA			







Project Code: 2E

Entity: Single Entity



Item	Particulars of the Project			
Titile & nature of the project	Construction of Four lane divided carriageway from Melur (Design Km.0/000 Ex. Km.99/920 to Karaikudi (Design Km.45/855/ Ex Km.12/900 section of NH-383) (Design Length - 45.855 Km) in the state of Tamil Nadu on EPC mode.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	19.85	1.15	22.83
	2021-22	33.20	1.10	36.52
	2022-23	73.44	1.05	77.11
	2023-24	80.44	1.00	80.44
	Total	206.93		216.90
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Tamil Nadu			
Project Cost	659.03 Cr			
Date of Commencement of Project/contract	16.03.2020			
Date of Completion/ Commissioning	15.06.2025			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2F

Entity: Single Entity

Item	Particulars of the Project			
Titile & nature of the project	Formation of Sites, roads, drains CD works, SWD & its developments in proposed Nadaprabhu Kempegowda layout vilages; Beemanakuppe, Beemanakuppe - Ramasagara, Komaghatta, Sulikere, Kenchapura, Kanelli, Seegahali, Kodigehalli, Manganahalli, Ramsandra etc... Pck-1.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	25.88	1.2	31.06
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	33.98	1.15	39.08
	2021-22	21.55	1.10	23.71
	2022-23	28.83	1.05	30.27
	2023-24	22.51	1.00	22.51
	Total	132.75		146.62
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Banglore Development Authority, Banglore			
Location	Nadaprabhu Kempegowda layout village			
Project Cost	536.01 Cr			
Date of Commencement of Project/contract	07.03.2014			
Date of Completion/ Commissioning	31.03.2025			
Equity shareholding (with period during which equity was held)	NA			








Project Code: 2G**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Improvement / Widening to two laning with paved shoulder of Agartala - Udaipur section from Km.6.800 to Km.55.000 of NH-44 under SARDP(NE) Phase A in the State of Tripura on EPC mode			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	53.51	1.20	64.21
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	30.65	1.15	35.25
	2021-22	18.55	1.10	20.41
	2022-23	14.05	1.05	14.75
	2023-24	0.00	1.00	0.00
	Total	116.76		134.62
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHIDCL			
Location	Agartala I Udaipur			
Project Cost	369 Cr			
Date of Commencement of Project/contract	15.09.2015			
Date of Completion/ Commissioning	30.11.2021			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2H**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Six laning of Sriperumbudur to Karaipettai from Km.37/000 to Km.71/015 of NH-48 om EPC mode in the state of Tamil Nadu under Bharathmala Pariyojana on EPC mode.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	4.61	1.15	5.30
	2021-22	12.27	1.10	13.50
	2022-23	18.84	1.05	19.78
	2023-24	10.90	1.00	10.90
	Total	46.62		49.48
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Tamil Nadu			
Project Cost	654.28 Cr			
Date of Commencement of Project/contract	24.05.2019			
Date of Completion/ Commissioning	31.12.2024			
Equity shareholding (with period during which equity was held)	NA			




Details of Eligible Projects (Appendix 1A)

3. M/s. PST CONSTRUCTIONS

Annexure - III

Project Code: 3 A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Road Over Bridge in Lieu of Existing LC No.55 at Railway Km.67/100- 200 in between Thandarai and Thiruvannamalai Railway Stations and at Km.103/8 of Pondy - Krishnagiri Road			
Category	3			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	8.29	1.20	9.95
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	5.38	1.15	6.19
	2021-22	25.07	1.10	27.58
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	38.74		43.71
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Govrnmnt of Tamil Nadu, Highways Department			
Location	Thiruvannamalai			
Project Cost	38.74 Cr			
Date of Commencement of Project/contract	02.02.2019			
Date of Completion/ Commissioning	21.03.2022			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Grade Separator at Km.138/2 of NH 234 in Tamil Nadu on EPC basis contract.			
Category	3			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	1.58	1.20	1.90
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	6.40	1.15	7.36
	2021-22	8.49	1.10	9.34
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	16.47		18.60
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	MoRTH			
Location	Thiruvannamalai			
Project Cost	16.47 Cr			
Date of Commencement of Project/contract	03.06.2019			
Date of Completion/ Commissioning	25.03.2022			
Project Code: 11C	100%			

Shri. N. Mahare

[Signature]

[Signature]

T. V. V. V.

[Signature]

Project Code: 3C

Entity: Single Entity



Item	Particulars of the Project			
Title & nature of the project	Formation of Tambaram eastern bye-pass road branching from Km.17/4 of Marmalong bridge - Irumbuliyur road from Rajakalipakkam (via) Agaramthen Road towards Perungalathur at Km 5/450-8/080			
Category	3			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	11.16	1.20	13.39
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	4.30	1.15	4.95
	2021-22	4.46	1.10	4.91
	2022-23	7.04	1.05	7.39
	2023-24	0.00	1.00	0.00
	Total	26.96		30.64
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Highways Department - Metro wing, GoTN.			
Location	Tambaram, Chennai			
Project Cost	32.06 Cr			
Date of Commencement of Project/contract	06.03.2019			
Date of Completion/ Commissioning	24.03.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Grade Separator at Km.144/2 of NH-234 (At Junction with Tindivanam-Krishnagiri road New NH-77) in Tamilnadu on EPC mode.			
Category	3			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	0.00	1.15	0.00
	2021-22	4.79	1.10	5.27
	2022-23	13.77	1.05	14.46
	2023-24	0.00	1.00	0.00
	Total	18.56		19.73
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	MoRTH			
Location	Thiruvananthapuram			
Project Cost	18.61 Cr			
Date of Commencement of Project/contract	07.10.2020			
Date of Completion/ Commissioning	21.03.2023			
Equity shareholding (with period during which equity was held)	100%			




Details of Eligible Projects (Appendix 1A)

4. M/s. PKM CONSTRUCTIONS

Annexure - IV

Project Code: 4 A

Entity: Self


Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot TN-062 through Construction of Multi span fly over at Km.2/200 On Tuticorin - Tirunelveli section pf NH-138			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21	3.50	1.15	4.03
	2021-22	17.17	1.10	18.89
	2022-23	23.75	1.05	24.94
	2023-24	9.25	1.00	9.25
	Total	53.67		57.10
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Project Director, NHAI, Tuticorin			
Location	Tuticorin			
Project Cost	47 Cr			
Date of Commencement of Project/contract	25.07.2019			
Date of Completion/ Commissioning	17.05.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4B

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Construction pf Vaigai north River Road from Azhagar Nagar - Viraganoor Km 0/0 - 2/400			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2019-20	18.34	1.20	22.01
	2020-21	18.87	1.15	21.70
	2021-22	4.61	1.10	5.07
	2022-23	0.3	1.05	0.32
	2023-24	0	1.00	0.00
	Total	42.12		49.09
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Divisional Engineer, National Highways, Madurai			
Location	Madurai			
Project Cost	47.77 Cr			
Date of Commencement of Project/contract	25.02.2019			
Project Code: 11C	18.02.2022			
Equity shareholding (with period during which equity was held)	100%			











Project Code: 4C

Entity: Self



Item	Particulars of the Project			
Title & nature of the project	Construction of 4 lane Fly over at Km.437/10 Varanael - kangaikondan road (NH-7) Madurai - Dindugal section (SNU-100) including gradu improvement at Kalavasal Junction and Arasaradi Junction and from Km4/6 to Km.5/2 Madurai - Cochin Road.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2019-20	26.66	1.20	31.99
	2020-21	9.13	1.15	10.50
	2021-22	0.68	1.10	0.75
	2022-23	0	1.05	0.00
	2023-24	0	1.00	0.00
	Total	36.47		43.24
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Divisional Engineer, Highways, Madurai			
Location	Madurai			
Project Cost	49.73 Cr			
Date of Commencement of Project/contract	12.07.2018			
Date of Completion/ Commissioning	17.07.2020			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4D

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Extension of Flyover along Ukkadam Athapolam and Ukkadam upto Opponakarai street in Coimbatore city + D100			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21	4.50	1.15	5.18
	2021-22	36.33	1.10	39.96
	2022-23	44.60	1.05	46.83
	2023-24	45.55	1.00	45.55
	Total	130.98		137.52
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Divisional Engineer, Highways, Coimbatore			
Location	Ukkadam			
Project Cost	137.52 Cr			
Date of Commencement of Project/contract	27.01.2021			
Date of Completion/ Commissioning	09.08.2024			
Equity shareholding (with period during which equity was held)	100%			




Details of Eligible Projects (Appendix 1A)

5. M/s SD Infra Pvt Ltd.

Annexure - V

Project Code: 5A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two lane Laning of Trichy Karaikudi section of NH-210 in the state of Tamil Nadu on item rate contract basis.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	47.85	1.20	57.42
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	36.00	1.15	41.40
	2021-22	18.55	1.10	20.40
	2022-23	2.30	1.05	2.41
	2023-24	0.00	1.00	0.00
	Total			121.63
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Karaikudi			
Location	Trichy			
Project Cost	122.21 Cr			
Date of Commencement of Project/contract	12.09.2019			
Date of Completion/ Commissioning	15.10.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot TN 02-075 through construction of Multi span Flyover at Km.127/700 (BHEL) on Thanjavur Tiruchy section of NH 83 in state of Tamil Nadu.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	11.28	1.20	13.54
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	19.54	1.15	22.47
	2021-22	6.70	1.10	7.37
	2022-23	2.85	1.05	2.99
	2023-24	0.00	1.00	0.00
	Total			46.37
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Thanjavur			
Location	Trichy			
Project Cost	40.19 Cr			
Date of Commencement of Project/contract	09.03.2019			
Date of Completion/ Commissioning	30.09.2023			
Equity shareholding (with period during which equity was held)	-			

Shri. N. Mohan

Shri. N. Mohan

Shri. N. Mohan

Shri. N. Mohan

Shri. N. Mohan

Project Code: 5C

Entity: Single Entity



Item	Particulars of the Project			
Title & nature of the project	Construction of 6 lane VUP for Pangudi Bypass Start/End location at Km 21/900 and Km.213/800 in project highway of NH-44 (Old.NH7)			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	8.98	1.20	10.77
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	20.37	1.15	23.42
	2021-22	4.92	1.10	5.41
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total			39.60
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI Madurai			
Location	Trichy			
Project Cost	42.95 Cr			
Date of Commencement of Project/contract	03.06.2019			
Date of Completion/ Commissioning	31.08.2022			
Equity shareholding (with period during which equity was held)				

Project Code: 5D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of 1.New Jersey Barrier at the Center of median from Silk Board Junction (Km 8+765) to Attibele KR-TN Border (Km 33+130), 2. Construction of Street Light facilities from Veerasandra Junction (Km 19+000) to Attibele KR-TN Border (Km 33+130), 3. Construction of Foot Over Bridge (FOB) at Km 19+700 (Near SFS College), 4. Construction of Speed Table and Automatic Traffic Red Led Blinkers for Black spots Silk Board Junction (Km 8+765) to Attibele KR-TN Border (Km 33+130), 5. Construction of Junction Improvements Km 9+790 between (P3 & P4) and Km 10+350 (P20 & P21). 6. Construction of Bus-bay Km (19+000) to Km (33+130) in Silk Board to Attibele section of NH-44(Old NH-7) in the state of Karnataka on Engineering Procurement & Construction (EPC) Mode.			
Category	3			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
Year-wise	2019-20	0.00	1.20	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	26.06	1.15	29.97
	2021-22	10.22	1.10	11.24
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total			41.21
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Ramnagar			
Location	Bangalore			
Project Cost	43.40 Cr			
Date of Commencement of Project/contract	27.10.2020			
Date of Completion/ Commissioning	03.06.2022			
Equity shareholding (with period during which equity was held)				




Details of Eligible Projects (Appendix 1A)

6. M/s RR Infra Construction

Annexure - VI

Project Code: 6 A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening from 2 lane to 4 lane and improvement at Km.0/0 - 2/6, 3/6 - 9/8, 14/0 - 19/0 of Tiruvannamalai - Arur Road (via) Thanipadi including construction of centre median, drain, retaining wall, reconstruction and widening of minor bridges, Construction of major bridge, junction improvements providing paver block - (TVM-122).			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	0.00	1.15	0.00
	2021-22	0.00	1.10	0.00
	2022-23	25.33	1.05	26.60
	2023-24	80.58	1.00	80.58
	Total	105.91		107.18
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Thiruvannamalai			
Location	Thiruvannamalai			
Project Cost	106.08 Cr			
Date of Commencement of Project/contract	24.06.2022			
Date of Completion/ Commissioning	27.03.2024			
Equity shareholding (with period during which equity was held)				











Details of Eligible Projects (Appendix 1A)

7. M/s. IVLR INFRASTRUCTURE

Annexure - VII

Project Code: 7 A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening from 2 lane to 4 lane and Srenthening at Km34/0-37/6 Dharmapuri-Harur (Via) Morappur road including Reconstruction of Culvert at Km.33/6, 34/6, 35/10 & 36/8 Rconstruction of minor bridge at Km.34/2, Construction of retaining wall at Km.34/2/ 35/8, 35/10 and construction of drain.			
Category	3			
Year-wise	Year	Updation factor	Payments received / Work executed	Technical Capacity Amount (in Cr.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	13.07	13.73
	2023-24	1.00	16.28	16.28
	Total			30.01
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Dharmapuri, C&M			
Location	Salem			
Project Cost	30.1 Cr			
Date of Commencement of Project/contract	08.06.2022			
Date of Completion/ Commissioning	28.11.2023			
Equity shareholding (with period during which equity was held)	100%			


Project Code: 7B


Entity: Single Entity

Item	Particulars of the Project			
Project Code: 11B	Widening form DL to ML and improvement of Vedhachalam Teni road SH 171 (Pg. 104)			
Category	3			
Year-wise	Year	Updation factor	Payments received / Work executed	Technical Capacity Amount (in Cr.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2019-20	1.20	3.76	4.51
	2020-21	1.15	11.43	13.14
	Total			17.66
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, NH, Villupuram			
Location	Villupuram			
Project Cost	15.75 Cr			
Date of Commencement of Project/contract	14.07.2019			
Date of Completion/ Commissioning	01.08.2020			
Equity shareholding (with period during which equity was held)	100%			











Project Code: 7C

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening from IL to DL and improvements to Muppaveli - Kaniyanur road from 0/0 - 11/5 including Reconstruction of culvert and construction of minor bridge.			
Category	3			
Year-wise	Year	Updation factor	Payments received / Work executed	Technical Capacity Amount (in Cr.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2019-20	1.20	0.00	6.32
	Total			6.32
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways, Velore			
Location	Valore			
Project Cost	12.40 Cr			
Date of Commencement of Project/contract	25.09.2018			
Date of Completion/ Commissioning	23.09.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 7D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Permanent Rectification of Blackspot TN-(02)-217 by Constructing a LVUP (12x5.5m) at Km.19/250 section of Salem- Ulundurpet NH-79 in the state of Tamil Nadu on EPC mode.			
Category	3			
Year-wise	Year	Updation factor	Payments received / Work executed	Technical Capacity Amount (in Cr.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	3.83	4.21
	2022-23	1.05	11.03	11.58
	Total			15.79
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI, Villupuram			
Location	Salem			
Project Cost	14.91 Cr			
Date of Commencement of Project/contract	15.12.2021			
Date of Completion/ Commissioning	16.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Shrinivas. Mohan

gnt

gnt

T. V. Raj

gnt

Project Code: 7E

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Improvements and Improvements to Riding Quality to Government Roads including Construction of Drain, Retaining Wall, Box Culvert and upkeeping the road for a period of 60 months in Salem C&M Sub-division			
Category	3			
Year-wise	Year	Updation factor	Payments received / Work executed	Technical Capacity Amount (in Cr.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2019-20	1.20	1.63	1.96
	2020-21	1.15	4.25	4.89
	Total			6.84
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI, Villupuram			
Location	Salem			
Project Cost	14.91 Cr			
Date of Commencement of Project/contract	15.12.2021			
Date of Completion/ Commissioning	16.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Shankar N. Mohan

T. V. Raj

Shan

Shan

Shan

Details of Eligible Projects (Appendix 1A)

8. M/s. S&P INFRASTRUCTURE DEVELOPERS (P) LTD (Lead Partner)

Annexure - VIII

Project Code: 8A (S&P)

Entity: Lead Member

Item	Particulars of the Project			
Title & nature of the project	Rehabilitation and Up-gradation of Barhani - Kataya Chowk near Shohratgarh section (Km.385+000 to Km.420+000) of NH-730 to two lane with paved shoulder under EPC mode in the state of Uttar Pradesh.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	130.27	1.20	156.32
	2020-21	26.19	1.15	30.12
	2021-22	0	1.10	0.00
	2022-23	3.5	1.05	3.68
	2023-24	0	1.00	0.00
	Total	159.96		190.12
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Superintending Engineer, National Highway circle, Public works Department, Lucknow, Uttar Pradesh.			
Location	Shohratgarh, Uttar Pradesh			
Project Cost	Rs. 164.91 Cr.			
Date of Commencement of Project/contract	15.10.2018			
Date of Completion/ Commissioning	30.06.2020			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 8B (S&P)

Entity: Lead Member

Item	Particulars of the Project			
Title & nature of the project	Improvement/ Augmentation of 2 laning with paved shoulders from Km.94/000 to Km.174/000 (Design CH 94/000 to CH.174/000) of Karakudi - Ramanathapuram section of NH-210 including 500m on SH-35 Madurai Road (near Devakottai Rasta Railway station) in the Tamil Nadu on EPC mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	44.13	1.20	52.96
	2020-21	40.01	1.15	46.01
	2021-22	19.82	1.10	21.80
	2022-23	15.1	1.05	15.86
	2023-24	0	1.00	0.00
	Total	119.06		136.62
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, New Delhi			
Location	Ramanathapuram			
Project Cost	Rs. 355.90 Cr.			
Date of Commencement of Project/contract	01.11.2017			
Date of Completion/ Commissioning	31.05.2022			
Equity shareholding (with period during which equity was held)	40%			

Shri. N. Mohan

Shri

Y. N. S.

T. N. S.

Shri

Details of Eligible Projects (Appendix 1A)

8. M/s. PRITHVI & CO (JV Partner)

Annexure - VIII

Project Code: 8A (Prithvi)

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot TN-66(01) through construction 4 lane VUP with 2 lane service road on both side at Km.11+200 by Providing Permanent Mitigation Measures in NH-38 in the state of Tamil Nadu.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	0.00	1.15	0.00
	2021-22	1.28	1.10	0.00
	2022-23	8.65	1.05	0.00
	2023-24	3.52	1.00	0.00
	Total	13.45		0.00
Experience Certificate for Sub-Contract work is not authenticated by the Authority.				
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI			
Location	Trichy			
Project Cost	Rs. 12.21 Cr.			
Date of Commencement of Project/contract	06.01.2021			
Date of Completion/ Commissioning	05.04.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 8B (Prithvi)

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot TN-41(02) by Providing Permanent mitigation measure through Construction of 4 lane VUP with 2 lane service road on both side & junction improvement at Km.105+000 on NH-38 in the Tamil Nadu on EPC mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0.83	1.10	0.00
	2022-23	7.71	1.05	0.00
	2023-24	8.91	1.00	0.00
	Total	17.45		0.00
Experience Certificate for Sub-Contract work is not authenticated by the Authority.				
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India			
Location	Trichy			
Project Cost	Rs. 13.51 Cr.			
Date of Commencement of Project/contract	31.12.2020			
Date of Completion/ Commissioning	05.10.2023			
Equity shareholding (with period during which equity was held)	100%			

Shri. N. Mohan

Shri

Shri

T. V. Raj

Shri

Details of Eligible Projects (Appendix 1A)

9. M/s. TTK Construction

Annexure - IX

Project Code: 9A

Entity: Self

Project Code: 11 A	Particulars of the Project			
Titile & nature of the project	Balance work for Two laning with paved shoulder of Dindigul - Theni section from Km 2.750 to Km 73.400 of NH-45 (Extn.) and Theni Kumili section of NH-220 from Km 215.500 to Km 273.600 in the State of mil Nadu under item rate contract			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	37.51	1.20	45.01
	2020-21	68.7	1.15	79.01
	2021-22	36.49	1.10	40.14
	2022-23	1.99	1.05	2.09
	2023-24	0	1.00	0.00
	Total	144.69		166.25
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India under sub contract of EKK Infrastructure Ltd, Kerala as per sub clause 4.4 of item rate agreement			
Location	Dindigul, Theni, Kumili			
Project Cost	Rs. 144.69 Cr,			
Date of Commencement of Project/contract	09.09.2019			
Date of Completion/ Commissioning	26.09.2022			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 9B

Entity: Self

Project Code: 11B	Particulars of the Project			
Titile & nature of the project	Formation of Internal Roads (Road No 1, 2, 3, 4, 5, 6 & 7) in Furniture Park at SIPCOT Industrial Park, Thoothukudi in Thoothukudi District			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2018-19	0	1.20	0.00
	2019-20	0	1.15	0.00
	2020-21	0	1.10	0.00
	2021-22	0	1.05	0.00
	2022-23	20.12	1.00	20.12
	Total	20.12		20.12
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	STATE INDUSTRIES PROMOTION CORPORATION OF TAMIL NADU LIMITED, CHENNAI			
Location	Tuticorin			
Project Cost	Rs. 81.10 Cr,			
Date of Commencement of Project/contract	11.09.2023			
Date of Completion/ Commissioning	03.08.2024			
Equity shareholding (with period during which equity was held)	NA			

Shri. V. Mohan

Shri. A. S. Srinivasan

Shri. A. S. Srinivasan

T. V. Srinivasan


Shri. A. S. Srinivasan

Project Code: 9C**Entity: Self**

Project Code: 11C	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN 02-287 by Construction of 6 lane VUP at Km 349+770 on Karur - Dindigul Section of NH-7 (New No. NH44) Karukkampatty, RE Wall & Retaining Wall approaches, 2 Lane Service Road (Both Sides), Reconstruction and widening of Culverts etc, in the State of Tamil Nadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	2.36	1.05	2.48
	2023-24	16.41	1.00	16.41
	Total	18.77		18.89
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU - Dindigul			
Location	VUP at Km 349+770 on Karur - Dindigul Section of NH-7 (New No. NH-44) Karukkampatty			
Project Cost	Rs. 19.71 Cr.			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.203			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 9D**Entity: Self**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Black Spot TN-02-596 by Construction of 4 Lane VUP at Km: 290+153 on NH-7 (New No. NH-44) Semmadai, RE Wall & Retaining wall Approaches, 2 Lane Service Road (B/S), etc. in the State of Tamil Nadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	1.99	1.05	2.09
	2023-24	15.04	1.00	15.04
	Total	17.03		17.13
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU - Dindigul			
Location	VUP at Km: 290-153 on NH-7 (New No. NH-44) - Semmadai			
Project Cost	Rs. 18.56 Cr.			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	NA			




Project Code: 9E**Entity: Self**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Black spot TN-091-03 by providing Permanent measures for construction of VUP (2x12x5.5m) at Km.133/650 (Kooteripattu junction) in Tindivanam to Ulundurpet section of NH-45 in the state of Tamilnadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	3.55	1.05	3.73
	2023-24	22.28	1.00	22.28
	Total	25.83		26.01
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India. PIU - Villupuram			
Location	Kooteripattu, Tindivanam			
Project Cost	Rs. 28.10 Cr.			
Date of Commencement of Project/contract	12.07.2022			
Date of Completion/ Commissioning	29.02.2024			
Equity shareholding (with period during which equity was held)	NA			

Shri. N. Mohan

T. V. Raj







Details of Eligible Projects (Appendix 1A)

10. M/s.AVP INFRACON LIMITED

Annexure - X

Project Code: 10 A

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Widening existing 4 lane to 6 lane and Improvements (Chettipedu) from Km to Km 31/0 34/0 (Irungattukottai) of NH-48 (Old NH-4) Chennai Bangalore Section 3.00km Stretch including Flyover at Km 31/550 Thandalam SH-50B Intersection.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	33.37	1.05	35.04
	2023-24	7.81	1.00	7.81
	Total			42.85
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(NH), Chennai			
Location	Chennai			
Project Cost	Rs. 47.69 Cr.			
Date of Commencement of Project/contract	14.02.2022			
Date of Completion/ Commissioning	11.08.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 10B

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Widening to Four Lane in Km 309/600 -313/850, Km 315/0318/300 and Km 331/0 - 332/2 (Palladam Karanampettai Chinthamanipur L&T			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0	1.20	0.00
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	34.28	1.05	35.99
	2023-24	11.80	1.00	11.80
	Total			47.79
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(NH), Coimbatore			
Location	Coimbatore			
Project Cost	Rs. 47.45 Cr.			
Date of Commencement of Project/contract	01.06.2022			
Date of Completion/ Commissioning	21.06.2023			
Equity shareholding (with period during which equity was held)	NA			

Shri N. Mohan

[Signature]

[Signature]

T. V. V. V.

[Signature]

Project Code: 10C

Entity: Self


Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane at Km 27/4 - 27/6, 29/2 - 29/6 and Widening from Two Lane to Four Lane and Strengthening at Km 27/6 - 29/2 29/6 34/0 of Dharmapuri Arur (Via) Morappur road including Reconstruction of Culvert at Km 27/8 28/4, 28/6 28/10 29/10 30/4 30/10, 31/4, 31/8 (i), (ii), Construction of Box Culvert at Km 27/6, 31/6 (SLM-99)			
Category	3			
Year-wise	Amount Rs. in Crore			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2022-23	8.98	1.05	9.429
	2023-24	33.03	1.00	33.03
	Total			42.46
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H) (C&M), Dharmapuri			
Location	Arur			
Project Cost	Rs. 49.12 Cr.			
Date of Commencement of Project/contract	08.06.2022			
Date of Completion/ Commissioning	22.03.2024			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 10D

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Package No.38/2018-19:- Improvements, Rebuilding, Construction of Box Culverts and Construction of Retaining Walls on Government Roads of Palladam (H) (C & M) Sub Division			
Category	3			
Year-wise	Amount Rs. in Crore			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	10.34	1.20	12.408
	Total			12.41
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H) (C&M), Tirupur			
Location	Annur			
Project Cost	Rs. 11.44 Cr.			
Date of Commencement of Project/contract	20.11.2018			
Date of Completion/ Commissioning	17.08.2019			
Equity shareholding (with period during which equity was held)	NA			




Details of Eligible Projects (Appendix 1A)

11. M/s. EKK INFRASTRUCURE LTD

Annexure - XI

Project Code: 11 A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four-laning of Thalassery-Mahe Bypass section of NH-17 from km 170.600 (design) chainage 170.600) to km 188.000 (design chainage km 189.200) under NHDP Phase-III on EPC mode in the State of Kerala			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Cr.)
	2019-20	150.43	1.20	180.516
	2020-21	216.65	1.15	249.1475
	2021-22	197.24	1.10	216.964
	2022-23	184.78	1.05	194.019
	2023-24	207.65	1.00	207.65
	Total			1048.30
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India			
Location	Thalassery, Kannur, Kerala			
Project Cost	Rs. 988.24Crore			
Date of Commencement of Project/contract	04.12.2017			
Date of Completion/ Commissioning	01.03.2024			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 11B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Upgrading Punalur to Ponkunnam road (SH 8) (Km 0+000 to Km 82+173) Package 88: Km 29-840 (Konni) to Km 60-000 (Placherry)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Crs.)
	2019-20	0	1.20	0
	2020-21	102.32	1.15	117.668
	2021-22	156.45	1.10	172.095
	2022-23	45.27	1.05	47.5335
	2023-24	3.45	1.00	3.45
	Total			340.75
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Kerala State Transport Project			
Location	Pathanamthitta, Kerala			
Project Cost	326.86 Crore			
Date of Commencement of Project/contract	01.11.2019			
Date of Completion/ Commissioning	10.08.2022			
Equity shareholding (with period during which equity was held)	NA			

Shri. N. Mohan

gnt

gnt

T. V. V. V.

gnt

Project Code: 11C

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Four-Lane of ROB in the Section of National Highway 17 (new NH-66) From km 93+760 (existing km 95+650) to km 94+540 (existing km 96+450) as per approved GAD and its approaches & allied works on approaches of ROB near Neleshwaram Town (Pallikara railway gate) Kasargad District in the state of Kerala under NHDP Phase-III un EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Cr.)
	2019-20	8.32	1.20	9.984
	2020-21	17.94	1.15	20.631
	2021-22	15.83	1.10	17.413
	2022-23	4.28	1.05	4.494
	2023-24	4.17	1.00	4.17
	Total			56.69
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India			
Location	Kasaragod, Kerala			
Project Cost	55.92 Crore			
Date of Commencement of Project/contract	13.05.2018			
Date of Completion/ Commissioning	19.07.2023			
Equity shareholding (with period during which equity was held)	NA			







Name of Work: Permanent Rectification of 04 Nos. of Blackspots (TN-02)-117, TN-02)-064 / 143, TN-02)-567 & TN-02)-025) by Construction of LVUP (1x12x5m) at Km 231+600 (Manjaneanpatti Junction), VUP (1x20x5.5m) at Km 235+756 (Eppothumvendran Bus stop), Service road from Km 252+800 to Km 254+800 (Thaneerpandal to ECR Junction) and VUP (1x30x5.5m) at Km 264+880 (Madathur Junction) in Madurai to Tuticorin section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode.

Cast put b Tender: Rs.124.52 Cr

Date of E-Tender Opening: 03.12.2024 @ 11.00 hrs

No of Bids received within stipulated time: 11 (Eleven)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. NOTCH INDIA PROJECTS (BID ID - 766748)	M/s. KMC CONSTRUCTIONS LTD (BID ID - 771647)	M/s.PST ENGINEERING CONSTRUCTION (BID ID - 771747)																																																																																																
			1 of 11	2 of 11	3 of 11																																																																																																
1	Cost of tender document	NEFT / RTGS for an amount of Rs. 10,000/-	NEFT: CMS/001578996517/696759447 dated 27.11.2024 for an amount of Rs. 10,000/- (Pg.260)	NEFT: SB8265089 dated 22.11.2024 for an amount of Rs. 10,000/- (Pg. 6)	NEFT: DBB/24327191330 dated 22.11.2024 for an amount of Rs. 10,000/- (Pg.1)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Bankers Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs.1,25,00,000/- Validity upto 180 days from 02.12.2024 as per Cl.2.20.1 of Section-II ITR of RFP (Pg. 31.05.2025)	BG for an amount of Rs. 1,25,00,000/- issued by HDFC Bank, Madurai Branch BG No. 123GT02243510005 dated 28/11/2024 valid upto 31.08.2025. (Pg.No.261)	BG for an amount of Rs. 1,25,00,000/- issued by Union Bank, Large Corporate Branch, Hyderabad BG No. 7520003L0048324 dated 22.11.2024 valid upto 21.08.2025. (Pg. 1)	BG for an amount of Rs.1,25,00,000/- issued by Indian Bank, MCB Namakkal Branch, BG No.03653241PG00037 dated 21.11.2024 valid upto 24.05.2025 (Pg.2)																																																																																																
3	Eligibility of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h)).	No Joint Venture	No Joint Venture	No Joint Venture																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value.)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ item rate contract/ Construction works.		Rs.452.21 Cr (FY 2023-24)	Rs.1287.02 Cr (FY 2022-23)	Rs.575.26 Cr (FY 2020-21)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.446.76 Cr	Rs.2253.58 Cr	Rs.817.59 Cr																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00	0.00	0.00																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs. 124.52 Cr	Bid Capacity = (452.21 x 1.5 x 2.5 - 446.76 + 0) = Rs. 1249.03 Cr (Pg.244)	Bid Capacity = (1287.02 x 1.5 x 2.5 - 2253.58 + 0) = Rs.2572.75 Cr (Pg.139)	Bid Capacity = (575.26 x 1.5 x 2.5 - 817.59 + 0) = Rs.1339.64 Cr (Pg. 69)																																																																																																
5	Financial Capacity																																																																																																				
	(i) As per clause 2.2.2.3 (i) Average Annual Turn over for Last 5 Financial years	Rs. 16.68 Cr	<table><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>54.08</td><td>1.20</td><td>64.90</td></tr><tr><td>2020-21</td><td>66.60</td><td>1.15</td><td>76.59</td></tr><tr><td>2021-22</td><td>103.77</td><td>1.10</td><td>114.15</td></tr><tr><td>2022-23</td><td>259.79</td><td>1.05</td><td>272.78</td></tr><tr><td>2023-24</td><td>452.21</td><td>1.00</td><td>452.21</td></tr><tr><td colspan="3">Total</td><td>980.62</td></tr><tr><td colspan="3">Average Turnover (Pg. 65)</td><td>196.12</td></tr></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	54.08	1.20	64.90	2020-21	66.60	1.15	76.59	2021-22	103.77	1.10	114.15	2022-23	259.79	1.05	272.78	2023-24	452.21	1.00	452.21	Total			980.62	Average Turnover (Pg. 65)			196.12	<table><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>530.85</td><td>1.20</td><td>637.02</td></tr><tr><td>2020-21</td><td>550.06</td><td>1.15</td><td>632.80</td></tr><tr><td>2021-22</td><td>960.25</td><td>1.10</td><td>1056.28</td></tr><tr><td>2022-23</td><td>1225.72</td><td>1.05</td><td>1287.01</td></tr><tr><td>2023-24</td><td>1070.31</td><td>1.00</td><td>1070.31</td></tr><tr><td colspan="3">Total</td><td>4683.21</td></tr><tr><td colspan="3">Average Turnover (Pg. 14)</td><td>936.64</td></tr></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	530.85	1.20	637.02	2020-21	550.06	1.15	632.80	2021-22	960.25	1.10	1056.28	2022-23	1225.72	1.05	1287.01	2023-24	1070.31	1.00	1070.31	Total			4683.21	Average Turnover (Pg. 14)			936.64	<table><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>169.02</td><td>1.20</td><td>201.62</td></tr><tr><td>2020-21</td><td>809.23</td><td>1.15</td><td>930.26</td></tr><tr><td>2021-22</td><td>340.80</td><td>1.10</td><td>374.88</td></tr><tr><td>2022-23</td><td>311.97</td><td>1.05</td><td>327.57</td></tr><tr><td>2023-24</td><td>362.95</td><td>1.00</td><td>362.95</td></tr><tr><td colspan="3">Total</td><td>1842.29</td></tr><tr><td colspan="3">Average Turnover (Pg.20)</td><td>368.46</td></tr></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	169.02	1.20	201.62	2020-21	809.23	1.15	930.26	2021-22	340.80	1.10	374.88	2022-23	311.97	1.05	327.57	2023-24	362.95	1.00	362.95	Total			1842.29	Average Turnover (Pg.20)			368.46
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	54.08	1.20	64.90																																																																																																		
2020-21	66.60	1.15	76.59																																																																																																		
2021-22	103.77	1.10	114.15																																																																																																		
2022-23	259.79	1.05	272.78																																																																																																		
2023-24	452.21	1.00	452.21																																																																																																		
Total			980.62																																																																																																		
Average Turnover (Pg. 65)			196.12																																																																																																		
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	530.85	1.20	637.02																																																																																																		
2020-21	550.06	1.15	632.80																																																																																																		
2021-22	960.25	1.10	1056.28																																																																																																		
2022-23	1225.72	1.05	1287.01																																																																																																		
2023-24	1070.31	1.00	1070.31																																																																																																		
Total			4683.21																																																																																																		
Average Turnover (Pg. 14)			936.64																																																																																																		
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	169.02	1.20	201.62																																																																																																		
2020-21	809.23	1.15	930.26																																																																																																		
2021-22	340.80	1.10	374.88																																																																																																		
2022-23	311.97	1.05	327.57																																																																																																		
2023-24	362.95	1.00	362.95																																																																																																		
Total			1842.29																																																																																																		
Average Turnover (Pg.20)			368.46																																																																																																		
	(ii) As per clause 2.2.2.3 (ii) Minimum net worth (Financial capacity) is Rs. 6.23 Crore at close of preceding financial year	Rs.6.23 Cr	Rs. 54.42 Crore (Pg.68)	Rs.680.31 Cr (Pg.14)	Rs.105.20 Cr (Pg.19)																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg.4)	Provided (Pg.106)	Provided (Pg.6)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
	(i). Details	(a) Name	M/s. NOTCH INDIA PROJECTS (BID ID - 766748)	M/s. KMC CONSTRUCTIONS LTD (BID ID - 771647)	M/s.PST ENGINEERING CONSTRUCTION (BID ID - 771747)																																																																																																
		(b) Country of Incorporation	India (Pg.9)	India (Pg. 8)	India (Pg.13)																																																																																																
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	No.1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai (Dt.) Tamil Nadu - 625 014.	Door no.1-80/40/SP/58-65, Shilpa Homes layout, Gachibowli, Hyderabad-500 032, Telangana.	2/352, Kolaram (PO), Paramathy Velure Taluk, Namakkala District, Tamil Nadu-637201.																																																																																																
		(d) Date of Incorporation and / or commencement of Business	06.08.2008	04.01.1993	27.04.1995																																																																																																
	(ii) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project.		Our company undertakes design, detailed engineering, construction, maintenance, and repair of complete range of civil infrastructure projects like roads, highways, and tunnels. We have successful projects running in Tamil Nadu. Our main line of business remains construction and maintenance of State and National Highways. Role of our company shall be to undertake engineering, design, and construction and operations work during this project. Proposed Role: Single	a) Main Lines of Business: Civil Engineering Construction i.e. Formation, Widening and Strengthening of Highways, Airport Runways, Major Bridges, Railway projects and other Civil Engineering works. b) Proposed role and responsibilities in this Project: M/s KMC Constructions Limited is Single Entity Applicant	Doing Building, Road and Electrical work contracts and having more than 20 years of Experience																																																																																																
	(iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority	(a) Name	Mr. A.D.Meenaachandram	Mr. B. Chandrasekhar Reddy	Mr. V.S.Thennarasu																																																																																																
		(b) Designation	Partner	General Manager/Tenders	Managing Partner																																																																																																
		(c) Company	M/s. NOTCH INDIA PROJECTS (BID ID - 766748)	M/s. KMC CONSTRUCTIONS LTD (BID ID - 771647)	M/s. PST ENGINEERING CONSTRUCTION (BID ID - 771747)																																																																																																
		(d) Address	No.1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai (Dt.) Tamil Nadu - 625 014.	Door no.1-80/40/SP/58-65, Shilpa Homes layout, Gachibowli, Hyderabad-500 032, Telangana.	2/352, Kolaram (PO), Paramathy Velure Taluk, Namakkala District, Tamil Nadu-637201.																																																																																																
		(e) Telephone Number	93699 50001	4023 18989	8012588152																																																																																																
		(f) Email Address	notchindia@notchindia.com	bandara@kmcgroup.co.in	pstengg@psthos.com																																																																																																
		(g) Fax Number	-	-	-																																																																																																
	(iv). Particulars of the Authorized signatory of the bidder:	(a) Name	Mr. A.D.Meenaachandram	Mr. Shashank Shekhar	Mr. V.S.Thennarasu																																																																																																
		(b) Designation	Partner	Vice President	Managing Partner																																																																																																
		(c) Address	No.1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai (Dt.) Tamil Nadu - 625 014.	Door no.1-80/40/SP/58-65, Shilpa Homes layout, Gachibowli, Hyderabad-500 032, Telangana.	2/352, Kolaram (PO), Paramathy Velure Taluk, Namakkala District, Tamil Nadu-637201.																																																																																																
		(d) Phone Number	93699 50001	4023 18989	8012588152																																																																																																
		(e) Fax Number	-	-	-																																																																																																
		(f) Class III digital signature certificate ID Number	HS32307130128735	01174F9H	HS32305190042288																																																																																																
	(v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 years.	Provided / Not Provided	Provided (Pg.11)	Provided (Pg.10.11)	Provided (Pg.15)																																																																																																

Shankar V. Mohane


02/10/2025

207

T. Mohan

Shankar

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. NOTCH INDIA PROJECTS (BID ID - 7667#B)						M/s. KMC CONSTRUCTIONS LTD (BID ID - 771647)						M/s.PST ENGINEERING CONSTRUCTION (BID ID - 771747)													
			1 of 11						2 of 11						3 of 11													
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore								
						Payment received.....#	Value of self ..##					Payment received.....#	Value of self ..##					Payment received.....#	Value of self ..##									
5	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (i), Minimum receipt of amount Rs. 5.23 Cr. ** - Project weight factor (clause 2.2.2.6 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single	a	3	73.68	1	73.68	Single			a	3	832.13	1	832.13	Single			a	3	43.71	1	43.71				
				b	3	106.45	1	106.45				b	3	793.97	1	793.97				b	3	18.60	1	18.60				
				c	3	104.11	1	104.11				c	3	314.86	1	314.86				c	3	30.64	1	30.64				
				d	3	46.97	1	46.97				d	3	304.87	1	304.87				d	3	19.73	1	19.73				
				e	3	21.93	1	21.93				e	3	216.90	1	216.90												
				f	3	26.16	1	26.16				f	3	146.62	1	146.62												
				g	3	24.48	1	24.48				g	3	134.62	1	134.62												
				h	3	33.06	1	33.06				h	3	49.48	1	49.48												
				i	3	35.24	1	35.24																				
				j	3	8.70	1	8.70																				
				k	3	14.05	1	14.05																				
				l	3	7.61	1	7.61																				
				m	3	154.90	1	154.90																				
			Aggregate Technical Experience (Pg.63)						657.32	Aggregate Technical Experience (Pg. 13)						2793.45	Aggregate Technical Experience (Pg.18)						112.67					
i) Threshold Technical capacity more than Rs. 93.39 Crore			657.32						2793.45						112.67													
ii) Normal Highway Projects including Major Bridge / ROB Flyover / Tunnel similar work of 20% (Rs. 24.80 Cr.)			Widening from Two lane to Four lane and improvement at Km.11/6- 20.0 of Tambaram - Mudichur - Siprumbudur Road including construction of minor bridge at Km.11/8, Widening of minor bridge at Km.15/4, Widening of major bridge at Km.16/6 and CD works in Siprumbudur (H) C&M Sub Division Jurisdiction. Value of Work done is Rs.103.30 Cr./-. Date of completion 16.10.2023. The work experience certificate issued by the Divisional Engineer, (H) C&M, Kanchipuram. (Pg.92)						EPC Contract for Four laning of Cuddappah - Kurnool section of NH-16 from existing Km.167/750 to Design Km.356/502 in the state of Andhra Pradesh under NHDP Phase III on Build, Operate and Transfer (BOT) Toll basis. Value of Work done is Rs.1378 Crores. Date of completion 08.06.2022. the work experience certificate issued by the Project Director, Kadapa) (Pg.46)						Formation of Tambaram eastern bye pass road branching from Km.17/4 of Maramalinga bridge - Hubbalyur road from Raakalpavaram (via) Agarathen Road towards Perungalathur at Km.5/450- 8/060. Value of Work done is Rs. 32.06 Cr./-. Date of completion 05.03.2021. the work experience certificate issued by the Divisional Engineer, (H), Chennai (Pg.30)													
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Yes - Mr.A.D.Meenachisundram, Managing Partner (Pg.27)						Yes - Mr.Shashank Shekhar, Vice President (Pg. 856)						Yes - Mr.V.S.Tennarasu, Managing Partner (Pg. 91)													
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Annexure-1						Refer Annexure-2						Refer Annexure-3													
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg.229)						Provided (pg.172)						Provided (Pg.62)													
12	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg.256)						Provided (Pg.176)						Provided (Pg.101)													
13	Integrity Pact	Provided / Not Provided	Provided (Pg.249)						Provided (Pg.177)						Provided (Pg.93)													
14	Recommendations of Committee	Responsive/Non-Responsive	Responsive						Responsive						Responsive													


(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mahan)
Member


(Shivam Sharma)
Member


(T. Veera)
Member


(M. Chandra Sekar)
Convener

Name of Work: Permanent Rectification of 04 Nos. of Blackspots (TN-021-17, TN-021-064/ 143, TN-021-567 & TN-021-025) by Construction of LVUP (1x12x4.5m) at Km 231+600 (Manjanaicappatti Junction), VUP (1x20x5.5m) at Km 235+756 (Eppothumvendran Bus stop). Service road from Km 252+800 to Km 254+806 (Thaneerpandal to ECR Junction) and VUP (1x30x5.5m) at Km 264+980 (Madathur Junction) in Madurai Taluk section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode																							
Cast put to Tender: Rs.124.52 Cr.																							
Date of E-Tender Opening: 03/12/2024 @ 11:00 Hrs																							
No of Bids received within stipulated time: 11 (Eleven)																							
Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. PKM CONSTRUCTIONS (BID ID - 771888)				M/s. SD INFRA PRIVATE LIMITED (BID ID - 776402)				M/s. RR INFRA CONSTRUCTIONS (BID ID - 776520)				M/s. KRMS CONSTRUCTIONS (BID ID - 776745)								
			4 of 11				5 of 11				6 of 11				7 of 11								
1	Cost of tender document	NEFT / RTGS for an amount of Rs. 10,000/-	Ref. No. N32924022548338 dated 23.11.2024 for an amount of Rs. 10,000/- through NEFT (Pg. 132)				NEFT SBIN224327676451 dated 22.11.2024 for an amount of Rs. 10,000/- (Pg. 1)				NEFT TMHL24325846079 dated 20.11.2024 for an amount of Rs. 10,000/- (Pg. 02)				NEFT IN322243603128326 dated 20.11.2024 for an amount of Rs. 10,000/- (Pg. 1)								
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank 180 days from 02.12.2024 as per Cl.2.25.1 of Section II ITS of RFP (i.e. 31.05.2025)	BG for an amount of Rs.1,25,00,000/- issued by Karur Vysya Bank, Madurai Branch, BG No. N401BGP243270002 dated 22.11.2024 valid upto 24.07.2025 (Pg. 1)	BG for an amount of Rs.1,25,00,000/- issued by Karur Vysya Bank, Madurai Branch, BG No. N401BGP243270002 dated 22.11.2024 valid upto 24.07.2025 (Pg. 1)				BG for an amount of Rs.1,25,00,000/- issued by HDFC Bank, Madurai Branch, BG No. 123GT02243270004 dated 22.11.2024 valid upto 21.11.2025 (Pg. 6)				BG for an amount of Rs.1,25,00,000/- issued by TMB Bank Tallakulam, Madurai - BG No.103BG2024000475, dated 21.11.2024 valid upto 20.05.2025 (Pg. 4)				BG for an amount of Rs.1,25,00,000/- issued by TMB Bank Tallakulam, Madurai - BG No.0403BGP24325501 dated 21.11.2024 valid upto 24.05.2025 (Pg. 2)								
3	Eligibility of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture				No Joint Venture				No Joint Venture				No Joint Venture								
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ item rate contract/ Construction works.	Rs. 75.32 Cr (FY 2022-23)				Rs. 255.64 Cr (FY 2023-24)				Rs. 854.20 Cr (FY 2022-23)				Rs. 64.68 Cr (FY 2023-24)								
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs. 150.50 Cr				Rs. 71.41 Cr				Rs. 373.02 Cr				Rs. 66.28 Cr								
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00				0.00				0.00				0.00								
	Bid Capacity = (A x N x 2.5 - B) + C	Rs. 124.52 Cr	Bid Capacity = (75.32 x 1.5 x 2.5 - 150.50 + 0) = Rs.131.84 Cr (Pg. 120)				Bid Capacity = (255.64 x 1.5 x 2.5 - 71.41 + 0) = Rs. 887.24 Cr (Pg. 250)				Bid Capacity = (854.20 x 1.5 x 2.5 - 373.02 + 0) = Rs.2830.23 Cr (Pg. 132)				Bid Capacity = (64.66 x 1.5 x 2.5 - 66.28 + 0) = Rs. 176.27 Cr (Pg. 66)								
5	Financial Capacity																						
i)	As per clause 2.2.2.3 (i) Average Annual Turn over for Last 5 Financial years	Rs. 16.68 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)					
			2019-20	51.50	1.20	61.86	2019-20	66.90	1.20	80.28	2019-20	507.58	1.20	609.10	2019-20	20.52	1.20	24.62					
			2020-21	37.30	1.15	42.90	2020-21	78.22	1.15	89.95	2020-21	699.69	1.15	804.61	2020-21	27.96	1.15	31.46					
			2021-22	59.78	1.10	65.76	2021-22	86.08	1.10	94.69	2021-22	784.46	1.10	873.91	2021-22	43.06	1.10	47.37					
			2022-23	71.73	1.05	75.32	2022-23	129.98	1.05	136.48	2022-23	813.90	1.05	854.60	2022-23	55.51	1.05	59.34					
			2023-24	72.12	1.00	72.12	2023-24	255.64	1.00	255.64	2023-24	805.94	1.00	805.94	2023-24	64.68	1.00	64.68					
			Total			317.85	Total			657.04	Total			3948.15	Total			227.47					
Average Turnover: (Pg.52)			63.58			Average Turnover: (Page.66)			131.41			Average Turnover (Pg.83)			789.63			Average Turnover: (Pg.66)			45.46		
i)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 6.23 Crore at close of preceding financial year	Rs.6.23 Cr	Rs. 9.46 Cr (Pg.56)				Rs.61.08 Crore (Pg.65)				Rs.297.56 Crore (Pg.53)				Rs. 9.58 Crore (Pg.65)								
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg. 11)				Provided (Pg.2)				Provided (Pg.16)				Provided (Pg. 11)								
7	Details of Bidders (Annexure I of Appendix IA)																						
(i). Details	(a) Name	M/s. PKM CONSTRUCTIONS (BID ID - 771888)				M/s. SD INFRA PRIVATE LIMITED (BID ID - 776402)				M/s. RR INFRA CONSTRUCTIONS (BID ID - 776520)				M/s. KRMS CONSTRUCTIONS (BID ID - 776745)									
	(b) Country of Incorporation	India (Pg.15)				India (Pg.21)				India (Pg.21)				India (Pg.19)									
	(c) Address of the Corporate Head Quarters and its branch office, if any in India	21, Jawahar Street, Gandhi Nagar, Madurai-625020.				48/5B2, Sri Shwetha Complex, Thangai Main Road, Thiruvembur, Trichy-620013.				Old no.4C, New no.2, Visalakshipuram, Madurai-625 014.				2/248 I, Karaiyampudur, Pappinackkennatti (Po), Namakkal (Dt), Tamil Nadu-637003.									
	(d) Date of Incorporation and / or commencement of Business	12.09.2022				10.01.2020				12.10.2007				01.10.2009									
	(e) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project	M/s. PKM CONSTRUCTIONS, 21, Jawahar Street, Gandhi Nagar, Madurai-625020.				Road & Bridge works				Execution of Contract works in Irrigation, Highways Road works, Bridge works & Railway works.				Civil Engineering works									
	(ii). Details of individual(s) who will serve as the point of contact/ communication for the Authority	(a) Name				(a) Name				(a) Name				(a) Name									
		PKM, Chellaiyah / PKM, Prathisakaran				S. Devendran				Mr. R. Murugapenmal				R. Raj Mohan									
		(b) Designation				(b) Designation				(b) Designation				(b) Designation									
		Managing Partner				Managing Director				Partner				Managing Partner									
		(c) Company				M/s. PKM CONSTRUCTIONS (BID ID - 771888)				M/s. SD INFRA PRIVATE LIMITED (BID ID - 776402)				M/s. RR INFRA CONSTRUCTIONS (BID ID - 776520)				M/s. KRMS CONSTRUCTIONS (BID ID - 776745)					
(ii). Particulars of the Authorized signatory of the bidder	(d) Address	21, Jawahar Street, Gandhi Nagar, Madurai-625020.				48/5B2, Sri Shwetha Complex, Thangai Main Road, Thiruvembur, Trichy-620013.				Old no.4C, New no.2, Visalakshipuram, Madurai-625 014.				2/248 I, Karaiyampudur, Pappinackkennatti (Po), Namakkal (Dt), Tamil Nadu-637003.									
	(e) Telephone Number	8148134959				9842429297				9842455058				9443733997									
	(f) Email Address	Not visible				sdinfra@sdinfra.com				rrinfra@gmail.com				krms.com@gmail.com									
	(g) Fax Number	-				-				-				-									
		(a) Name				PKM Chellaiyah				(a) Name				PKM Chellaiyah									
		(b) Designation				Managing Partner				S. Devendran				Mr. R. Murugapenmal									
		(c) Address				21, Jawahar Street, Gandhi Nagar, Madurai-625020.				48/5B2, Sri Shwetha Complex, Thangai Main Road, Thiruvembur, Trichy-620013.				Old no.4C, New no.2, Visalakshipuram, Madurai-625 014.									
		(d) Phone Number				9854349959				9642429297				9842455058									
		(e) Fax Number				-				-				-									
		(f) Class III digital signature certificate ID Number				Not visible				1683ad7				017E92FD									
(v). A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg. 16)				Provided (Pg. 23)				Provided (Pg. 23)				Provided (Pg.no.21)									

Shri. R. Mohan


02/11/2025

SD

RR

KRMS

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. PKM CONSTRUCTIONS (BID ID - 771888)					M/s. SD INFRA PRIVATE LIMITED (BID ID - 776402)					M/s. RR INFRA CONSTRUCTIONS (BID ID - 776520)					M/s. KRMS CONSTRUCTIONS (BID ID - 776745)												
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs. 6.23 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duty applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2 i) Threshold Technical capacity more than Rs. 93.99 Crores ii) Normal Highway Projects including Major Bridge / ROB / Flyover / Tunnel similar work of 20% (Rs. 24.90 Cr.)	4 of 11					5 of 11					6 of 11					7 of 11												
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received..... #	Value of self..... ##	Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received..... #	Value of self..... ##	Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received..... #	Value of self..... ##	Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received..... #	Value of self..... ##	Technical Experience Rs.in crore				
			Single		a	3	57.10	1	57.10	Single		a	3	121.63	1	121.63	Single		a	3	107.18	1	107.18	Single		a	3	30.01	1	30.01
					b	3	49.09	1	49.09			b	3	46.37	1	46.37			b	3	17.66	1	17.66							
					c	3	43.24	1	43.24			c	3	39.60	1	39.60			c	3	6.32	1	6.32							
					d	3	137.52	1	137.52			d	3	41.21	1	41.21			d	3	15.76	1	15.79							
			Aggregate Technical Experience (Pg.18)			286.95			Aggregate Technical Experience (Pg.64)			248.81			Aggregate Technical Experience (Pg.113)			107.18			Aggregate Technical Experience (Pg.59)			76.62						
			266.95			248.61			107.18			76.62																		
			EPC 09 / Upgrading Peruvakudi - Kovilpatti - Ettayapuram Road (SH-44) from Km.22/500 to 38/750 and from KM.41/500 to Km.56/700 Value of Work done is - Rs. 88.5 Cr./-Date of completion 25.08.2018. The work experience certificate issued by the Divisional Engineer (Project) Tuticorin. (Pg.20)			Balance work of Two lanes with paved shoulder of Tricity - Karaikudi section of NH-210 from Km.10/000 to Km.94/000 and bypass Km.1/00016 to Km.135/500 in the state of Tamil Nadu on Item Rate Basis under NHDP Phase III. Value of Work done is Rs. 122.21 Cr./-. Date of completion 15.10.2023. The work experience certificate issued by the Project Director, PIU, Karaikudi (Pg.230)			Four laning of Natham - Thuvarekunchi section of NH-785 E from Km.36.690 to Km.61.115 under Bharatmala Paryojana Phase-1 on EPC mode in the state of Tamil Nadu. Value of Work done is Rs.295.80 Crores. Date of completion 18.09.2022. The work experience certificate issued by the Project Director, Dindigul. (Pg.no.70)			Widening from Two lane to Four lane and strengthening at Km.34/0- 37/6 Tharampur - Harur (via) Maroppur road. Value of Work done is Rs.35.41 Crores. The work experience certificate issued by the Divisional Engineer (H) C&M Channarayana (Pg.100)																		
			Provided / Not Provided			Mr. PKM. Chelliah, Managing Partner (Pg. 130)			Yes - Mr.S. Devendran, Managing Director (Pg.18)			Yes - Mr.R.Munagaperumal, Partner (Pg.13)			Yes - Mr. R. Ra. Mohan, Managing Partner (Pg.9)															
Refer Annexure-4			Refer Annexure-5			Refer Annexure-6			Refer Annexure-7																					
Provided / Not Provided			Provided (Pg.126)			Provided (Pg.251)			Provided (Pg.127)			Provided (Pg.16)																		
Provided / Not Provided			Provided (Pg. 298)			Provided (Pg.255)			Provided (Pg.183)			Provided (Pg.174)																		
Provided / Not Provided			Provided (Pg.133)			Provided (Pg.256)			Provided (Pg.162)			Provided (Pg.24)																		
Responsive/Non-Responsive			Responsive			Responsive			Responsive			Non-Responsive																		


(P. Chandra Sekar)
Member


(Vishnu V Mohan)
Member


(Vishnu Sharma)
Member


(T. Velraj)
Member



(M. Chandra Sekar)
Convener

John A. Mahoney 60325/01/2025 ~~201~~ 2004 200

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. TTK Construction (BID ID - 776767)					M/s.AVP INFRACON LIMITED (BID ID - 777065)					M/s. EKK INFRASTRUCTURE LTD (BID ID - 777268)							
			9 of 11					10 of 11					11 of 11							
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received.....# Value of self##	Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received.....# Value of self##	Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payments received.....# Value of self##	Technical Experience Rs.in crore			
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii). Minimum receipt of amount Rs. 6.23 Cr.	Single	a	3	166.25	1	166.25	Single	a	3	42.85	1	42.85	Single	a	3	471.73	1	471.73
		** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75		b	3	20.12	1	20.12	b	3	47.79	1	47.79	b		3	340.75	1	340.75	
		# Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1)		c	3	18.89	1	18.89	c	3	42.46	1	42.46	c		3	56.69	1	56.69	
		## Value of self construction in Eligible projects in Categories 1 and 2		d	3	17.13	1	17.13	d	3	12.41	1	12.41							
				e	3	26.01	1	26.01												
		i) Threshold Technical capacity more than Rs. 93.39 Crore	248.39					145.51					859.17							
		ii) Normal Highway Projects including Major Bridge / ROB / Flyover / Tunnel similar work of 20% (Rs. 24.90 Cr.)	Balance work for two lining with paved shoulder of Dindigul - Theni Section from Km.2.750 to Km.73.400 of NH-45 and Theni - Kunkil section of NH-220 from Km.215.500 to Km.273.600 Value of Work done Rs. 144.69 Cr./- Date of completion 26.09.2022. The work experience certificate issued by the Project Director, NHAI Dindigul. (Pg.no.63)					Widening to Four lane in Km 309/600 - 313/850, Km 315/0 318/300, and Km 331/0 332/2 (Paladani Karampattai Chinthamaniapur - L&T bypass stretch) of NH 67, on Engineering, Procurement and Construction (EPC) Basis Contract in the state of Tamilnadu. Value of work is Rs.46.08 Cr. Date of completion 21.06.2023. The experience certificate issued by the Divisional Engineer, NH, Coimbatore. (Pg.no.128)					Upgrading Punalur to Ponkunnam road (SH-8) (Km.0+000 to km.82+173) Pkg-8B. Value of Work done is Rs 326.86 Crore. Date of completion 10.08.2022. The work experience certificate issued by the Chief Engineer, KWITPL (Pg.227)							
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Yes - Mr.T.Rajavel Pandiyar, Partner (Pg.20)					Yes - Mr.K.Shalini, Sr.Engineer (Pg.27)					Yes - Mr.Plus Antony, Vice President (Pg.261)							
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Annexure-9					Refer Annexure-10					Refer Annexure-11							
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg.22)					Provided (Pg.170)					Provided (pg.234)							
12	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg.34)					Provided (Pg.172)					Provided (Pg.270)							
13	Integrity Pact	Provided / Not Provided	Provided (Pg.23)					Provided (Pg.159)					Provided (Pg.264)							
14	Recommendations of Committee	Responsive/Non-Responsive	Responsive					Responsive					Responsive							


(Prabhakar Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T.Velra)
Member


(M.Chandra Sekar)
Convener

Name of Work: Permanent Rectification of 04 Nos. of Blackspots (TN-02-117, TN-02-054 / 143, TN-02-567 & TN-02-025) by Construction of LVUP (1x12x4.5m) at Km 231+600 (Manjaraipatti Junction), VUP (1x20x5.5m) at Km 235+756 (Eppothumvendiran Bus stop), Service road from Km 252+800 to Km 254+800 (Thaneerpandal to ECR Junction) and VUP (1x30x5.5m) at Km 264+980 (Madathur Junction) in Madurai to Tuticorin section of NH-38 (Old NH-45B) in the State of Tamil Nadu on EPC mode.

Cost put to Tender: Rs.124.52 Cr.

Date of E-Tender Opening: 03.12.2024 @ 11.00 Hrs

No of Bids received within stipulated time: 11 (Eleven)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. S&P INFRASTRUCTURE DEVELOPERS (P) LTD in JV with Prithvi & CO Bid ID : 776750											
			8 of 11											
			M/s. S&P INFRASTRUCTURE DEVELOPERS (P) LTD (Lead Partner)				M/s. PRITHVI & CO (JV Partner)							
1	Cost of tender document	NEFT / RTGS for an amount of Rs. 10,000/-	NEFT: N336243426551541 dated 01.12.2024 for an amount of Rs.20,000/- (Pg.2)											
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	GG for an amount of Rs.145,00,000/- Validity upto 180 days from 02.12.2024 as per Cl.2.20.1 of Section-II ITB of RFP (i.e. 31.05.2025)					DD no. 546950 for an amount of Rs. 65,00,000/- and DD no.546949 for an amount of Rs. 60,00,000/- Canara Bank, Madurai, valid upto 20.02.2025. (Pg.no.4)							
3	Entry of Bidder	Allow joint venture above 100 crore (as per Clause 2.1.1f)	Joint Venture				Joint Venture							
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value)	Rs. 124.52 Cr. As per clause 2.2.2.4 in case of a Joint Venture (i) Lead member shall be 60% (Rs.74.71 Cr.) (ii) Other member shall be 20% (Rs.24.9 Cr.)												
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ item rate contract/ Construction works.		Rs. 1262.84 Cr. (FY 2023-24)				Rs.14.71 Cr. (FY 2022-23)							
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.15/1.43 Cr				Rs.9.42 Cr							
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00				0.00							
	Bid Capacity = (A x N x 2.5 - B) + C		Bid Capacity = (1262.84 x 1.5 x 2.5 - 1571.43 + 0) = Rs. 3164.22 Cr (Pg.272)				Bid Capacity = (14.71x1.5x2.5-9.42+0) = Rs. 48.50 Cr. (Pg.396)							
5	Financial Capacity													
			Year	Turnover	Updation factor	Amount (Rs. in Crs.)	Year	Turnover	Updation factor	Amount (Rs. in Crs.)				
			2019-20	395.08	1.20	462.10	2019-20	0.24	1.20	0.29				
			2020-21	861.99	1.15	761.29	2020-21	3.71	1.15	4.27				
			2021-22	656.26	1.10	721.91	2021-22	3.12	1.10	3.43				
			2022-23	708.73	1.05	744.17	2022-23	14.71	1.05	15.45				
			2023-24	1262.84	1.00	1262.84	2023-24	13.01	1.00	13.01				
					Total	3952.30			Total	36.44				
			Average Turnover (Pg.120)			790.46	Average Turnover (Pg.127)			7.29				
			Rs. 201.69 Cr (Pg.117)				Rs. 4.56 Cr (Pg.125)							

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. S&P INFRASTRUCTURE DEVELOPERS (p) LTD in JV with Prithvi & CO Bid ID : 776750													
			8 of 11													
			M/s. S&P INFRASTRUCTURE DEVELOPERS (P) LTD (Lead Partner)						M/s. PRITHVI & CO (JV Partner)							
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs. 6.23 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore		
						Payment received, #	Value of self, ##					Payment received, #	Value of self, ##			
						Single	a	3	190.12	1	190.12	Single	a	3	-	-
				b	3	136.62	1	136.62		b	3	-	-	0.00		
			Aggregate Technical Experience (Pg.no.60)						326.74	Aggregate Technical Experience (Pg.60)						0.00
		i) Threshold Technical capacity more than Rs. 93.39 Crore As per clause 2.2.2.4 (i) In case of a Joint Venture. (i) Lead member shall be 60% (Rs.96.0 Cr) (ii) Other member shall be 20% (Rs.18.67 Cr)	326.74						0.00							
		As per clause 2.2.2.4 (i) In case of a Joint Venture: ii) Normal Highway Projects including Major Bridge / ROB / Flyover / Tunnel / Tarka - Rabangla of NH-510 on EPC basis under SARDP, N.E. phase 'A' in the State of Sikkim. Value of Work done Rs. 161.53 Cr. Date of Completion: 31.10.2020, the experience certificate issued by the CM (P) NHIDCL (Pg.no.1/76)	Construction of 2-lane with paved shoulder including geometric improvement; from Km 16,000 to Km,32,500 of stretch Tarka - Rabangla of NH-510 on EPC basis under SARDP, N.E. phase 'A' in the State of Sikkim. Value of Work done Rs. 161.53 Cr. Date of Completion: 31.10.2020, the experience certificate issued by the CM (P) NHIDCL (Pg.no.1/76)						No similar work experience submitted in compliance with Clause 2.2.2.2 Technical Capacity of Section-II ITB of RFP.							
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Yes - Mr.Shyam Sevak Mittal, Managing Director (Pg.41B)						Yes - Mr.Prithviraj, Managing Partner (Pg.421)							
10	Format for Power of Attorney for Lead Member of Joint Venture (Appendix IV)	Provided / Not Provided	Provided (Pg.424)						-							
11	Format for Joint Bidding Agreement for Joint Venture (Appendix V)	Provided / Not Provided	Provided (65%) (Pg.426)						Provided (35%) (Pg.428)							
12	Details of eligible projects (Annexure IV of Appendix I A)	Provided / Not Provided	Refer Annex-A						Refer Annex-B							
13	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg.no.263)						-							
14	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg.no.443)						Provided (Pg.444)							
15	Integrity Pact	Provided / Not Provided	Provided (Pg.no.434)						-							
16	Recommendations of Committee	Responsive/Non-Responsive	Non-responsive													


(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T.Velraj)
Member


(M. Chandra Sekhar)
Convener

Signature Not Verified

Digitally signed by CHANDRA SEKHAR M
Date: 2025.01.02 20:21:40 IST
Location: eProcurement System for Central PSUs