



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)



परियोजना कार्यालय/ Project Office

परियोजना कार्यान्वयन इकाई, प्लॉट नं० 02, प्रथम तल, ग्राम-कमहेनपुर (आर्गेनिक इण्डिया तुलसी फैक्ट्री के सामने)

पोस्ट- भवरनाथ, जनपद-आज़मगढ़ - 276001 (उ.प्र.)

PROJECT IMPLEMENTATION UNIT, Plot No:02, 01st Floor, Vill- Kamhenpur, (Opp. Organic India Tulsi Factory)

Post Bhawarnath, Distt. Azamgarh - 276001 (UP)

ई-मेल/ E-mail : piuzamgarh@gmail.com, piuzamgarh@nhai.org, वेबसाइट/ Website : www.nhai.gov.in

दूरभाष / Phone : 0546-2260117, फैक्स / Fax : 0546-2260117

11015/NHAI/PIU-AZM/NH-28(Ghaghra Bridge)/2024-25/ 10,145

Date: 29.01.2025

To,

M/s Bravior Infrastructure (P) Ltd.

128/123, Block-Y, Kidwai Nagar,

Kanpur-208011.

Email: braviorinfra@gmail.com

Sub: Emergent Maintenance/Repairs on the Ghaghra Bridge section from KM 121.800 to KM 124.100 of NH 28 in the State of Uttar Pradesh. (Tender ID: 2024_NHAI_220588_1) - Evaluation of Financial Bids-Reg.

Ref: 1. Tender ID 2024_NHAI_220588_1 dated 20.12.2024
2. Minutes of Meeting dated 24.01.2025

With reference to above referred Tender ID 2024_NHAI_220588_1 dated 20.12.2024 vide which, M/s Bravior Infrastructure (P) Ltd. has submitted their bid for above mentioned subject project and emerges out as L-1 bidder.

2. While finalizing of Financial Bids, Committee observed that the bid price of the successful Bidder i.e. M/s Bravior Infrastructure (P) Ltd. is seriously unbalanced in relation to the Employers estimate of the cost of work of whole work. Thus, as per the clause 28.3 of Section-II of RFP, Committee recommend that detailed price analysis for all items of the Bill of Quantities may be obtained from the L-1 Bidder to demonstrate the internal consistency of those prices with the construction methods and schedule proposed.

In view of above, it is requested to submit detailed price analysis for all items of the Bill of Quantities (BoQ) for bid price quoted by the bidder at the earliest.

Treat this as urgent and time bound.

29/01/25
(SP Pathak)

GM(Tech) cum Project Director
NHAI, PIU-Azamgarh

Copy To: Regional Officer, UP(East), NHAI, Varanasi for kind information please.



BRAVIOR

BRAVIOR

INFRASTRUCTURE (P) LTD.

CIN: U70102UP2014PTC065442

GST No : 09AAGCB0307C1ZB

Ref:Bravior/Ghagra/104

ISO 9001 : 2008
Date: 29.01.2025

To,

The Project Director

National Highways Authority of India
Project Implementation Unit,
Plot No. - 02, 01st Floor
Vill – Kamhenpur, Post – Bhawarnath
Azamgarh (U.P)

Description of Works: Emergent Maintenance/Repairs on the Ghaghra Bridge section from KM 121+800 to KM 124+100 of NH 28 in the State of UP.

- **Justification of Quoted Rate – reg.**

Reference

NHAI PIU, Azamgarh Office letter no. 11015/NHAI/PIU-AZM/NH-28 (Ghaghra Bridge)/10145 dated 29.01.2025.

As per your query for quoted low rates for above bid, this to inform that we have submitted our bid on 03rd January 2025 and qualified as eligible bidder for the above said work project. In this regard it is to inform that we have submitted our financial bid only after calculation of all the aspects regarding the rates, scope of work, site condition and our capability and strengths in the area of work site. In this regard, on the basis of following points we can justify that our Bid Amount is justified for the execution of the work -

1. The sufficient stock of aggregate is already available at plant for the execution of work.
2. We already have all the required plant & machinery including Batch type Hot Mix Plant nearby the above site, therefore expenses of establishment and resources will be very less for us.
3. Prices are Bitumen were also in the limits, hence less material cost for execution of work.

Therefore we can say that we can execute the above said work on the rates quoted at the time of submission of RFP. We hereby assure you to provide the best quality of execution of work. Further, we will ensure the payment of minimum wages to the labour at per State/Central Government notification.

Your faithfully,

For M/s. Bravior Infrastructure Pvt. Ltd.


Arun Kumar
Authorized Signatory

Minutes of Meeting Dated: 24.01.2025

Sub: Emergent Maintenance/Repairs on the Ghaghra Bridge section from KM 121.800 to KM 124.100 of NH 28 in the State of Uttar Pradesh. - (Tender ID: 2024_NHAI_220588_1) - Evaluation of Financial Bids-Reg.

Ref:

- i. Minutes of Meeting Dated: 09.01.2025
- ii. E-office Computer No. 260412

The following committee was constituted:

1	Sh. S.P. Pathak, GM (T.) cum Project Director, PIU- Azamgarh	-Convener
2.	Sh. Avneet Siddharth, Manager (T), RO-UP(E), Varanasi	- Member
3.	Sh. Varun Kumar, Dy. Manager(T), RO-UP(E), Varanasi	-Member
4.	Sh. Narender Kumar, Dy. Manager (T.), PIU-Azamgarh	-Member
5.	Sh. Mahendra Kumar Solanki, Dy. Manager, (F&A), RO-UP (E), Varanasi	-Member

1. With reference to cited subject, bids for the captioned work was invited on 20.12.2024 with the following details:


Cost of Work	Rs. 3,64,15,789/-
Bid Cost	Rs. 25,000/-
Bid Security	Rs. 7,28,316/-
Duration	6 Months and 3 Years DLP
Availability of Bid Document	From 20.12.2024 to 03.01.2025 (2:00 PM)
Bid Opening Date	04.01.2025 at 3:00 PM

2. The bid has been opened on the scheduled date & time and two(2) no. of bids were received online for the captioned work on E-Tender Portal and expert committee has evaluated all the technical bids submitted online and all two (2) nos. of bidders was found technical responsive. The summarized details of Technical Evaluation are as under:-

Sr. No.	Name of the Firms/Bidders	Technical Responsiveness	Remarks
1	M/s AM Builders and Infrastructures Pvt. Ltd.	Technically Responsive	-
2	M/s Bravior Infrastructure (P) Ltd.	Technically Responsive	-

3. Further, the committee had opined that the technically responsive firm may be considered for opening of the financial bid after information to the bidder within 7 days time. Accordingly, the result was uploaded on e-tender portal on dated 16.01.2025 for seven days for inviting comments/queries of the technically non-responsive bidders. And not any bidder has submitted any observation/query in this regard.

4. In view of above, committee had opined that, as no any observation/query has been received from any of the two (2) bidders, hence Financial Bids of the technical responsive bidders shall be opened on 24.01.2025 with intimation to the responsive bidders.



5. Accordingly, the financial bid has been opened on 24.01.2025 at 05:00 PM with all Committee Members. Details of Financial Openings are as under:


Sr. No.	Name of Bidder	Estimated Cost (INR) Excl. GST	Quoted Price (INR) Excl. GST	% in figures	Status
1	M/s Bravior Infrastructure (P) Ltd.	3,64,15,789	2,35,42,807	35.35 % Below	L-1
2	M/s AM Builders and Infrastructures Pvt. Ltd.		2,91,54,480	19.94 % Below	L-2

6. The Quoted price of L-1 bidder M/s Bravior Infrastructure (P) Ltd. is 35.35% below than the estimated cost of Rs. 3,64,15,789/- in terms of Clause- 30 of Section-II of RFP, the Employer will award the Contract through the bidder whose Bid has been determined to be substantially responsive to the bidding documents and who has offered the lowest evaluation bid price. Further, in terms of Clause 32 of Section - II of RFP, the bidder whose bid has been accepted will be notified of the award by the Employer prior to expiration of the bid validity period.

7. It is observed that the bid price of the successful Bidder is seriously unbalanced in relation to the Employers estimate of the cost of work of whole work. Thus, as per the clause 28.3 of Section-II of RFP, Committee recommend that detailed price analyses for all items of the Bill of Quantities may be obtained from the L1 Bidder to demonstrate the internal consistency of those prices with the construction methods and schedule proposed.




(Sh. S.P. Pathak)
GM (Tech.)/cum Project
Director, PIU- Azamgarh




(Sh. Avneet Siddharth)
Manager (T),
RO-UP(E), Varanasi



(Sh. Varun Kumar)
Dy. Manager(T),
RO-UP(E), Varanasi


24/01/25

(Sh. Narender Kumar)
Dy. Manager (T),
PIU-Azamgarh



(Sh. Mahen
Kumar Sola
Dy. Manager(
RO-UP (E)-Vai

National Highways Authority of India

NHAI/PIU-Azamgarh/NH-28(old NH-233)/Ghaghra Bridge/2024-25/02

Name of Work:

Emergent Maintenance/Repairs on the Ghaghra Bridge section from KM 121+800 to KM 124+100 of NH 28 in the State of UP:
4 Laning of Ghaghara Bridge to Varanasi sec on of NH 28 from KM 121.800 to KM 180.420 (Package-I) from Ghaghra Bridge Abutment from Basti side to Budhanpur Urban sec on in the State of Uttar Pradesh under NHDP Phase -IV on EPC Mode”.

Proforma for quoting the rates

Name of Contractor :		AM BUILDERS AND INFRASTRUCTURES PRIVATE LIMITED		
S.No.	Name of Work	Estimated Cost	Percentage above or below the estimated cost	% in figures
1	Emergent Maintenance/Repairs on the Ghaghra Bridge section from KM 121+800 to KM 124+100 of NH 28 in the State of UP.	3,64,15,789.00	Below	19.94
Total Cost (excluding GST)		3,64,15,789.00		29154481

1 Only one of the options is to be filled. More than one option shall be rejected.

केवल एक विकल्प भरना है। एक से अधिक विकल्प अस्वीकार किए जाएंगे।

2 Rate filled in any form shall be considered only in %age

किसी भी रूप में भरी गई दर को केवल प्रतिशत में माना जाएगा

3 Rate filled at any other place in the document shall not be considered.

दस्तावेज़ में किसी अन्य स्थान पर भरी गई दर पर विचार नहीं किया जाएगा।

4 No condition shall be accepted.

कोई शर्त नहीं मानी जाएगी

24/01

24/01/25

2

National Highways Authority of India

NHA/PIU-Azamgarh/NH-28(old NH-233)/Ghaghra Bridge/2024-25/02

Name of Work:

Emergent Maintenance/Repairs on the Ghaghra Bridge section from KM 121+800 to KM 124+100 of NH 28 in the State of UP:
4 Laning of Ghaghara Bridge to Varanasi sec on of NH 28 from KM 121.800 to KM 180.420 (Package-I) from Ghaghra Bridge Abutment from Basti side to Budhanpur Urban sec on in the State of Uttar Pradesh under NHDP Phase -IV on EPC Mode”.

Proforma for quoting the rates

Name of Contractor :		BRAVOR INFRASTRUCTURE PVT LTD		
S.No.	Name of Work	Estimated Cost	Percentage above or below the estimated cost	Total Cost
1	Emergent Maintenance/Repairs on the Ghaghra Bridge section from KM 121+800 to KM 124+100 of NH 28 in the State of UP.	3,64,15,789.00	Below	2,35,42,807.59
Total Cost (excluding GST)		3,64,15,789.00		23542808

- Only one of the options is to be filled. More than one option shall be rejected.
केवल एक विकल्प भरना है। एक से अधिक विकल्प अस्वीकार किए जाएंगे।
- Rate filled in any form shall be considered only in %age
किसी भी रूप में भरी गई दर को केवल प्रतिशत में माना जाएगा
- Rate filled at any other place in the document shall not be considered.
दस्तावेज़ में किसी अन्य स्थान पर भरी गई दर पर विचार नहीं किया जाएगा।
- No condition shall be accepted.
कोई शर्त नहीं मानी जाएगी

Signature Not Verified

Digitally signed by SHRIPRAKASH PATHAK
Date: 2025.02.27 13:55:12 IST
Location: eProcurement System for Central PSUs