



न्यूक्लियर पावर कॉर्पोरेशन ऑफ इंडिया लिमिटेड Nuclear Power Corporation of India Ltd.

(भारत सरकार का उद्यम A Government of India Enterprise)

कुडनकुलम न्यूक्लियर पावर प्रोजेक्ट Kudankulam Nuclear Power Project


कुडनकुलम पोस्ट, राधापुरम तालुक, तिरुनेलवेली जिला, तमिलनाडु-627106

Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu – 627 106

Chandra Sekhar S, Project Engineer (N), KK-3&4

04637- 26 3405

ई-मेल E-mail: sappa@npcil.co.in



सं. No. एनपीसीआईएल NPCIL/केकेएनपीपी KKNPP/C&MM-Works/2024/एस S/ 761

July 11, 2024

To

M/s. Dipesh Engineering Works,
W-44 (C), Additional Ambernath
MIDC Anand Nagar
Ambernath
Dist Thane- 421501
Maharashtra India
Mob No: 8530581329
E-mailID: nikhil.hinge@dipeshengg.net.

Work Order No.	:	400466
Subledger Code	:	D10027
Account Code	:	14434
Charge Code	:	6285
CC Code	:	59

Dear Sirs,

Subject : "WORK ORDER" – reg.

Name of work : Supply, fabrication, modification, dismantling and erection of metal structures, pipe supports for implementation of design change notice and revised working drawings inside reactor building of KKNPP unit-3&4.

- Ref. 1. E-Tender No. : NPCIL/KK-3&4/CONST/MECH/PT/2024/37
2. Our Ref No. : Through CPP Portal dated: 30.03.2024
(Corrigendum for extension of bid submission and opening)
3. Our Ref No. : Through CPP Portal dated: 23.04.2024
(Asking additional document for evaluation)
4. You Ref No : Through CPP portal, DEW/NPCIL/KK-3&4/001,Dated: 29.04.2024
(Submission of additional document for evaluation-reg.)
6. Our letter No. : NPCIL/KKNPP/C&MM-Works/2024/S/642 dated: 23.05.2024
(Calling for AHR negotiation and Rate clarification-reg.)
7. Our MOM letter No. : MOM dated: 29.05.2024 (Minutes of AHR Negotiation Rate Clarification-reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No: NPCIL/KK-3&4/CONST/MECH/PT/2024/37 for the above work, Part-I and Part-II were opened on 06.04.2024 and 10.05.2024 respectively.

[Signature]

[Signature]

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters referred above has been accepted for and on behalf of Nuclear Power Corporation of India Limited, for the items of work shown in the schedule of quantities and rates covered by the tender for a total value of ₹ **6,65,08,170.00 (Rupees Six Crore Sixty Five Lakhs Eight Thousand One Hundred and Seventy Only)** inclusive of all applicable taxes including Goods and Services Tax (GST).

2. RATES:

The rates quoted by the contractor as given in Annexure- 'I' (Schedule of Quantities and rates) are for complete items of work including supply of all materials (unless otherwise specified), consumables, all temporary arrangements, all labours, all taxes (including GST) levies applicable from time to time and incidental charges as per terms, conditions and specifications mentioned in the tender document will remain firm until the entire period of contract.

2.1 EXECUTION OF ITEM BEYOND TENDERED QUANTITIES:

In case the quantity of the AHR items exceeds the tendered quantity during the execution; you have agreed to execute at the rates as per **MOM dated: 29.05.2024**

Item No.	Unit	Agreed rate (Estimated rates) beyond tendered quantity ₹
4	CuM/Day	198.00

Further during execution of the contract due to variation in quantities, if tender structure changes you have agreed to give suitable discount to remain in L1 position.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and specifications, drawings stipulated in the tender and also in best workmanlike manner. You shall employ and maintain qualified engineers/supervisors in the job at all times. You shall also bring to the site and employ such machinery and equipments and other materials as are necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within **02 Years (including monsoon period)** from the date of commencement including Sundays, Holidays and rainy season/days, if any. The date of commencement will be reckoned within **14 days** from the date of work order. The time shall be essence of the contract and the work shall be completed as per approved programme of work.

5. CONTRACT PRICE ADJUSTMENT:

Contract Price Adjustment is as per clause No.11.3.3 of General Conditions of Contract with base index of March 2024. The various components of Escalation as mentioned in Schedule-A are given below:-