



न्यूक्लियर पावर कॉर्पोरेशन ऑफ इंडिया लिमिटेड Nuclear Power Corporation of India Ltd.

(भारत सरकार का उद्यम A Government of India Enterprise)

कुडनकुलम न्यूक्लियर पावर प्रोजेक्ट Kudankulam Nuclear Power Project

कुडनकुलम पोस्ट, राधापुरम तालुक, तिरुनेलवेली जिला, तमिलनाडु-627106

Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu - 627 106

SATYAJIT RATH, Chief Construction Engineer, KK-3&4

☎ 04637- 26 3106

☎ 04637- 26 249870

ई-मेल E-mail: srath@npcil.co.in

cce.kknpp34@npcil.co.in



सं. No. एनपीसीआईएल NPCIL/केकेएनपीपी KKNPP/C&MM-Works/2024/एस S/ 999

OCT. 03. 2024

To

M/s. S.A.V. Constructions,
885, Radhapuram Main Road,
Vadakkan kulam,
Thirunelveli District 627116
Phone: 04637-232333
Mobile: 9965213333, 9443130652
E-mail: sav_constructions@yahoo.co.in

Work Order No.	:	201034
Subledger Code	:	S10057
Account Code	:	14432
Charge Code	:	6285
CC Code	:	56

Dear Sirs,

Subject : "WORK ORDER" – reg.

Name of work : Implementation of modifications as per DCN, FCN, Revised WDs, execution of new scope, completion of hold portions of structures under main plant civil contract at KKNPP-3&4

- Ref. 1. E-Tender No. : NPCIL/KK-3&4/CONST/CIVIL/PT/2024/35
2. Our Ref No. : Through CPP Portal dated: 01.04.2024 (Corrigendum for Revised BOQ Excel Sheet-reg.)
3. Our Ref No. : Through CPP Portal dated: 03.04.2024 (Corrigendum for Revised BOQ Excel Sheet-reg.)
4. Our Ref No. : Through CPP Portal dated: 05.04.2024 (Corrigendum for Pre-bid Queries and Clarifications-reg.)
5. Our Ref No. : Through CPP Portal dated: 15.04.2024 (Bid Auto Extn Corrigendum)
6. Our Ref No. : Through CPP Portal dated: 04.05.2024 (Asking additional document for evaluation)
7. Your Ref No : Through CPP portal, Dated: 11.05.2024 (Additional document Submission confirmation for evaluation-reg.)
8. Our letter No. : NPCIL/KKNPP/C&MM-Works/2024/S/716 dated: 18.06.2024 (Calling for AHR negotiation -reg.)
9. Our MOM letter No. : No. Nil dated: 28.06.2024 (Minutes of AHR item negotiation-reg.)
10. Our Ref No. : NPCIL/KKNPP/C&MM-WG/2024/S/859 Dated: 07.08.2024 (Letter of Intent-reg.)

[Handwritten Signature]

11. Your Letter No : Nil. Dated: 08.08.2024 (LOI Acceptance-reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No: NPCIL/KK-3&4/CONST/CIVIL/PT/2024/35 for the above work, Part-I and Part-II were opened on 20.04.2024 and 23.05.2024 respectively.

1. **BID ACCEPTANCE:**

This is to inform you that the tender submitted by you and modified in subsequent letters referred above has been accepted for and on behalf of Nuclear Power Corporation of India Limited, for the items of work shown in the schedule of quantities and rates covered by the tender for a total value of ₹ 27,17,59,242.00 (Rupees Twenty Seven Crore Seventeen Lakhs Fifty Nine Thousand Two Hundred and Forty Two Only) inclusive of all applicable taxes, BOCW CESS including Goods and Services Tax (GST).

2. **RATES:**

The rates quoted by the contractor as given in Annexure- 'I' (Schedule of Quantities and rates) are for complete items of work including supply of all materials (unless otherwise specified), consumables, all temporary arrangements, all labours, all taxes (including GST) levies, BOCW Cess applicable from time to time and incidental charges as per terms, conditions and specifications mentioned in the tender document will remain firm until the entire period of contract.

2.1 **EXECUTION OF ITEM BEYOND TENDERED QUANTITIES:**

In case the quantity of the AHR items exceeds the tendered quantity during the execution you have agreed to execute at the rates as per MOM Dated: 28.06.2024

Item No.	Unit	Agreed rate (Estimated rates) beyond tendered quantity upto GCC limits ₹
19	Square-m	164.36
20	Square-m	330.07
61	Square-m	3540.00

3. **EXECUTION OF WORK:**

The work shall be carried out strictly in accordance with the terms and conditions and specifications, drawings stipulated in the tender and also in best workmanlike manner. You shall employ and maintain qualified engineers/supervisors in the job at all times. You shall also bring to the site and employ such machinery and equipments and other materials as are necessary for the satisfactory completion of this work.

4. **CONTRACT PERIOD:**

The work shall be completed in all respects within **24 Months (including monsoon period)** from the date of commencement including Sundays, Holidays and rainy season/days, if any. The date of commencement of the work will be reckoned from **19.08.2024**. The time shall be essence of the contract and the work shall be completed as per approved programme of work.

Signature Not Verified