

Name of work: Construction of Dining Hall Building at Anuvijay Township at Chettikulam village



न्यूक्लियर पावर कॉर्पोरेशन ऑफ इंडिया लिमिटेड Nuclear Power Corporation of India Ltd.  
(भारत सरकार का उद्यम A Government of India Enterprise)

कुडनकुलम न्यूक्लियर पावर प्रोजेक्ट Kudankulam Nuclear Power Project

कुडनकुलम पोस्ट राधापुरम तालुक, तिरुनेलवेली जिला, तमिलनाडु-627106  
Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu - 627 106  
WILSON VP, Chief Engineer (E&US), KKNPP



वर्गों का कुटनकुलम  
ONE EARTH - ONE FAMILY - ONE FUTURE

04637- 28 2553

ई-मेल E-mail: enus.kknpp12@npcil.co.in

vpwilson@npcil.co.in

सं. No. एनपीसीआईएल NPCIL/केकेएनपीपी KKNPP/C&MM-Works/2025/एस S/ 36

January 09, 2025

To

M/s. R.Krishnamurthy & Co  
2E, 2nd Floor Sapthamalika Apartments,  
No: 283, P.H.Road, Kilpauk,  
Chennai: 600010  
Mobile: 8754702924  
E-mail: rk and co@yahoo.co.in;

|                |   |        |
|----------------|---|--------|
| Work Order No. | : | 201042 |
| Subledger Code | : | R10048 |
| Account Code   | : | 14224  |
| Charge Code    | : | 6285   |
| CC Code        | : | 56     |

Dear Sirs,  
Subject

: "WORK ORDER" - reg.

Name of work

: Construction of Dining Hall Building at Anuvijay Township  
at Chettikulam village

Ref. 1. E-Tender No.

: NPCIL/KK-3&4/CONST/CIVIL-INFRA/PT/2024/57

2. Ref No.

: Through CPP Portal dated: 04.05.2024  
(Bid Auto extended Corrigendum)

3. Ref No.

: Through CPP Portal dated: 10.06.2024  
(1<sup>st</sup> time Asking additional document for evaluation)

4. Ref No

: Through CPP portal Dated: 18.06.2024 (Submission  
of additional document for evaluation-reg.)

5. Ref No.

: Through CPP Portal dated: 27.06.2024  
(2<sup>nd</sup> time Asking additional document for evaluation)

6. Ref No

: Through CPP portal Dated: 05.07.2024 (2<sup>nd</sup> Submission  
of additional document for evaluation-reg.)

7. Our letter No.

: NPCIL/KKNPP/C&MM-Works/2024/S/899 dated: 23.08.2024  
(Calling for AHR Negotiation-reg.)

8. Our MOM letter  
No.

: No. Nil, dated: 28.08.2024 (Minutes of AHR Negotiation-  
reg.)

9. Our letter No.

: NPCIL/KKNPP/C&MM-Works/2024/S/964 dated: 18.09.2024  
(Extension of Bid validity period-reg.)

10. Your letter No.

: No. Nil, dated: 24.09.2024 (Bid validity Acceptance-reg.)

11. Our letter No.

: NPCIL/KKNPP/C&MM-Works/2024/S/1109 dated: 12.11.2024  
(2<sup>nd</sup> Extension of Bid validity period-reg.)

12. Your letter No.

: No. Nil, dated: 12.11.2024 (Bid validity Acceptance-reg.)

13. Our letter No.

: NPCIL/KKNPP/C&MM-Works/2024/S/1175 dated: 3.12.2024  
(Calling for AHR Re-Negotiation-reg.)

14. Our MOM letter No. : No. Nil, dated: 06.12.2024 (Minutes of AHR Re-Negotiation-reg.)  
15. Our letter No. : NPCIL/KKNPP/C&MM-Works/2024/S/1202 dated: 12.12.2024 (3<sup>rd</sup> Extension of Bid validity period-reg.)  
16. Your letter No. : No. Nil, dated: 12.12.2024 (Bid validity Acceptance-reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No: NPCIL/KK-3&4/CONST/CIVIL-INFRA/PT/2024/57 for the above work, Part-I and Part-II were opened on 13.05.2024 and 19.07.2024 respectively.

1. **BID ACCEPTANCE:**

This is to inform you that the tender submitted by you and modified in subsequent letters referred above has been accepted for and on behalf of Nuclear Power Corporation of India Limited, for the items of work shown in the schedule of quantities and rates covered by the tender for a total value of ₹ 4,87,65,938.00 (Rupees Four Crore Eighty Seven Lakhs Sixty Five Thousand Nine Hundred and Thirty Eight Only) inclusive of all applicable taxes, BOCW CESS including Goods and Services Tax (GST).

2. **RATES:**

The rates quoted by the contractor as given in Annexure- 'I' (Schedule of Quantities and rates) are for complete items of work including supply of all materials (unless otherwise specified), consumables, all temporary arrangements, all labours, all taxes (including GST) levies, BOCW Cess applicable from time to time and incidental charges as per terms, conditions and specifications mentioned in the tender document will remain firm until the entire period of contract.

Further during execution of the contract due to variation in quantities, if tender structure changes you have agreed to give suitable discount to remain in L1 position.

3. **EXECUTION OF WORK:**

The work shall be carried out strictly in accordance with the terms and conditions and specifications, drawings stipulated in the tender and also in best workmanlike manner. You shall employ and maintain qualified engineers/supervisors in the job at all times. You shall also bring to the site and employ such machinery and equipments and other materials as are necessary for the satisfactory completion of this work.

4. **CONTRACT PERIOD:**

The work shall be completed in all respects within **12 Months (including monsoon period)** from the date of commencement including Sundays, Holidays and rainy season/days, if any. The date of commencement will be reckoned within 14 days from the date of work order. The time shall be essence of the contract and the work shall be completed as per approved programme of work.

5. **CONTRACT PRICE ADJUSTMENT:**

Contract Price Adjustment is not Applicable as per clause No.11.3.3 of General Conditions of Contract.

Signature Not Verified

Digitally signed by RAGHU LOKINENI  
Date: 2025.01.10 16:02:02 IST  
Location: eProcurement System for Central PSUs