

वैज्ञानिक अधिकारी (सिविल-इंफ्रा वर्क्स)
SO/C, (Civil-Infra-Works)

L-1 bidder M/s. Khan Contractor's

quoted bid is (-) 23.45% wrt dept. estimate and
(-) ₹ 12,11,314/- wrt L-2 bidder. And ^{execution of} AHR items
will be restricted to the tender qty. only. As contractor
was unable to offer any rebate on AHR items and copy
of their reply attached.

So, it is recommended to award of work to L-1 bidder
M/s Khan Contractor (-23.45%), to start long
pending painting work of common area buildings. *Burj*
25/02/25

प्रमुख, (केंद्रीयकृत निविदा प्रकोष्ठ)
Head, (Centralized Tender Cell)

WMD
27/2/2025

महाप्रबंधक (वित्त एवं लेखा) Pl. review recommendation w.r.t. AHR items SM (F&A)

All the AHR items are ranging from 34% to 437%.

Pl. provide rate reasonability of AHR items w.r.t estimate prepared.

Chingh

04/02/2025

अरुण मजिनी

अरुण मजिनी (वित्त एवं लेखा)

वरिष्ठ मजिनी (वित्त एवं लेखा)

→ EIC

Considering the overall bid value which is -23% w.r.t estimation, the quoted amounts are found reasonable.

It will be ensured that supply items will be taken in installment manner, after utilizing the supplied material completely next batch of material will be taken to ensure that Tender structure will not change.

मुख्य अभियंता, (ई&युएस)
Chief Engineer, (E&US)

And No AHR item will be executed beyond tender qty.

Benshi
03/04/25

→ SP1 (F&A)

Though the bidder is overall (-)23% below the deptt. estimate, all the AHR items ranging from 34% to 437% higher than deptt. estimates and one supply items.

Further, all other items are AHR items.

In view of this pl. review the quoted items w.r.t. estimate regarding rate reasonability.

Chingh

11/04/2025

→ OIC/EIC

Bidder asked to attend the negotiation meeting and to offer rebate on AHR items, if not then to justify the reasonability of quoted rate for AHR items. But bidder not attended the scheduled negot. meeting and refuse to offer any rebate by stating that his overall quoted rate for this tender is already (-) 23% w.r.t deptt. rates and he is not in a situation to provide any rebates. Contractor letter of same is enclosed. As, all

supply items are quoted well above the dept. estimated rates i.e. +30-400%, and also with respect to other bidders quoted rate of AHR items are not justifiable. Based on finance remark and as supply items are independent items with very high quoted rate which is not linked with applicⁿ item for which quoted rates are very low.

In view of this unbalanced bidding by the bidder, it is proposed for retendering in the interest of Corporation.

Submitted for approval for ~~cancel~~ cancellation of tender no. NPCIL / KGS / CTC / E4US - CIVIL - INFRA WORKS / CPPP / 2024 / 049, and retendering with same Terms and conditions.

Benign
26/05/25

⇒ CE(E4US) Approved

Amrinder
26.5.24

⇒ Head(CTC) W. S. S.
27.05.2025