

As per negotiation meeting MOM dated 11.11.2024 bidder (M/s Tomer Hi-Tech Infrastructure, Agra U.P.) has substantially failed to demonstrate its capability to deliver the contract at offered price.

As per clause 19.3 of NIT, Clarification was sought from bidder vide noting N/12. During the negotiation meeting, Bidder has not provided rebate on any of AHR Items and indicated his inability to execute ALR items on the quoted rates as per Tender terms and conditions.

In view of the above, following is proposed:


- 1.0 Rejection of bid as per clause 19.3 of NIT.
- 2.0 Forfeiting bid security as per clause 6.3 of NIT.
- 3.0 Retendering the case file by call of Limited Tender to the following parties (Annexure-VII as per CTC format placed opposite):-
 - i. M/s Jaggi Electricals, Rawatbhata, Raj.
 - ii. M/s Space Controls, Mumbai, MH.
 - iii. M/s Baldota Control and Equipments (P) Limited, Mumbai
 - iv. M/s Konstelec Engineers Limited, Mumbai.
 - v. M/s M/s Narmada Engineering Works, Proddatur-516360

Due to urgency of the work requirement to achieve forthcoming milestone of Unit-8, an approval for Public Tender Dispensation & call of Limited Tender in line with 7 (c) and 7 (ii).d of HQI-2001-R6 is requested for call of Limited Tender with reduced bidding time of 07 Days

Competent authority may kindly approve the above proposal.


Ashutosh Sharma
ENC(C&I)


परियोजना अभियन्ता / PE (C&I)


अपर मुख्य अभियन्ता / ACE(C&I)

मुख्य अभियन्ता / CE(TG&V)

मुख्य निर्माण अभियन्ता / CCE

परियोजना निदेशक / PD, RAPP-7&8

*forwarded as proposed
Seepak
18/11/24*

*recommended for approval
Shukla
18/12*



*Pl. comment on the criterion for
selection of the 5 parties for limited
tendering*

PE(C&I)

*श्री. मिश्रा
18/12/2024*

*Shukla
18/12*

*→ Sh. Ashutosh
Sharma.*