Name of work: Execution of additional electrical works arised in the Balance of Plant (BoP) due to FCN/DCN/TAR requirements.
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Work Order No. | : | 500238

Subledger Code | * | P10002

Account Code - | 14441

Charge Code ‘| 6285

CC Code ‘| 57
L
Dear Sirs,
Subject :  “WORK ORDER” - reg.
Name of work : Execution of additional electrical works arised in the
Balance of Plant (BoP) due to FCN/DCN/TAR requirements.
Ref. 1. E-Tender No. :  NPCIL/KK-3&4/CONST/E&I/PT/2024/176

2.  Our Ref No. :  Through CPP Portal dated: 28.12.2024 (Corrigendum for
extension of Bid submission date and bid opening date-
reg.)

3. Our Ref No. :  Through CPP Portal dated: 10.01.2025 (Corrigendum for
extension of Bid submission date and bid opening date-
reg.)

4. Our Ref No. :  Through CPP Portal dated: 20.01.2025 (Bid Auto extended
corrigendum -reg)

5.  Our letter No. 1 NPCIL/KKNPP/C&MM-Works/2025/S/212 dated: 05.03.2025
(Calling for AHR/ Price Negotiation-reg.)

6. Our MOM letter : No. Nil, dated: 21.03.2025 (Minutes of AHR/ Price

No. Negotiation-reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No:
NPCIL/KK-3&4/CONST/E&I/PT/2024/176 for the above work, Part-l and Part-ll were opened on
25.01.2025 and 15.02.2025 respectively.

1. BID ACCEPTANCE:
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Name of work: Execution of additional electrical works arised in the Balance of Plant (BoP) due to FCN/DCN/TAR requirements.

This is to inform you that the tender submitted by you and modified in subsequent letters
referred above has been accepted for and on behalf of Nuclear Power Corporation of India
Limited, for the items of work shown in the schedule of quantities and rates covered by the

tender for a total value of 3,67,04,795.00 (Three Crore Sixty Seven Lakhs Four

Thousand Seven Hundred and Ninety Five Only) inclusive of all applicable taxes, BOCW
Cess including Goods and Services Tax (GST).
2. RATES:

The rates quoted by the contractor as given in Annexure- ‘I' (Schedule of Quantities and
rates) are for complete items of work including supply of all materials (unless otherwise
specified), consumables, all temporary arrangements, all labours, all taxes (including GST)
levies, BOCW Cess applicable from time to time and incidental charges as per terms,
conditions and specifications mentioned in the tender document will remain firm until the

entire period of contract.

Further during execution of the contract due to variation in quantities, if tender structure
changes you have agreed to give suitable discount to remain in L1 position.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and
specifications, drawings stipulated in the tender and also in best workmanlike manner. You
shall employ and maintain qualified engineers/supervisors in the job at all times. You shall
also bring to the site and employ such machinery and equipments and other materials as are
necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within 24 Months (including monsoon period)
from the date of commencement including Sundays, Holidays and rainy season/days, if any.
The date of commencement will be reckoned within 14 days from the date of work order. The
time shall be essence of the contract and the work shall be completed as per approved

programme of work.

5. CONTRACT PRICE ADJUSTMENT:

Contract Price Adjustment is as per clause No.11.3.3 of General Conditions of Contract. The

various components of Escalation as mentioned in Schedule-A are given below:-

Fixed component (F) -17%
Unskilled labour component (lu) - 35%
Skilled labour component (Is) -17%
Highly skilled labour component -12%
Material Component (m) -19%

6. AUTHORISED OFFICIALS:

You are requested to submit the name of the authorized Representative who will deal with all
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