

SUBJECT: Evaluation of the offers after 1st Round of clarification against TENDER NO.: AC12C24020 for the work of “Erection of walkways and crossovers at CPF Gandhar to facilitate access to existing/upgraded fire water networks.”

A. Back Ground:

Previously, after techno-commercial evaluation following proposal was approved by CPA i.e. L-IV level executive on 13.11.2024.

Quote:

In view of above observations, following are proposed-

1. To seek one round of confirmation/ clarifications/ deficient documents as per above deliberations in line with IMMM cl. 13.4 from following bidders giving submission time of (07) seven calendar days from the date of issue of letter from ONGC with cutoff time as 15:30Hrs.

Sl. No.	Name of the Bidders
1	M/s. Ajay Builders
2	M/s. Hare Krushna Associates
3	M/s. AVS Infrastructure

2. To reject the bid of M/s. Seagle Infradredge Pvt. Ltd. due to submission of EMD after last date for submission of bid in line with cl. 13.4.3 of IMMM.

Unquote:

Accordingly, 1st round clarification were sought from the above bidders in GePNIC-CPPP. Cutoff date for submission of deficient document was on or before 22.11.2024 up to 15:00:00 hrs.

After cutoff date and time, file was forwarded to indenter for furnishing technical comments. Based on the technical comments received on 28.11.2024, following have been observed:

B. Observations:

1. M/s. Ajay Builders

- a. The bidder was technically deficient but commercially acceptable. Accordingly, 1st round clarification/deficient documents sought from the bidder in e-portal.
- b. Bidder has submitted response within cut-off date. After going through documents submitted by bidder, following are the technical comments: -

Sr. No.	ONGC Query	Bidder's Response	ONGC Comments
1	Bidder has not submitted details of current work in hand and other contractual commitments, indicating areas and clients. Bidder is required	Bidder has stated that bidder has no current work in hand in the reply against this query.	Hence, Bidder response to this clause is technically acceptable.

	to submit the same in line with BEC Clause B.1.3.		
--	---	--	--

Status: In view of above, the offer of **M/s. Ajay Builders** is technically and commercially acceptable.

2. M/s Hare Krushna Associates

- a. The bidder was technically deficient but commercially acceptable. Accordingly, 1st round clarification/deficient documents sought from the bidder in e-portal.
- b. Bidder has submitted response within cut-off date. After going through documents submitted by bidder, following are the technical comments: -

Sr. No.	ONGC Query	Bidder Responds	ONGC Comments
1	Bidder has not submitted details of current work in hand and other contractual commitments, indicating areas and clients. Bidder is asked to submit the same in line with BEC Clause B.1.3.	Bidder has submitted details of four current work in hand out of which two are as follows:- 1. Civil work in GCP-1 and GGS-5 Gandhar. Issued by ONGC Ankleshwar 2. Construction of Drill site BCT-12 (from existing well #CT-2). Issued by ONGC Rajasthan Kutch.	Hence, Bidder response to this clause is technically acceptable..

Status: In view of above, the offer of **M/s. Hare Krushna Associates** is technically and commercially acceptable.

3. M/s AVS Infrastructure

- a. The bidder was technically deficient but commercially acceptable. Accordingly, 1st round clarification/deficient documents sought from the bidder in e-portal.
- b. Bidder has submitted response within cut-off date. After going through documents submitted by bidder, following are the technical comments: -

Sr. No.	ONGC Query	Bidder Responds	ONGC Comments
1	Bidder has not submitted details of current work in hand and other contractual commitments, indicating areas and clients. Bidder is required to submit the same in line with BEC Clause B.1.3.	Bidder has submitted details of following current work in hand which are as follows:- 1. Construction of new manifold area, increasing dyke wall ht. of oil tank 3, 4, 5, 6, front of new manifold area, strengthening base of separators 1,	Hence, Bidder response to this clause is technically acceptable.

		2, 7 and oil tank-4 at GGS #6 of Area-I, Ankleshwar Asset. Issued by ONGC Ankleshwar.	
		2. Construction of ODP Shed at GGS-4 and GGS-6 & Pol Shed at CTF, Ankleshwar. Issued by ONGC Ankleshwar.	

Status: In view of above, the offer of M/s. AVS Infrastructure is technically and commercially acceptable.

C. Conclusion:

- After 1st round of clarifications/deficient documents, status of bidders are as under;

Sl. No.	Name of the Bidders	Status
1	M/s. Ajay Builders	Technically and commercially acceptable.
2	M/s. Hare Krushna Associates	Technically and commercially acceptable.
3	M/s. AVS Infrastructure	Technically and commercially acceptable.

D. Proposal:

In view of above, following are proposed:

- To accept following bids techno-commercially as per above observations and to open their price bids by giving one day prior intimation.

Sl. No.	Name of the Bidders
1	M/s. Ajay Builders
2	M/s. Hare Krushna Associates
3	M/s. AVS Infrastructure

Estimated cost put to tender: Rs.41,25,959.00

CPA: L-

IV Level, chapter 24.1(a) of BDP

Bid validity up to: 14.12.2025

Submitted for approval of CPA at L-IV level.

Forwarded & Electronically Signed by :

ASHISH BALKRISHNA MUNGASE - 141209 (Asstt.Ex.Engr.(Civil))

ANKL ES WORKS - GANDHAR FIELD - ANKL

On : 29/11/2024(17:06:29)

Approved & Electronically Signed by :

ASHOK KUMAR DUTTA - 94598 (General Manager (Elect))

ANKL ES WORKS - CURRENT PROJECTS 3 - ANKL

On:02/12/2024(13:12:50)