

Note No. #1

Project: Completion of Community Hall at Lhadro, Union Territory of Ladakh

Est. Cost: Rs.67,93,698-excluding GST

Tender No: WAP/INFS4/LAD/RDD 23-24/21-2nd dated 19.03.2024

Subject: Approval for Financial bid opening of eligible bidders

Pursuant to the approval of the competent authority for the second call of tender for the subject mentioned project, the tender was floated on 19.03.2024 with due date on 18.04.2024 i.e. for 30 days. It is mentioned that in the first instance the tender was live for 104 days however the above mentioned work was cancelled and retendered due to non-responsiveness of bidder in first instance.

In response to the tender, 2 (two) bids were received till bid closing date i.e., 18.04.2024 and the technical bid was opened on 22.04.2024, pursuant to approval of the Competent Authority for opening of Two bids.

Subsequently, evaluation of the bids was carried out in response to the submitted bids with detailed evaluation enclosed at Annexure - I. After evaluation, committee has found out the following regarding eligibility of bidder for financial opening.

S. No.	Name of Bidder	Eligible for financial bid opening
1.	M/s Meraki Construction	Yes
2.	M/s Mahesh Sharma	No

It is to be informed that the tender conditions were structured to ensure fairness and were not unduly restrictive. The tender was sufficiently advertised as per standard practice.

During the evaluation of bids, the tender conditions were meticulously followed without any deviations or relaxations. Bid rejections were executed strictly in accordance with the predetermined tender conditions.

Furthermore, all qualification documents, including experience certificates, solvency certificates, and other necessary paperwork, underwent thorough verification to ascertain the eligibility of bidders. It is noteworthy that the single eligible bidder is fully compliant with all stipulated tender conditions.

All qualification documents- experience certificates, solvency certificates and other documents have been verified for eligible bidder and that the single eligible bidder is in compliance with all tender conditions.

It is to be informed that the completion certificate submitted in the bid does not specify completion date. Accordingly, the issuance date of the completion certificate is accepted as completion date for the purpose of enhancement of value of work. Additionally, the cost of eligible similar work is more than the estimated tendered cost of the work.

It has been observed in the past that very few bidders have shown interest in taking up RDD works due to remote site locations and limited working season. It is further mentioned that the implementation of RDD works are continuously being monitored by the Ministry of Home Affairs (MHA).

Accordingly, approval of Competent Authority is requested on urgent basis for opening

of financial bid of the above mentioned single eligible bidder.

Submitted for approval please.

Encl:

1. Annexure 1 : Detailed Technical Evaluation
2. Approval – Cancellation and Retendering of Bid
3. Approval-Technical Opening of bid
4. Solvency Confirmation
5. Work Order Confirmation
6. Turnover Certificate with UDIN verification
7. Clarification Sought

(Mr. Rahul Sharma)
Sr. Engineer
(INFS-IV)

(Ms. Geeta Chutani)
Manager
(P&A)

(Ms. Jyoti)
Dy. Manager
(Finance)

CE-II (INFS-IV):

In view of above, it is submitted:

- The estimated cost of work is **Rs. 67,93698/- (plus GST)** .
- In the first instance tender was live for 104 days however the same was cancelled and retendered due to non-responsiveness of bidder.
- In the 2nd call, a total duration of 30 days was provided to the bidders to submit bids. However, only two bids were received, the technical bids were opened on 22.04.2024, pursuant to approval of the Competent Authority for opening of two bids.
- After evaluation, committee has found that the bid of M/s Meraki Construction is responsive and eligible for financial opening.
- All qualification documents, including experience certificates, solvency certificates, and other necessary paperwork, underwent thorough verification to ascertain the eligibility of bidders. It is noteworthy that the single eligible bidder is fully compliant with all stipulated tender conditions.
- In the past also, very few bidders have shown interest in these works probably on account of low cost of works and remote site location.
- It is to be mentioned that the RDD works in UT of Ladakh are of highest priority as the project progress is being directly monitored by Ministry of Home Affairs and Ministry of Jal Shakti for swift implementation.
- Regular review meetings are also held at MHA and MoJS.

Submitted for approval of opening of financial bid of M/s Meraki please.

 Approval for Financial bid opening of eligible bidders.pdf

28/05/2024 2:49 PM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))**Note No. #2**

As per DoP, Director (C & HRD) is the Competent Authority to approve the same.

Submitted for approval please.

29/05/2024 2:47 PM

SUJIT KUMAR RAY
(DEPUTY CHIEF MANAGER (FINANCE))**Note No. #3**

Please see.

31/05/2024 1:07 PM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))**Note No. #4**

Submitted as discussed please.

31/05/2024 4:45 PM

PRABHAV MISHRA
(ENGINEER (CIVIL))**Note No. #5**

31/05/2024 4:51 PM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))**Note No. #6**

Submitted as discussed please.

03/06/2024 9:52 AM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))

Note No. #7

Please see.

03/06/2024 12:07 PM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))

Note No. #8

Submitted as discussed please.

07/06/2024 2:44 PM

PRABHAV MISHRA
(ENGINEER (CIVIL))

Note No. #9

Please provide reference of Clause stating that Audited Balance Sheet is not required during tendering process for turnover of the bidder being less than One Crore.

07/06/2024 2:48 PM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))

Note No. #10

Please see.

10/06/2024 10:33 AM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))

Note No. #11

The reference Clause stating that Audited Balance Sheet is not required during tendering process for turnover of the bidder being less than One Crore is attached for your kind information and necessary action

📎 **Section_44AB_in_The_Income_Tax_Act_1961.PDF**

10/06/2024 10:53 AM

RAHUL KUMAR SHARMA
(SENIOR ENGINEER (CIVIL))

Note No. #12

Submitted please.

10/06/2024 11:26 AM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))

Note No. #13

Please see.

10/06/2024 11:47 AM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))

Note No. #14

In view of recommendation of tender committee, officer in charge and finance, may kindly approve please.

11/06/2024 10:47 AM

PRABHAV MISHRA
(ENGINEER (CIVIL))

Note No. #15

Project: Completion of Community Hall at Lhadro, Union Territory of Ladakh
Est. Cost: Rs.67, 93,698-excluding GST

As clarified by CE (INFS-IV);

- Initially tender was floated for 104 days and re-tendered due to non-responsiveness of bidder.
- In the 2nd call, only two bids received for the above work. On evaluation of technical bids only one bidder i.e. M/s Meraki Construction found eligible.
- All qualification documents, including experience certificates, solvency certificates, and other necessary paperwork to ascertain the eligibility of bidders.
- RDD works in UT of Ladakh are of highest priority as the project progress is being directly monitored by Ministry of Home Affairs and Ministry of Jal Shakti for swift implementation.
- Regular review meetings are also held at MHA and MoJS.

Keeping in view of above recommended for kind approval for Opening of Financial bid of Single qualified bidder i.e. M/s Meraki Construction.

11/06/2024 11:36 AM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))

Note No. #16

Pls examine

11/06/2024 1:51 PM

ANUPAM MISHRA
(DIRECTOR (COMMERCIAL AND HRD))

Note No. #17

Please discuss.

11/06/2024 2:40 PM

ATUL MENDIRATTA
(CHIEF MANAGER (FINANCE))

Note No. #18

Discussed.

The Committee has proposed to open the bid of the singly qualfied bidder and the same has been bidder as recommended by SED (INFS-II).

Submitted for approval please.

13/06/2024 5:23 PM

SUJIT KUMAR RAY
(DEPUTY CHIEF MANAGER (FINANCE))

Note No. #19

May kindly approve please.

13/06/2024 5:51 PM

ATUL MENDIRATTA
(CHIEF MANAGER (FINANCE))

Note No. #20

Approved of financial bid as per recommendations of ED (Infrastructure) and concurrence of Finance.

14/06/2024 10:04 AM

ANUPAM MISHRA
(DIRECTOR (COMMERCIAL AND HRD))

Note No. #21

For n.a.

14/06/2024 3:13 PM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))

**WAPCOS LIMITED
INFS-IV DIVISION**27th May 2024

Project: Completion of Community Hall at Lhadro, Union Territory of Ladakh
Est. Cost: Rs.67,93,698-excluding GST
Tender No: WAP/INFS4/LAD/RDD 23-24/21-2nd dated 19.03.2024
Subject: Approval for Financial bid opening of eligible bidders

Pursuant to the approval of the competent authority for the second call of tender for the subject mentioned project, the tender was floated on 19.03.2024 with due date on 18.04.2024 i.e. for 30 days. It is mentioned that in the first instance the tender was live for 101 days however the above mentioned work was cancelled and retendered due to non-responsiveness of bidder in first instance.

In response to the tender, 2 (two) bids were received till bid closing date i.e., 18.04.2024 and the technical bid was opened on 22.04.2024, pursuant to approval of the Competent Authority for opening of Two bids.

Subsequently, evaluation of the bids was carried out in response to the submitted bids with detailed evaluation enclosed at Annexure - I. After evaluation, committee has found out the following regarding eligibility of bidder for financial opening.

S. No.	Name of Bidder	Eligible for financial bid opening
1.	M/s Meraki Construction	Yes
2.	M/s Mahesh Sharma	No

It is to be informed that the tender conditions were structured to ensure fairness and were not unduly restrictive. The tender was sufficiently advertised as per standard practice.

During the evaluation of bids, the tender conditions were meticulously followed without any deviations or relaxations. Bid rejections were executed strictly in accordance with the predetermined tender conditions.

Furthermore, all qualification documents, including experience certificates, solvency certificates, and other necessary paperwork, underwent thorough verification to ascertain the eligibility of bidders. It is noteworthy that the single eligible bidder is fully compliant with all stipulated tender conditions.

All qualification documents- experience certificates, solvency certificates and other documents have been verified for eligible bidder and that the single eligible bidder is in compliance with all tender conditions.

It is to be informed that the completion certificate submitted in the bid does not specify completion date. Accordingly, the issuance date of the completion certificate is accepted as completion date for the purpose of enhancement of value of work. Additionally, the cost of eligible similar work is more than the estimated tendered cost of the work.

Note No. #1

Attachment: Approval for Finan

It has been observed in the past that very few bidders have shown interest in taking up RDD works due to remote site locations and limited working season. It is further mentioned that the implementation of RDD works are continuously being monitored by the Ministry of Home Affairs (MHA).

Accordingly, approval of Competent Authority is requested on urgent basis for opening of financial bid of the above mentioned single eligible bidder.

Submitted for approval please.

Encl:

1. Annexure 1 : Detailed Technical Evaluation
2. Approval – Cancellation and Retendering of Bid
3. Approval-Technical Opening of bid
4. Solvency Confirmation
5. Work Order Confirmation
6. Turnover Certificate with UDIN verification
7. Clarification Sought

Note No. #1

Attachment: Approval for Finan


(Mr. Rahul Sharma)
Sr. Engineer
(INFS-IV)


(Ms. Geeta Chutani)
Manager
(P&A)


(Ms. Jyoti)
Dy. Manager
(Finance)

CE-II (INFS-IV):

Note No. #1

Attachment: Approval for Financial

Criteria	Bid No 1		Bid No 2	
	M/s Meraki Constructions	Yes/No	M/s MAHESH SHARMA	Yes/No
Criteria	Remarks		Remarks	
ELIGIBILITY CRITERIA				
Authorization Letter to sign the Tender on bidder's original letter head or Power of attorney	Yes		Confirmation received	
Bid Security as per Form J.	(DD No. 244232 dated 11.04.2024 for an amount of			
Demand Draft for Tender Fees of the amount as mentioned in NIT.	Yes		(DD No. 244233 dated 11.04.2024 for an amount of Rs. 2,000/-)	
Letter of Transmittal on bidder's original letter head to submit Technical Bid.	Yes.		Submitted	
Yearly sales Turnover and Audited Balance Sheet for Last 5 (five) years ending on the financial year 2022-23. Financial information attested by the Independent Chartered Accountant (Form A). The certificate must carry the UDIN (Unique document identification number).	Yes		Submitted	
The contractor should not have incurred any loss (profit after tax should be positive) in more than two years during last five years ending 2022-23 duly audited	Yes		No Loss	
Average annual financial turnover of Construction works should be at least 50% of the estimated cost of work during the immediate last 3 consecutive financial years ending 2022-23. This should be duly audited by the Chartered Accountant doing Statutory Audit	Yes		Rs.11122666/-	
The bidder should have experience of having successfully completed similar works during the last 7 years ending last day of the month previous to the one in which Tenders are invited:	Yes		Confirmation received from the client. Detail enclosed at Annexure B.	
1 similar completed work costing not less than 80% of the estimated cost of work				
Or				
2 similar completed work costing not less than 50% of the estimated cost of work				
Or				
3 similar completed work costing not less than 40% of the estimated cost of work				
("Similar work" means Civil works for Central Government/ State Government/ Central or State Public Sector Undertakings during the last 7 years)				
The bidder should not be insolvent, in receivership, bankrupt or being wound up, not have had their business activities suspended. Accordingly, bidder shall submit Solvency certificate in original with details of Financial Status i.e., Name of the Banker & Current Solvency from a Nationalized Bank / Scheduled bank for a sum of at least 40% of the estimated cost of work in Original. (Form H)	Yes		Slight deviation from the format given in tender document was found i.e name of the project was not mentioned. The Clarification was sought from the bidder in this regard. The bidder submitted rectified solvency with project name as per format, which has been accepted by the tender committee.	
Name, Address, details of the Organization, Name(s) of the Owner/Partners/Promoters and Directors of the firm / company. (Form B)	Yes			
Copy of P F and PAN Number.	Yes			
Goods and Service Tax (GST)	Yes			
The bidder should be an Indian Registered Company under Companies Act 1956/ Proprietorship Firm/ Partnership Firm. Joint Ventures are not accepted. Copy of Certificate of Incorporation/ Registration/ Partnership Deed Registration or any other relevant document, as applicable, should be submitted along with a copy of address proof. NOTE: Proprietor firms shall submit registration details or shall submit the copy of relevant page of Pass book for the Current Account in the name of Proprietor Firm.	Yes			

Attachment:Approval for Finan

Handwritten signature: *[Signature]*

Note No. #1

DETAILED CALCULATION OF WORK ORDERS AS PER TENDER DOCUMENT

#1

Estimated Cost put to tender (excluding GST)		INR 6,793,698.00					
80% of the estimated cost of work		INR 5,434,958.40					
50% of the estimated cost of work		INR 3,396,849.00					
40% of the estimated cost of work		INR 2,717,479.20					
Name of Bidder	Project Name	Project Cost (INR)	Project Cost (INR)* excluding GST (INR)*	Date of Completion	Last day of the month previous to the one in which applications are invited	Difference in months	Current value of work by enhancing the actual value at simple rate of 7% per annum
M/s Meraki constructions	Construction of labour Saria Zanskar Block Zanskar	INR 9,650,000.00	INR 8,616,071.43	6/19/2023	2/29/2024	8	INR 9,018,154.76

*Note:

- Wherever in the completion certificate or related Letter of Award/Work order of any project, the project cost has been mentioned excluding GST the same has been taken as it is.
 - For the works, where the Taxes or GST is not clearly defined, the value of works shall be considered as including GST.
- For the works completed prior to 01.01.2022, a GST @12% shall be deducted to establish the value of work done and for the works completed on and after 01.01.2022, @18% shall be deducted to establish the value of work done.

Attachment: Approval for Finan





Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70
Govt Approved Contractor & Supplier.
GSTIN-38DTAPA3634Q1ZF

No.MC/2023/101

Dated: 10/04/2024

Letter of Authorization

To,

The Project Manager
(Union Territory of Ladakh)
WAPCOS Limited

Sub: Authorization Letter.

TENDER Reference No: WAP/INFS-IV/LADAKH/RDD/2023-24/21-2nd Call
dated: 19-03-2024

Name of TENDER/Work:- COMPLETION OF COMMUNITY HALL AT LHARDO

Dear Sir,

I do hereby authorize Mr. Haji Mirza Hussain Team leader of our organization to sign all the Technical Documents, Drawings, Contractor's Invoice and discuss issues related to above mentioned project. He will also work as a Project Manager (Consultant) for the project.


Meraki Construction Co
Kargil Ladakh

M/s Meraki Construction Company
Kargil Ladakh


MERAKI CONSTRUCTION
Authorized Signatory

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com

[illegible]

J&K Bank		PAYABLE AT PAR AT CBS BUSINESS UNIT'S	
BRANCH: _____ S.S. No. _____		11-04-2021 DD M Y	
On Demand Pay		Or Order	
INXPCS LIMITED			
Two Thousand only		*****000.00	
TOTAL NAME OF PURCHASER (Mr./Ms./M/S) : HENAKT CREDIT CO-OP BANK LIMITED ***** Over TNR. 2,000.00 *****			
GURGOAN HARYANA			
Drawee Branch _____ Date Pay _____		AUTHORIZED SIGNATORY _____ Code No. _____ Please sign _____	
IN 244233 000051000		15	

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70
Govt Approved Contractor & Supplier.
GSTIN-38DTAPA3634Q1ZF

No.MC/2023/102

Dated: 11/04/2024

LETTER OF TRANSMITTAL

To
The Project Manager
(Union Territory of Ladakh)
WAPCOS Limited

Subject: Submission of bids for (COMPLETION OF COMMUNITY HALL AT LHARDO)

Sir,

Having examined the details given in tender document for the above work, I/we hereby submit the relevant information.

1. I/we hereby certify that all the statement made and information supplied in the "Forms" enclosed with the tender and accompanying statement are true and correct.
2. I/we have furnished all information and details necessary for eligibility and have no further pertinent information to supply.
3. I/we submit the requisite certified solvency certificate and authorize the WAPCOS Ltd. to approach the Bank issuing the solvency certificate to confirm the correctness thereof. I/we also authorize WAPCOS Ltd. to approach individuals, employers, firms and corporation to verify our competence and general reputation.
4. I/we submit the following certificates in support of our suitability, technical knowledge and capability for having successfully completed the following eligible similar works:

Name of work	Certificate from
Construction of Labour Sarai at Zanskar	Executive Engineer Rural Engineering Wing Kargil
Construction of Community Facilitation Center (CFC) at Thasgam (B) Block Sankoo	Executive Engineer Rural Engineering Wing Kargil

Certificate:

It is certified that the information given in the enclosed eligibility bid are correct. It is also certified that I/we shall be liable to be debarred, disqualified / cancellation of enlistment in case any information furnished by me/us found to be incorrect.

Enclosures:

MERAKI CONSTRUCTION
Seal of bidder

Date of submission:

Authorized Signatory
Signature(s) of Bidder(s).

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com

CA

B.R Sobti & Co.**Chartered Accountants**

To

Mirza Ali Akbar S/o Haji Mirza Hussain

R/o Bhimbat Drass

Sub: Turnover Certificate

This is to certify that M/S MERAKI CONSTRUCTION COMPANY DRASS KARGIL (UT LADAKH), having office at Drass are in the business of for the last five year (considered up to 31-March, 2023). Their Turnover in each Financial Year during the preceding years is as given below:

YEAR	TURNOVER (Rs In Lacs)
2018-19	18.60
2019-20	35.30
2020-21	40.20
2021-22	144.30
2022-23	149.18
Total	387.58

We report that the concern had under noted Turnover from Business, civil engineering works from Govt./ Semi Govt. Department.

The certificate is addressed to and provided solely for the purpose to enable comply with requirement of **Tender Document** and to submit the accompanying Statement to **[Various Govt./Semi Govt Departments & local authorities]** and should not be used by any other person or for any other purpose. Accordingly, we do not accept or assume any liability or any duty of care for any other purpose or to any other person to whom this certificate is shown or into whose hands it may come without our prior consent in writing.

for B.R Sobti & Co.

Chartered Accountants

AS/ Si


CA. Varun Soni
(Partner)

Mem. No. 515429

Place: - Jammu

Dated: - April 25th. 2023

UDIN:- 23515429BGWEO3126



HEAD OFFICE: -SDP SABHA BUILDING HAZURI BAGH, SRINAGAR 190009; (O) 2456683 (R) 2489209
258 PATEL NAGAR OPPOSITE SHAKTI NAGAR PULLY, AKHNORE ROAD JAMMU-180002
MAIN BAZAR, LEH 194101 (LADAKH) (O) 01982- 252178
1st FLOOR MIR COMPLEX OPPOSITE J&K BANK KARGIL 194103 (UT LADAKH)



B.R Sobti & Co.

Chartered Accountants

FORM-A

FINANCIAL INFORMATION

1. Financial Analysis: In accordance with information / explanation made available to us by **M/S MERAKI CONSTRUCTION COMPANY PROP. MIRZA ALI AKBAR S/O HAJI MIRZA HUSSAIN R/O BHIMBAT DRASS KARGIL**, We report that the concern had under noted Turnover from civil engineering / Construction works from Govt./Semi Govt. Department and other individuals.

S.No.	Financial Year	Gross Annual Turnover (INR)	Profit (After Tax) (INR)
1	2022-23	1,49,18,060/-	17,90,167/-
2	2021-22	1,44,30,241/-	17,31,629/-
3	2020-21	40,20,498/-	4,82,460/-
4	2019-20	35,30,355/-	4,23,643/-
5	2018-19	18,60,331/-	2,23,240/-

for B.R Sobti & Co.

Chartered Accountants

AS/Si

CA. Varun Soni
(Partner)

Mem. No. 515429

Place: - Jammu

Dated: - April 25th. 2023

UDIN:- 23515429BGWEAO3126



M/S
M/S MERAKI CONSTRUCTION
Authorised Signatory

HEAD OFFICE: -SDP SABHA BUILDING HAZURI BAGH, SRINAGAR 190009; (O) 2456683 (R) 2489209, 9779090666
258 PATEL NAGAR OPPOSITE SHAKTI NAGAR PULLY, AKHNORE ROAD JAMMU-180002, 9779090666
MAIN BAZAR, LEH 194101 (LADAKH) (O) 01982- 252178, 9779090666
1ST FLOOR MIR COMPLEX OPPOSITE J&K KARGIL 194103 (LADAKH) , 9779090666

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70

Govt Approved Contractor & Supplier.

GSTIN-38DTAPA3634Q1ZF

No.MC/2023/ 108

Dated: 11 / 06 / 2024

DETAILS OF SIMILAR WORKS COMPLETED DURING LAST 7 YEARS

S. No	Name of work and its location	Name of Client with Complete Address	Email of client (Mandatory)	Date of Start	Date of Completion as per Contract	Date of Actual Completion	Project Cost of the Work on Completion (INR)	Project Cost of the Work on Current Cost Level (INR)	Reference and Page No. of Documentary Proof
1	Construction of Labour Sarai at Zaskar	Executive Engineer Rural Engineering Wing Kargil	rewkargil@gmail.com	03-04-2021	11-12-2021	05-12-2021	96.50 lacs		Attached
2	Construction of Community Facilitation Center (CFC) at Thasgam (B) Block Sankoo	Executive Engineer Rural Engineering Wing Kargil	rewkargil@gmail.com	01-12-2022	01-06-2023	25-05-2023	31.80 lacs		Attached

Definition of Similar Works:

1. "Similar work" means civil works for Central Government/State Government/ Central or State Public Sector Undertakings during the last 7 years.
2. Certified that the Completion Certificates of above works are enclosed with the Tender Documents.
3. Details mentioned in the above Form are as per Completion Certificates and have not been presumed.
4. If any detail is not mentioned in the Work Completion Certificate, documentary proof of detail is to be submitted with the Completion Certificate

Signature of the Bidder with Seal

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Government of India

LADAKH AUTONOMOUS HILL DEVELOPMENT COUNCIL, KARGIL (LADAKH)

لداخ خود مختار پہاڑی ترقیاتی کونسل کراگل

OFFICE OF THE EXECUTIVE ENGINEER RURAL ENGINEERING WING KARGIL, LADAKH

رورل انجینئرنگ ونگ، لداخ

Email:-rewkargil@gmail.com

Tel. No. 01985-23236

TO WHOM IT MAY CONCERN

It is certified that the following works viz.,

S.no	Name of works	Allotment No. & Date	Allotted cost (in lacs)	Status of Works
1	Construction of labour saria Zanskar Block Zanskar	REW Kargil / allotment / 8149-58. Date:-11-01-2021	Rs 96.50 lac	100% Completed
2	Construction of Community Facilitation Center (CFC) at Thasgam (B) (Block Sankoo)	EXN-REW / Allotment / 22 /7174-84. Dated: 30-11-2022	Rs.31.80 lacs	100% Completed

The above noted work has been allotted in favour of successful contractor M/S Meraki Construction Company Prop. Mirza Ali Akbar S/o Haji Mirza Hussain R/o Bhimbat Drass Kargil Reg No. A-70 vide this office allotment no. maintained above and has been completed by the contractor within the stipulated time period as per the allotments given. The nature and conduct of the contractor remained satisfactory during the execution of the work and there is no departmental proceeding pending against the contractor.

(Er. Shabir Hussain)

Executive Engineer

Rural Engineering Wing

Kargil

No:REW-kargil/Exp/23/ 2756

Dated: 19-06-2023

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



The Institute of Chartered Accountants of India
Incorporated under the Companies Act, 1956
(CIN: 2500000072)

Unique Document Identification Number(UDIN) for Practicing Chartered Accountants

[Home](#) [About Us](#) [Members Registration](#) [Forgot Password](#) [Verify UDIN](#) [Helpdesk](#) [FAQs](#) [BD Portal](#)[Make an Account](#) [Contact Us](#)

DOCUMENT DETAILS

Verification Date/Time: 24-04-2024 01:22:17

UDIN Generation Date/Time: 26-04-2023 | 01:31:36

This UDIN can't be revoked any more.

Unique Document Identification Number (UDIN): 23515429BGWEO3126

Member Details: VARUN SONI (515429)

Firm Details: 000449N

Document Type: Certificates

Type of Certificate: Others

Date of signing of Document: 25-04-2023

Figures/Particulars:

1. Contractual Receipt from 1/4/22 to 31/3/23: 1,49,18,060
2. Net Profit upto 31/3/23: 17,90,167


Document Description: Balance Sheet for the Fy 22-23

Status: Active

DISCLAIMER

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



WAPCOS/INFS-IV/UTL/RDD-Meraki/VERI/01

Date: 12th July 2023

O/o Executive Engineer
Rural Engineering Wing, Kargil
Ladakh Autonomous Hill Development Council, Kargil (Ladakh)
Pin: 194105
Email: rewkargil@gmail.com

Sub: Verification of Work Order and Certificate – Regarding

Sir,

This is in reference to the bid submitted by **M/s Meraki Construction Company** (the bidder) for tender floated by WAPCOS Limited. The bidder has claimed to have carried out the following project:

Name of works:

1. Construction of Labour Saria Zanskar Block Zanskar (Allotment No. REW Kargil/ allotment/ 8149-58 dated 11-01-2021).
2. Construction of Community Facility Center (CFC) at Thasgam (B) Block Sankoe (Allotment No. EXN-REW/ Allotment/ 22/ 7174-84 dated 30-11-2022).

Completion Certificate Ref No. & Date:

REW-kargil/ Exp/ 23/ 2706 dated 19-06-2023

Cost of completed works:

1. Rs. 96.50 Lac
2. Rs. 31.80 Lac

Date of Completion:

19-06-2023

The bidder has also submitted the documentary evidence for the above work. It is kindly requested to confirm whether the said project has been executed and completed by **M/s Meraki Construction Company** and genuineness of the enclosed documents issued by your department. The confirmation may be sent on your departments' original letter head or through official e-mail ID.

The response may be provided at the latest by 19th July 2023.

With best wishes and regards.

Enclosed: Documentary Evidence.

Very truly yours,

(Rahul Kumar Sharma)

Sr. Engineer

3rd Floor, "StudioKon Venture House"

Plot No.57, Urban Estate, Sector-18, Gurugram-122015

Email: wapcosbidrs@gmail.com



Registered Office : 5th Floor, 'Kailash', 26, Kasturba Gandhi Marg, New Delhi-110001, INDIA

Ph.: +91-11-23313131, 23313132 • Fax : +91-11-23313134, 23314924

Corporate Office: 76-C, Institutional Area, Sector - 18, Gurugram - 122 015 (Haryana), INDIA

Tel. : +91-124-2399421-27 • Fax : +91-124-2397392

E-mail : ho@wapcos.co.in ; mail@wapcos.co.in • Website : <http://www.wapcos.co.in>

CIN : U74899DL1969GOT005070

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



THE ADMINISTRATION OF UNION TERRITORY OF LADAKH
LADAKH AUTONOMOUS HILL DEVELOPMENT COUNCIL, KARGIL (LADAKH)

لداخ خود مختار پہاڑی ترقیاتی کونسل کراگل

OFFICE OF THE EXECUTIVE ENGINEER RURAL ENGINEERING WING KARGIL, LADAKH

انجیر انجیر رورل انجینئرنگ ونگ کراگل، لداخ

Email: rewkargil@gmail.com

Tel. No. 01985-232362

Rahul Kumar Sharma
Sr. Engineer
WAPCOS Limited

Subject: - Verification of works executed by M/S Meraki Construction Company.

Reference: - Your letter no. WAPCOS/INFS-IV/ULT/RDD-Meraki/VERI/01 Dated: 12-07-2023.

Dear Sir

Please refer to your letter mentioned in the reference & regarding the subject cited above, it is intimated that the information provided by this department vide completion certificate Ref no. & Date: REW-kargil/Exp/23/2706 dated: 19-06-2023 is true & correct.

Yours Sincerely,


(Er. Shabir Hussain)
Executive Engineer
Rural Engineering Wing
Kargil Ladakh
20/07/23

No:-REW/WAPCOS/2022-23/3756
Date: - 20-07-2023.

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Business Development Roads & Railways <wapcosbdr@gmail.com>

Verification of Work Order and Completion Certificate (M/s Meraki Construction Company) – regarding**Business Development Roads & Railways** <wapcosbdr@gmail.com>

12 July 2023 at 13:22

To: Rew Kargil <rewkargil@gmail.com>

Cc: Kumail Mirza <merakiconstructions5@gmail.com>, wapcosladakh@gmail.com

Sir/ Ma'am,

Please find attached herewith the scanned copy of the letter regarding verification of completion certificate for the works submitted by the bidder **M/s Meraki Construction Company** for tender floated by WAPCOS Limited. The original letter is being sent through Speed Post/ Courier.

Thanks and Regards,

INFS-IV Division,
WAPCOS Limited,
3rd Floor, SKV House, Plot No. 57, Urban Estate, Sector 18,
Gurugram, Haryana
Phone: 0124-2973670

 **Ltr_Ver_Meraki.pdf**
7103K

Note No. #1

Gmail - Verification of Work Order and Completion Certificate (M/s Meraki Construction Company) – regarding
Attachment: Approval for Financial bid opening of eligible bidders.pdf

Business Development Roads & Railways <wapcosbdr@gmail.com>

Verification of Work Order and Completion Certificate (M/s Meraki Construction Company) – regarding

Rew Kargil <rewkargil@gmail.com>

20 July 2023 at 15:23

To: Business Development Roads & Railways <wapcosbdr@gmail.com>

Sir/ Ma'am,

Please find attached herewith the scanned copy verification of works executed by **M/s Meraki Construction Company**.

Thanks and Regards,
Executive Engineer
Rural Engineering Wing
Kargil

[Quoted text hidden]

**verification-meraki.pdf**
246K

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Government Of India

**THE ADMINISTRATION OF UNION TERRITORY OF LADAKH
LADAKH AUTONOMOUS HILL DEVELOPMENT COUNCIL KARGIL
OFFICE OF THE EXECUTIVE ENGINEER, RURAL ENGINEERING WING KARGIL**

email: rewkargil@gmail.com

Ph No 01985-232362

Subject: - Allotment of contract for: - Construction of Labour Sarai Zanskar Under scheme SDP.
Adv.cost: Rs.98.00 Lacs (Rupees Ninety Eight Lac only incld. cost of material & GST)
Allotted Cost: - Rs. **96, 49,757.00** (Rupees Ninety Six Lacs Forty Nine Thousand Seven Hundred Fifty Seven only) including Cost of material & GST.
Time of completion: 120 Days

Reference to NIT No: - Ref. To N.I.T No:- This office NIT No. e-Tender 65 of REW Kargil 2020-21 Date: - 18-11-2020 & Issued vide Estt. No. REW Kargil/- Tender/NIT/2020-21/4859-81 Dated:-18-11-2020.

For and on behalf of Lt.Governor of UT Ladakh state the contract for the above noted work is hereby allotted in favour of **M/S MERAKI CONSTRUCTIONS Reg. No. A-70**, at the following quoted rates terms and condition.

S.No	Description of Work / Item(s)	Units	Qty	Allotted Rates
1	Earth work in excavation by manual means over areas (Exceeding 30cm and upto 1.5 mtr in depth, 1.5 mtr in width as well as 10 sqm. on plan) including disposal of excavated earth upto 1 mtr from cutting edge, disposed			
1.01	Hard soil 70%	56.16	cum	₹310/cum (Rupees Three Hundred Ten per cum)
1.02	Soft rock 30%	24	cum	₹700/cum (Rupees Seven Hundred per cum)
2	Earth work in excavation by manual means in trenches for foundation, drains, pipes, cables etc. (not exceeding 1.5 mtr in width) and for shafts, wells, cesspits and the like not exceeding 10 sqm on plan, depth upto 1.5mtr including disposal of excavated earth upto 1Mtr from cutting edge, disposed earth to be leveled and neatly dressed. All kind of soil			
2.01	Hard soil 70%	108	cum	₹320/cum (Rupees Three Hundred Twenty per cum)
2.02	Soft rock 30%	46.28	cum	₹680/cum (Rupees Six Hundred Eighty per cum)
3	Soling stone into hand packed incld. Cost of stone	12.01	cum	₹485/cum (Rupees Four Hundred Eighty Five per cum)

Meraki Construction Co
Kargil, Ladakh

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

4	Providing and laying in position cement concrete of specified grade excluding the cost of centering and shuttering. All work upto plinth level 1:4:8 (1 cement: 4 coarse sand: 8 graded stone aggregate 40mm nominal size) Nallah complete	12.01	cum	₹5000/cum (Rupees Five Thousand per cum)
5	Providing and laying in position cement concrete of specified grade excluding the cost of centering and shuttering. All work upto plinth level 1:3:6 (1 cement: 4 coarse sand: 8 graded stone aggregate 20mm nominal size) Nallah.	114.52	cum	₹6000/cum (Rupees Six Thousand per cum)
6	Providing and fixing up to floor five level precast cement concrete solid blocks including hoisting and setting in position with cement mortar 1:3 (1 cement: 3 coarse sand) cost of required centering, shuttering and complete. 1:3:6 (1 cement: 3 coarse sand: 6 graded stone agg. 20mm nominal size) crushed.	178.96	cum	₹7800/cum (Rupees Seven Thousand Eight Hundred per cum)
7	Reinforced cement concrete work in walls (any thickness) incld attached pilasters, buttresses, plinth and string courses, fillets, columns pillars, piers, abutments, posts and struts etc upto floor five level excluding cost of centring, shuttering, finishing and reinforcement 1:2:4 (1 cement : 2 coarse sand : 4 graded crushed stone agg. 20mm nominal size)	22.2	cum	₹7500/cum (Rupees Seven Thousand Five Hundred per cum)
8	Reinforced cement concrete work in beams, suspended floors, roofs having slope upto 15°, landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair cases upto floor five level excluding the cost of centring, shuttering, finishing and reinforcement with 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate)	70.35	cum	₹7800/cum (Rupees Seven Thousand Eight Hundred per cum)
9	Cent ring and shuttering including strutting propping etc, and removal of form work for:-			
9.01	Columns, Pillars, Piers, Abutments, Posts and Struts	670	sqm	₹560/sqm (Rupees Five Hundred Sixty per sqm)
9.02	Lintels, beams, plinth beams, girders, bressumers and cantilevers.	401.47	sqm	₹410/sqm (Rupees Four Hundred Ten per sqm)
9.03	Under 20cms wide	71.27	sqm	₹235/sqm (Rupees Two Hundred Thirty Five per sqm)
10	Reinforcement for RCC work including straightening, bending, cutting, placing in position and binding all complete. Hot rolled deformed bars.	13253	kg	₹99/kg (Rupees Ninety Nine per kg)

Meraki Construction Co
Jammu Ladakh

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

11	Providing wood work in frames of doors, windows, clerestory windows and other frames wrought framed and fixed in position. 2nd class kail wood	6.03	cum	295000/cum (Rupees Ninety Five Thousand and per cum)
12	Soling stone into hand packed incl. Cost of stone including carriage complete	58.19	cum	2460/cum (Rupees Four Hundred Sixty per cum)
13	Filling available excavated earth (excl. Rock) in trench, plinth, sides of foundation etc. in layers not exceeding 20cm in depth consolidating each deposited layers by ramming and watering lead up to 50mtr and lift up to 1.50mtr.	58.19	cum	2135/cum (Rupees One Hundred Thirt Five per cum)
14	Providing hoisting and fixing trusses/ purlines rafters, posts post plates or like components of 1st class Budloo wood fir wood including cost of screw etc complete	17.8	cum	105000/cum (Rupees One Lac Five Thousand per cum)
15	Providing wood work in frames of of ceiling joists sawn and fixed in position (Budloo Wood).	4.5	cum	58000/cum (Rupees Fifty Eight Thousand per cum)
16	Providing and fixing precoated galvanised iron profile sheets (size, shape and pitch of corrugation as approved by Engineer-in-Charge) 0.50mm +/- 5% total coated thickness (TCT), Zinc coating 120gsm as per IS: 277 in 240 mpa steel grade 5-7 microns epoxy primer on both sides of the sheet and polyester top coat 15-18 microns. Sheet should have protective guard, film of 25 microns minimum to avoid scratches while transportation and should be supplied in single length upto 12 metre or as desired by Engineer-in-charge. The sheet shall be fixed using self drilling/self tapping screws of size (5.5 x 55mm) with EPDM seal or with polymer coated J. or L. hooks, bolts and nuts 8mm diameter with bitumen and G.I. limpet washers or with G.I. limpet washers filled with white lead complete upto any pitch in horizontal /vertical or curved surfaces excluding the cost of purlins, rafters and trusses and including cutting to size and shape wherever required. Sqm	372.76	sqm	1220/sqm (Rupees One Thousand Two Hundred Twenty per sqm)
17	Providing and fixing precoated galvanised steel sheet roofing accessories 0.50 mm (+/- 5%) total coated thickness (TCT), Zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester top coat 15-18 microns using self drilling/ self tapping screws or with polymer coated J or L hooks, bolts and nuts and G.I. Seam bolts, and nuts, G.I plain and bitumen washers complete:			
17.01	Ridges plain (500- 600mm)	47.56	rm	1260/rm (Rupees One Thousand Two Hundred Sixty per RM)

Meraki Construction Co
Kargil, Ladakh

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

8	providing and fixing of plywood in ceiling flooring with necessary nails etc frame work to be paid separately	229.74	sqm	(Rupees Eight Hundred and Ninety per sqm)
8.1	10mm ply	119	sqm	(One Thousand and Ninety per sqm)
8.2	2mm cement plaster 1:4 mix inner walls	1340	sqm	(Rupees Three Hundred Eighty Four per sqm)
9	providing and fixing ornamental cornice(50x50mm)	230	rm	(Rupees Fifty Five per RM)
10	providing and fixing plastic water storage tank of 1000 litres capacity of approved quality (approved by site engineer in-charge) including making all connection excluding cost of fitting	2	no	(Rupees Ten Thousand per No)
21	carriage of stone 10Km by MT and 300 mtr H/L	70.2	cum	(Rupees Eight Hundred per cum)
22	carriage of sand aggregate by MT 05 KM and H/L 100mm	552.2	cum	(Rupees Nine Hundred Sixty Eight per cum)
23	carriage of cement steel 40Km by MT and 300mtr by H/L	150.5	MT	(Rupees Two Hundred Fifty Nine per MT)
24	carriage of timber 40km by MT and 300MT H/L	18.9	cum	(Rupees Three Hundred per cum)

Term and condition.

- 1) The date of start of work shall be reckoned with in a week time from the date of issue of allotment.
- 2) The contractor shall have to execute the agreement with the department within this period failing which CDR shall be forfeited and work shall be forfeited and work shall be put to fresh tender at the risk and cost of the contractor.
- 3) The work shall have to be complete within the stipulated time of completion indicated in the NIT. Allotment failing which penalty as deemed fit by the competent authority shall be imposed upon the contractor.
- 4) The contractor should execute the work as per the approved design, drawing and working schedule so as complete the work on the stipulated period of completion.
- 5) For delay in completion of work on part of the contractor penalty of 10% shall be imposed against the contractor.
- 6) The work should execute an agreement with the department before to start the execution of work at site.

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

1. REW Kargil for information. (149-50)
 Date: 14.06.24

[Signature]
 Technical Officer

[Signature]
 Technical Officer

[Signature]
 Executive Engineer
 P & D Engineering

1. REW Kargil for information. (149-50)
 Date: 14.06.24

Copy to the:-

1. Deputy Commissioner, Chief Executive Officer Kargil for information..
 2. District Director Rural Development Deptt. UT Ladakh for information.
 3. Sub-divisional Engineer REW Kargil for information.
 4. District Engineer Rural Development (ACD) Kargil for information.
 5. District Engineer Zaskar for information.
 6. District Engineer Zaskar for information and necessary action
 7. District Engineer Zaskar for information
 8. District Engineer Zaskar for information.
 9. District Engineer Zaskar for information.
- MT Meraki Construction Reg. No. A-70, for Information and he is directed to draw an agreement deed with
 Dept. before to carry the work at site.
 Date: 14.06.24

[Signature]
 Meraki Construction Co
 Kargil Ladakh



THE ADMINISTRATION OF UNION TERRITORY OF LADAKH
LADAKH AUTONOMOUS HILL DEVELOPMENT COUNCIL, KARGIL (LADAKH)

لداخ خود مختار پہاڑی ترقیاتی کونسل کراگل

OFFICE OF THE EXECUTIVE ENGINEER RURAL ENGINEERING WING KARGIL, LADAKH

۱۱ دفتر انجینئر رورل انجینئرنگ ونگ کراگل، لداخ

Email: rewkargil@gmail.com

Tel. No. 01985 232362

Subject: -Allotment for Construction of Community Facilitation Center (CFC) at Thasgam (B) under scheme SDP.

Adv. Cost: Rs. 37.50 lacs (Rupees Thirty Seven Lacs Fifty Thousand only)

Allotted Cost: Rs 3180860.00 (Rupees Thirty One Lacs Eighty Thousand Eight Hundred Sixty only)

Earnest money: - Rs 75000.00 Paid vide CDR No. 3196570 Dt: 12-10-2022.

Time of completion: - 50 days

Reference: 1. This Office e-Tender No: 34 of REW Kargil Of 2022-23 dated: 13-09-2022 and issued under endorsement No.REW/kargil/e-tender/2022-23/3711 dated: 13-09-2022.

2. Letter of Intent No.: REW Kargil/LOA/2022-23/213-15. Dated: 12-10-2022.

For and on behalf of Lt. Governor of UT Ladakh state that the contract for the above work is hereby allotted in favour of M/S Meraki Construction Co. Prop. Mirza Ali Akbar S/o Haji Mirza Hussain R/o Bhimbat Drass Kargil Reg. No. A-70 at his quoted rates with the following terms and conditions as under.

S. No	Description of works/ items	Quantity	Unit	Allotted Rate
1	Earth work in excavation by manual means in trenches for foundation ,drains,pipes,cables etc. (not exceeding 1,5 mtr in width) and for shafts,wells,cesspits and the like not exceeding 10 sqm on plan, depth upto 1.5mtr including disposal of excavated earth upto 1Mtr from cutting edge, disposed earth to be leveled and neatly dressed in All kind of soil.	7.00	Cum	₹200/cum Rupees Two Hundred per cum
2	Earth work in excavation by manual means in trenches for foundation ,drains,pipes,cables etc. (not exceeding 1,5 mtr in width) and for shafts,wells,cesspits and the like not exceeding 10 sqm on plan, depth upto 1.5mtr including disposal of excavated earth upto 1Mtr from cutting edge, disposed earth to be leveled and neatly dressed in ordinary rock.	7.00	Cum	₹500/cum Rupees Five Hundred per cum
3	Providing and laying in position cement concrete of specified grade including the cost of centering and shuttering. All work upto plinth level 1:3:6 (1 cement: 3 coarse sand: 6 graded stone aggregate 40mm nominal size), including all carriage from source to site of work complete.	14.9	Cum	₹6500/cum Rupees Six Thousand Five Hundred per cum
4	Reinforced cement concrete work in walls (any thickness) incld attached pilasters, buttresses, plinth and string courses, fillets, columns pillars, piers, abutments, posts and struts etc upto floor five level including cost of centring, shuttering, finishing and reinforcement 1:2:4 (1cement : 2coarse sand : 4graded crushed stone agg. 20mm nominal size) ,including all carriage from source to site of work complete.	22.00	Cum	₹9800/cum Rupees Nine Thousand Eight Hundred per cum

Meraki Construction Co
Kargil, Ladakh

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

5	Reinforcement for RCC work including straightening, bending, cutting, placing in position and binding all complete. Hot rolled deformed bars, including all carriage from source to site of work complete.	✓ 1828.00	Kg	✓ ₹110/kg Rupees One Hundred Ten per kg
6	Providing and fixing up to floor five level precast cement concrete solid blocks including hoisting and setting in position with cement mortar 1:3 (1 cement: 3 course sand) cost of required centering , shuttering and complete. 1:3:6 (1 cement : 3 course sand : 6 graded stone agg. 20mm nominal size) crushed, including all carriage from source to site of work complete.	✓ 31.79	Cum	✓ ₹10000/cum Rupees Ten Thousand per cum
7	Providing hoisting and fixing trusses/purlins/ rafters/ posts/ post plates or like components of 1 st class budloo/ fir wood including cost of screws etc. complete.	✓ 8.50	Cum	✓ ₹95000/cum Rupees Ninety Five Thousand per cum
8	Providing corrugated G.S. sheet roofing fixed with polymer coated J or L hooks, bolts & nuts 8mm diameter with bitumen & G.I. limpet washers filled with white lead and incld. a coat of approved sheet and two coats of approved on over lapping of sheets complete (upto a pitch of 60 degrees), excluding the cost of purlins, rafters & trusses 0.63mm thick with zinc coating not less than 275gm/sqm.	✓ 210.52	Sqm	✓ ₹1100/cum Rupees Eleven Hundred per sqm
9	Providing wood work in frames of doors, windows, clerestory windows and other frames, wrought framed and fixed in position with hold fast lugs or with dash fasteners of required dia complete 2nd class kail wood.	✓ 1.50	Cum	✓ ₹60000/cum Rupees Sixty Thousand per cum
10	20 mm thick cement plaster 1:4 mix (1 cement; 4 fine sand) , including all carriage from source to site of work complete.	✓ 155.60	Sqm	✓ ₹450/sqm Rupees Four Hundred Fifty per sqm
11	Providing wood work in frames of false ceiling, partition etc sawn and put up in position, 1stclass kail wood	✓ 1.64	Cum	✓ ₹45000cum Rupees Forty Five Thousand per cum
12	Providing & fixing T&G Paneling 10 mm thick for wall ,including 1st Class rail wood /Shalimar brand wood including cornice and nails complete	✓ 202.00	Sqm	✓ ₹1800/sqm Rupees Eighteen Hundred per sqm
13	Providing and fixing 04 mm thick glass panes for windows including 1st class kail wood beadings of required size with necessary screws and nails etc. complete	✓ 20.00	Sqm	✓ ₹700/sqm Rupees Seven Hundred per sqm
14	Providing and applying white cement based putty of average thickness 2 mm, of approved brand and manufacture, over the plastered wall surface to prepare the surface even and smooth complete.	✓ 155.60	Sqm	✓ ₹150/sqm Rupees One Hundred Fifty per sqm
15	Distempering with oil washable distemper of approved brand and manufacture to give an even shade new work (two or more coats) over and including coat with cement primer.	✓ 155.60	Sqm	✓ ₹100/sqm Rupees One Hundred per sqm
16	Applying priming coat with ready mixed pink or grey primer of approved brand and manufacture on wood work (hard and soft wood)	✓ 30.00	Sqm	✓ ₹100/sqm Rupees One Hundred per sqm

Note No. #1


Attachment: Approval for Financial bid opening of eligible bidders.pdf

5	Reinforcement for RCC work including straightening, bending, cutting, placing in position and binding all complete. Hot rolled deformed bars, including all carriage from source to site of work complete.	✓ 1828.00	Kg	✓ ₹110/kg Rupees One Hundred Ten per kg
6	Providing and fixing up to floor five level precast cement concrete solid blocks including hoisting and setting in position with cement mortar 1:3 (1 cement: 3 course sand) cost of required centering , shuttering and complete. 1:3:6 (1 cement : 3 course sand : 6 graded stone agg, 20mm nominal size) crushed, including all carriage from source to site of work complete.	✓ 31.79	Cum	✓ ₹10000/cum Rupees Ten Thousand per cum
7	Providing hoisting and fixing trusses/purlins/ rafters/ posts/ post plates or like components of 1 st class budloo/ fir wood including cost of screws etc. complete.	✓ 8.50	Cum	✓ ₹95000/cum Rupees Ninety Five Thousand per cum
8	Providing corrugated G.S. sheet roofing fixed with polymer coated J or L hooks, bolts & nuts 8mm diameter with bitumen & G.I. limpet washers filled with white lead and incld. a coat of approved sheet and two coats of approved on over lapping of sheets complete (upto a pitch of 60 degrees), excluding the cost of purlins, rafters & trusses 0.63mm thick with zinc coating not less than 275gm/sqm.	✓ 210.52	Sqm	✓ ₹1100/cum Rupees Eleven Hundred per sqm
9	Providing wood work in frames of doors, windows, clerestory windows and other frames, wrought framed and fixed in position with hold fast lugs or with dash fasteners of required dia complete 2nd class kail wood.	✓ 1.50	Cum	✓ ₹60000/cum Rupees Sixty Thousand per cum
10	20 mm thick cement plaster 1:4 mix (1 cement; 4 fine sand) , including all carriage from source to site of work complete.	✓ 155.60	Sqm	✓ ₹450/sqm Rupees Four Hundred Fifty per sqm
11	Providing wood work in frames of false ceiling, partition etc sawn and put up in position, 1stclass kail wood.	✓ 1.64	Cum	✓ ₹45000cum Rupees Forty Five Thousand per cum
12	Providing & fixing T&G Paneling 10 mm thick for wall ,including 1st Class rail wood /Shalimar brand wood including cornice and nails complete	✓ 202.00	Sqm	✓ ₹1800/sqm Rupees Eighteen Hundred per sqm
13	Providing and fixing 04 mm thick glass panes for windows including 1st class kail wood beadings of required size with necessary screws and nails etc. complete	✓ 20.00	Sqm	✓ ₹700/sqm Rupees Seven Hundred per sqm
14	Providing and applying white cement based putty of average thickness 2 mm, of approved brand and manufacture, over the plastered wall surface to prepare the surface even and smooth complete.	✓ 155.60	Sqm	✓ ₹150/sqm Rupees One Hundred Fifty per sqm
15	Distemping with oil washable distemper of approved brand and manufacture to give an even shade new work (two or more coats) over and including coat with cement primer.	✓ 155.60	Sqm	✓ ₹100/sqm Rupees One Hundred per sqm
16	Applying priming coat: with ready mixed pink or grey primer of approved brand and manufacture on wood work (hard and soft wood)	✓ 30.00	Sqm	✓ ₹100/sqm Rupees One Hundred per sqm

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

	and manufacture of required colour to give an even shade two or more coats on new work over an under coat of suitable shade with ordinary paint of approved brand & manufacture.	155.60	Sqm	✓ ₹150/sqm Rupees One Hundred Fifty per sqm
18	Providing and fixing of water closet squatting pan (Indian type WC pan) with 100mm PVC P trap 10 litre low level PVC flushing cistern including flush pipe (of approved make) manually controlled device (Push Button) with all fittings and fixtures complete, including cutting and making good the walls and floors wherever required. Long Pan pattern white vitreous china WC pan of size 580 mm. (made CERA, HINDWARE, JACQUAR)	✓ 2.00	Set	✓ ₹4000/set Rupees Four Thousand per set
19	Providing and fixing wash basin with C. I./M.S. brackets, 15mm C.P. brass pillar taps, 32 mm C.P. brass waste of standard pattern, including painting of fittings and brackets, cutting and making good the walls wherever required: White Vitreous China Wash basin size 630x450 mm with a pair of 15 mm C.P. brass pillar taps	✓ 2.00	Set	✓ ₹3800/set Rupees Three Thousand Eight Hundred per set
20	Providing and fixing of fixtures (CP fittings) approved Brand. Ball Valve (PVC)	✓ 6.00	NO	✓ ₹400/No Rupees Four Hundred per No.
21	Angle Valve (Steel)	✓ 4.00	NO	✓ ₹500/No Rupees Five Hundred per No.
22	Bib Cock	✓ 4.00	NO	✓ ₹500/No Rupees Five Hundred per No.
23	PVC Connection	✓ 12.00	NO	✓ ₹200/No Rupees Two Hundred per No.
24	Providing and fixing of Electric Geyser 35 Ltr, including all necessary fitting complete/HAVELS/SUMSUNG/LG OF APPROVED BRAND.	✓ 2.00	NO	✓ ₹8000/No Rupees Eight Thousand per No.
25	Providing and fixing soil, waste and vent pipes :100 mm dia	✓ 12.00	Rm	✓ ₹1200/Rm Rupees Twelve Hundred per Rm
26	Providing and fixing soil, waste and vent pipes :75 mm dia	✓ 12.00	Rm	✓ ₹1100/Rm Rupees Eleven Hundred per Rm
27	Providing and fixing plain bends 100 mm dia	✓ 5.00	No	✓ ₹200/No Rupees Two Hundred per No.
28	Providing and fixing plain bends 75 mm dia	✓ 5.00	No	✓ ₹200/No Rupees Two Hundred per No.
29	Providing and fixing of door and windows fixture, Handle Aluminum 150mm 6 inch.	✓ 12.00	No	✓ ₹500/No Rupees Five








Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

30	Handle Aluminum 127mm 5inch.	✓ 3.00	No	₹400/No Rupees Four Hundred per No.
31	T-Bold Aluminum for door 450mm 6inch.	✓ 6.00	No	₹300/No Rupees Three Hundred per No.
32	T-Bold Aluminum for window 100mm 4inch.	✓ 12.00	No	₹300/No Rupees Three Hundred per No.
33	Hinges for door 100mm 4 inch	✓ 9.00	No	₹200/No Rupees Two Hundred per No.
34	Hinges for window 76mm 3inch	✓ 3.00	No	₹150/No Rupees One Hundred per No.
35	Door Stopper	✓ 3.00	No	₹100/No Rupees One Hundred per No.
36	Door Closer	✓ 1.00	No	₹100/No Rupees One Hundred per No.
37	Steel work in built up tubular, round, square or rectangular including cutting hoisting, fixing in position and applying a priming coat of approved steel primer including welding and bolting with special shaped washer etc. complete job (Hot finished seamless type tubes) 75x75x2.6mm (Rectangular Tube embedded in cement concrete Pillar. As per direction of in charge Engineer)	✓ 250.00	Kg	₹120/kg Rupees One Hundred Twenty per Kg
38	Providing and installation of PUF Insulated Tank of approved brand (SYNTEX/STAR) INCLUDING Cost of Steel Stand Complete Job.	✓ 1000.00	Ltr	₹40/ltr Rupees Forty per Ltr
39	Supplying and installation of height quality and self-regulating heat Tracer for specialized heating solution for winterization of water pipe line including all accessories complete, including supply and installation of circuit control panel with RCBO MCB THERMOSTTATE (0-20)DEG C Power Connector two way 6sqmm W.P Splice connector W.P Tee Connector and seal mounting kit Pipe Strap 4 inch all adhesive tab roll 50mmx20mm adhesive tape roll (DANFOSS make or CHKOMALOX) any other approved brand as per direction of engineer in charge.	✓ 20.00	Rm	₹2000/Rm Rupees Two Thousand per Rm
40	Supply and fixing of height quality 32mm thick Nitrile insulation tube for water pipe line of approved brand 2inch size wool of apparent density 128kg/cum on outer side of Nitrile tube of 50 mm thickness including	✓ 10.00	Rm	₹1500/Rm Rupees Fifteen Hundred per Rm

Meraki Construction Co
Kargil, Ladakh

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

	aluminum duct cladding aluminum shed gauge thickness 0.46mm to 0.71mm of approved quality and finished as per direction of engineer in charge (Nitrile tube 32mm rock wool 50mm aluminum duct cladding 0.46 mm to 0.71mm complete job.			
41	Providing and laying vitrified floor tiles in different sizes (thickness to be specified by the manufacturer) with water absorption less than 0.08% and conforming to IS: 15622 of approved make in all colours and shades, laid on 20mm thick cement mortar 1:4 (1 cement: 4 coarse sand) including grouting the joints with white cement and matching pigments etc. complete. Size of tile 600x600cm.	✓ 115.00	Sqm	✓ ₹1500/sqm Rupees Fifteen Hundred per Sqm
42	Providing and fixing of Steel Grill for windows and like components including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer all complete.	✓ 300.00	Kg	✓ ₹130/kg Rupees One Hundred Thirty per Kg
43	Providing and fixing dual inverter hot and cold split air condition (2.0) ton with 4 way swing of approved make and manufacture (LG/HITACHI) or any other approved brand with all accessories complete job.	✓ 2.00	No	✓ ₹65000/No Rupees Sixty Five Thousand per No.
44	Providing and fixing 1st quality ceramic glazed tiles conforming to IS : 13753 of minimum thickness 5 mm of approved make like NITCO, ORIENT, SOMANY KAJARIA, or equivalent make in all colour, shades except begundy, bottle green, black of any size as approved by Engineer in-Charge in skirting, risers of steps and dados over 12 mm thick bed of Cement Mortar 1:3 (1 cement: 3 coarse sand) and jointing with grey cement slurry@ 3.3 kg per sqm including pointing in white cement mixed with pigment of matching shade complete.	✓ 20.50	Sqm	✓ ₹1100/sqm Rupees Eleven Hundred per Sqm
45	Providing and fixing Ceramic glazed floor tiles 300x300 mm (thickness to be specified by the manufacturers) of 1st quality conforming to IS: 13755 of NITCO, ORIENT, SOMANY, KAJARIA or equivalent make in colour such as White, Ivory, Grey, Fume Red, Brown laid on 20 mm thick bed of Cement Mortar 1: 4 (1 cement: 4 coarse sand) including pointing the joints with white cement and matching pigment etc., complete.	✓ 9.89	Sqm	✓ ₹1200/sqm Rupees Twelve Hundred per Sqm
46	Providing and fixing water pump 2.00 HP approved quality as per direction of incharge engineer including all pipe fitting complete job, (CROMPTION)	✓ 1.00	No	✓ ₹7000/No Rupees Seven Thousand per No.
47	Providing and fixing of Assemble and installation of manual operated duplex blinds (zebra rolled blind) Curtain for windows, including all fixture complete. Design as per the instruction of in charge engineer.	✓ 410.00	Sft	✓ ₹80/sft Rupees Eighty per Sft
48	Providing and fixing of Including Sing Board (4x3') including Priming /Painting welding charge and all carriage of materials complete job. Design as per the instruction of in charge engineer.	✓ 1.00	No	✓ ₹4000/No Rupees Four Thousand per No.

Terms and conditions:-

1. The date of start of works shall reckon the work issue within 7 days after issue of allotment. The contractor shall have to execute an agreement with the deptt. within a

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

The Jammu & Kashmir Bank Limited
BU T.P> BAROO , Kargil , 194105, J&K, India
Ebaroo@jkbmail.com W www.jkbank.net

**SOLVENCY CERTIFICATE**

To
The Project Manager

(Union Territory of Ladakh)

WAPCOS Limited

Name of the Project: **Completion of community Hall at Lhardo**

This is to certify that to the best of our knowledge and information M/s Meraki Construction Company having marginally noted address, a customer of our bank are/ is respectable and can be treated as good for any engagement up to a limit of Rs. 68,00,000/- (Rupees Sixty Eight Lakh Only).

This certificate is issued without any guarantee or responsibility on the Bank or any of the officers.

This certificate is issued at specific request of the customer for tender purpose.

Date: 07/05/2024
Palce: Baroo Kargil

Tsering Stobdan
Branch Manager T.P Baroo

Note No. #1

week time. In case of failing the CDR shall be forfeited and work shall be put to fresh tender at his risk and cost of the original contractor.

Attachment: Approval for Financial bid opening of eligible bidders.pdf

2. The work has to be completed within the stipulated time of completion period indicated in the NIT / Allotment failing which 10% penalty shall be imposed on the contractor, if the contractor fails to deposit the penalty he/she shall be debarred from further participation in tendering in all the departments for 02 years. Besides this the balance work shall be completed out of his deposits.
3. In no case the quantity should exceed as per the allotment.
4. The performance security in the shape of CDR/FDR/B.G shall be released only after getting the 50% completion certificate from the AEE concerned.
5. All key construction materials (i.e. cement, steel, crates etc) shall have to be supplied by the contractor strictly as per specification with the approval of Site Engineer.
6. All other terms and conditions shall be the same as laid down in the NIT and PWD form No: 25 (Double).

Rate & Qty. checked by

Executive Engineer,
Rural Engineering Wing
Kargil

Dated: 30. 4. 2022

NO. EXN-REW/ Allotment/22/ 7174-84

Copy to the:-

1. Deputy Commissioner /Chief Executive Officer Kargil for information.
2. Director Rural Development Dept. UT Ladakh for favour of information.
3. Project Officer Wage Employment (ACD Kargil) for favour of info.
4. Block Development Officer Sankoo for information.
5. Assistant Engineer REW Block Sankoo for information.
6. Technical Officer REW for information.
7. Account Assistant REW for information.
8. Head Draftsman REW for information.
9. M/S Meraki Construction Co. (Reg. No. A-70) Prop. Mirza Ali Akbar S/o Haji Mirza Hussain R/o Bhimbat drass Kargil for info.
10. Office record master file.

Meraki Construction Co
Kargil Ladakh



wapcos ltd <bdfinance89@gmail.com>

Confirmation of solvency Certificate

2 messages

wapcos ltd <bdfinance89@gmail.com>
To: ebaroo@jkbmail.com

9 May 2024 at 10:50

Madam/Sir,

We would like to inform you that a solvency certificate Reference No. Nil dated 07/03/2024 has been issued by your bank on behalf of **M/s Meraki construction** for engagement limit upto Rs. 68,00,000.00 (Rupees Sixty Eight Lakh Only).,copy attached

We would like to request you kindly confirm the issuance of the certificate by your bank and send the confirmation certificate in this mail id.

Thank you,

With regards,

S.K.Ray
Add.. Chief Manager (Finance)
WAPCOS Limited
A Government of India Undertaking



003.jpg
54K

Branch - T.P Baroo (1219) <ebaroo@jkbmail.com>
To: wapcos ltd <bdfinance89@gmail.com>

10 May 2024 at 12:52

Sir/Madam,

It is here by CONFIRMED that the Solvency Certificate has been issued by our Branch in favour of M/s Meraki Construction.

Warm Regards

Branch
TP Baroo
UT Ladakh

Kindly support Green Banking, don't print this e-mail unless you really need to!

*Solvency certificate Confirmation
has been received from the
bank*



Attachment:Approval for Financial bid opening of eligible bidders.pdf

From: wapcos ltd <bdfinance89@gmail.com>
Sent: Thursday, May 9, 2024 10:50 AM
To: Branch - T.P Baroo (1219)
Subject: Confirmation of solvency Certificate

[Quoted text hidden]

*****EMAIL DISCLAIMER

The contents of this e-mail and any attachment(s) are confidential and intended for the named recipient(s) only. E-mail transmission is not guaranteed to be secure or error-free as information could be intercepted, corrupted, lost, destroyed, arrive late or incomplete, or may contain viruses in transmission. The e mail and its contents (with or without referred errors) shall therefore not attach any liability on the originator or J&K Bank or its affiliates. Views or opinions, if any, presented in this email are solely those of the author and may not necessarily reflect the views or opinions of J&K Bank or its affiliates. Any form of reproduction, dissemination, copying, disclosure, modification, distribution and / or publication of this message without the prior written consent of authorized representative of J&K Bank is strictly prohibited. If you have received this email in error please delete it and notify the sender immediately. Before opening any email and/or attachments, please check them for viruses and other defects.

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

The Jammu & Kashmir Bank Limited

Branch, Baroo 194105, J&K, India

T +91 (0)1985 - _____ F +91 (0)1985 _____ ebaroo@jkbmail.com W www.jkbank.net



Ref: JKB/ADV/EBAR/24-04

Dated: 12.04.2024

TO WHOM IT MAY CONCERN

This is to certify that to the best of our knowledge and information that M/S Meraki Construction (Card No A-70) Ac no 1219010100000335 is a customer of our bank are/is respectable and can be considered solvent upto Rs. 1,00,00,000/- (One crores only) and financially sound for any engagement upto Rs:90,00,000, /-(Ninety Lacs only).

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.

Branch Manager
JK Bank
Branch Baroo



Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



wapcos ltd <bdfinance89@gmail.com>

Confirmation of solvency Certificate

2 messages

wapcos ltd <bdfinance89@gmail.com>
To: ebaroo@jkbmail.com

22 April 2024 at 17:16

Madam/Sir,

We would like to inform you that a solvency certificate Reference No. JKB/ADV/EBAR/24-04 dated 12/04/2024 has been issued by your bank on behalf of **M/s Meraki Construction** . copy attached

We would like to request you kindly confirm the issuance of the certificate by your bank and send the confirmation certificate in this mail id.

Thank you,

With regards,

S.K.Ray
Add.. Chief Manager (Finance)
WAPCOS Limited

 solvency.pdf
288K

Branch - T.P Baroo (1219) <ebaroo@jkbmail.com>
To: wapcos ltd <bdfinance89@gmail.com>

23 April 2024 at 10:15

Sir/Madam,

it is here by CONFIRMED that the Solvency Certificate has been issued by our Branch in favour **M/s Meraki Construction**.

Warm Regards

Branch
TP Baroo
UT Ladakh

Kindly support Green Banking, don't print this e-mail unless you really need to!

From: wapcos ltd <bdfinance89@gmail.com>
Sent: Monday, April 22, 2024 5:16 PM
To: Branch - T.P Baroo (1219)
Subject: Confirmation of solvency Certificate

**** This is an EXTERNAL email. Exercise caution. DO NOT open attachments or click links from unknown senders or unexpected email. ****

[Quoted text hidden]

***** EMAIL DISCLAIMER

The contents of this e-mail and any attachment(s) are confidential and intended for the named recipient(s) only. E-mail transmission is not guaranteed to be secure or error-free as information could be intercepted, corrupted, lost, destroyed, arrive late or incomplete, or may contain viruses in transmission. The e mail and its contents (with or without referred errors) shall therefore not attach any liability on the originator or J&K Bank or its affiliates. Views or opinions, if any, presented in this email are solely those of the author and may not necessarily reflect the views or opinions of J&K Bank or its affiliates. Any form of reproduction, dissemination, copying, disclosure, modification, distribution and / or publication of this message without the prior written consent of authorized representative of J&K Bank is strictly prohibited. If you have received this email in error please delete it and notify the sender immediately. Before opening any email and/or attachments, please check them for viruses and other defects.

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70
Govt Approved Contractor & Supplier.
GSTIN-38DTAPA3634Q1ZF

No.MC/2023/ 103

Dated: 11 / 07/2024

STRUCTURE & ORGANISATION

S.No.	Particulars	Details Submitted by Bidder
1.	Name & address of the bidder	M/s Meraki Construction Co. 114-Baroo Colony Kargil Ladakh
2.	Telephone no./Telex no./Fax no.	8082591840
3.	Legal status of the bidder (attach copies of original document defining the legal status) (a) A proprietary firm (b) A partnership firm (c) A limited company or Corporation (d) A Company registered under company's Act 1956/2013	A proprietary firm
4.	Particulars of registration with various Government Bodies (attach attested photocopy)	Chief Engineer, PHE/I&FC Department U.T. Ladakh
	Organization/Place of Registration 1. 2. 3.	Registration No. CE/PHE-I&FC/2020-21/A-70
5.	Names and titles of Directors & Officers with designation to be concerned with this work.	Haji Mirza Hussain Project Manager
6.	Designation of individuals authorized to act for the organization	Project Manager
7.	Has the bidder, or any constituent partner in case of partnership firm Limited Company/ Joint Venture, ever been convicted by the court of law? If so, give details.	No
8.	In which field of Civil Engineering construction the bidder has specialization and interest?	Building Constructions, Road Construction, JJM works, and civil related works.
9.	Any other information considered necessary but not included above.	

MERAKI CONSTRUCTION
[Signature]
Signature of Bidder(s)

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

आयकर विभाग INCOME TAX DEPARTMENT		भारत सरकार GOVT. OF INDIA	
	स्थायी लेखा संख्या कार्ड Permanent Account Number Card DTAPA3634Q		
नाम / Name MIRZA ALI AKBER			
पिता का नाम / Father's Name HAJI MIRZA HUSSAIN			
जन्म की तिथि / Date of Birth 10/12/1998			
 हस्ताक्षर / Signature			


For MERAKI CONSTRUCTION
Authorised Signatory

For MERAKI CONSTRUCTION

Authorised

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70

Govt Approved Contractor & Supplier.

GSTIN-38DTAPA3634Q1ZF

No.MC/2023/ 113

Dated: 11/04/2024

Declaration for non-applicability of EPF

In line with Employee Provident Fund and Miscellaneous Provisions Act 1952, it is compulsory for any employer who is employing 20 or more than 20 employees should register their establishment. Our firm M/s Meraki Construction Co. does not fall under this section of EPF Act due to number of employees are less than 20. Hence, EPF Act is not applicable to us at this juncture.

MERAKI CONSTRUCTION

Authorized Signatory

Seal and Signature of Authorized Signatory

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com



(Amended)


Government of India

Form GST REG-06

[See Rule 10(1)]

Registration Certificate

Registration Number :38DTAPA3634Q1ZF

1.	Legal Name	MIRZA ALI AKBER			
2.	Trade Name, if any	M/S MERAKI CONSTRUCTION			
3.	Additional trade names, if any				
4.	Constitution of Business	Proprietorship			
5.	Address of Principal Place of Business	0, nh 301, Baroo, Kargil, Ladakh. 194105			
6.	Date of Liability				
7.	Date of Validity	From	14/11/2020	To	Not Applicable
8.	Type of Registration	Regular			
		Signature Not Verified 			
9.	Particulars of Approving Authority	Digitally signed by PS, GOODS AND SERVICES TAX NETWORK (4) Date: 2022.08.12 12:28:52 IST			
	Signature	 Authorized Signatory			
	Name	MOHD YASSOF			
	Designation	CTO			
	Jurisdictional Office	Kargil			
9.	Date of issue of Certificate	12/08/2022			
Note: The registration certificate is required to be prominently displayed at all places of Business/Office(s) in the State.					

This is a system generated digitally signed Registration Certificate issued based on the approval of application generated on 12/08/2022 by the jurisdictional authority.


 Meraki Construction Co
 Kargil Ladakh

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf




Annexure A

Details of Additional Place of Business(s)

GSTIN	38DTAPA3634Q1ZF
Legal Name	MIRZA ALI AKBER
Trade Name, if any	M/S MERAKI CONSTRUCTION
Additional trade names, if any	

Total Number of Additional Places of Business(s) in the State 0


Meraki Construction Co
Kargil Ladakh


MERAKI CONSTRUCTION
Authorized Signatory

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Annexure B


GSTIN 38DTAPA3634Q1ZF
Legal Name MIRZA ALI AKBER
Trade Name, if any M/S MERAKI CONSTRUCTION
Additional trade names, if any

Details of Proprietor

1



Name MIRZA ALI AKBER
Designation/Status PROPRIETOR
Resident of State Ladakh


Meraki Construction Co
Kargil Ladakh


MERAKI CONSTRUCTION
Authorised Signatory

Form GSTR-3B

[See rule 61(5)]

Year	2023-24
Period	Oct-Dec

1. GSTIN	38DTAPA3634Q1ZF
2(a). Legal name of the registered person	MIRZA ALI AKBER
2(b). Trade name, if any	M/S MERAKI CONSTRUCTION
2(c). ARN	AA381223012476F
2(d). Date of ARN	22/01/2024

(Amount in ₹ for all tables)

3.1 Details of Outward supplies and inward supplies liable to reverse charge (other than those covered by Table 3.1.1)

Nature of Supplies	Total taxable value	Integrated tax	Central tax	State/UT tax	Cess
(a) Outward taxable supplies (other than zero rated, nil rated and exempted)	6594490.31	0.00	593504.13	593504.13	0.00
(b) Outward taxable supplies (zero rated)	0.00	0.00	-	-	0.00
(c) Other outward supplies (nil rated, exempted)	0.00	-	-	-	-
(d) Inward supplies (liable to reverse charge)	41250.00	2062.50	0.00	0.00	0.00
(e) Non-GST outward supplies	0.00	-	-	-	-

3.1.1 Details of Supplies notified under section 9(5) of the CGST Act, 2017 and corresponding provisions in IGST/UTGST/SGST Acts

Nature of Supplies	Total taxable value	Integrated tax	Central tax	State/UT tax	Cess
(i) Taxable supplies on which electronic commerce operator pays tax u/s 9(5) [to be furnished by electronic commerce operator]	0.00	0.00	0.00	0.00	0.00
(ii) Taxable supplies made by registered person through electronic commerce operator, on which electronic commerce operator is required to pay tax u/s 9(5) [to be furnished by registered person making supplies through electronic commerce operator]	0.00	-	-	-	-

3.2 Out of supplies made in 3.1 (a) and 3.1.1 (i), details of inter-state supplies made

Nature of Supplies	Total taxable value	Integrated tax
Supplies made to Unregistered Persons	0.00	0.00
Supplies made to Composition Taxable Persons	0.00	0.00
Supplies made to UIN holders	0.00	0.00

4. Eligible ITC

Authorised Signatory

Details	Integrated tax	Central tax	State/UT tax	Cess
A. ITC Available (whether in full or part)				
(1) Import of goods	0.00	0.00	0.00	0.00
(2) Import of services	0.00	0.00	0.00	0.00
(3) Inward supplies liable to reverse charge (other than 1 & 2 above)	2062.50	0.00	0.00	0.00

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

(4) Inward supplies from ISD	0.00	0.00	0.00	0.00
(5) All other ITC	161303.34	65715.05	65715.05	0.00
B. ITC Reversed				
(1) As per rules 38,42 & 43 of CGST Rules and section 17(5)	0.00	0.00	0.00	0.00
(2) Others	0.00	0.00	0.00	0.00
C. Net ITC available (A-B)	163365.84	65715.05	65715.05	0.00
(D) Other Details	0.00	0.00	0.00	0.00
(1) ITC reclaimed which was reversed under Table 4(B)(2) in earlier tax period	0.00	0.00	0.00	0.00
(2) Ineligible ITC under section 16(4) & ITC restricted due to PoS rules	0.00	0.00	0.00	0.00

5 Values of exempt, nil-rated and non-GST inward supplies

Nature of Supplies	Inter- State supplies	Intra- State supplies
From a supplier under composition scheme, Exempt, Nil rated supply		0.00
Non GST supply		0.00

5.1 Interest and Late fee for previous tax period

Details	Integrated tax	Central tax	State/UT tax	Ce
System computed Interest	-	-	-	-
Interest Paid	0.00	0.00		0.00
Late fee	-	0.00		-

6.1 Payment of tax

Description	Total tax payable	Tax paid through ITC				Tax paid in cash	Late fee paid in cash
		Integrated tax	Central tax	State/UT tax	Cess		
(A) Other than reverse charge							
Integrated tax	0.00	0.00	0.00	0.00	-	0.00	-
Central tax	593504.00	163366.00	65715.00	-	-	364423.00	0.00
State/UT tax	593504.00	0.00	-	65715.00	-	527789.00	0.00
Cess	0.00	-	-	-	0.00	0.00	-
(B) Reverse charge							
Integrated tax	2063.00	-	-	-	-	2063.00	-
Central tax	0.00	-	-	-	-	0.00	-
State/UT tax	0.00	-	-	-	-	0.00	-
Cess	0.00	-	-	-	-	0.00	-

Breakup of tax liability declared (for interest computation)

Period	Integrated tax	Central tax	State/UT tax	Ce
December 2023	2063.00	593504.00		0.00

Verification:

I hereby solemnly affirm and declare that the information given herein above is true and correct to the best of my knowledge and belief and nothing has been concealed there from.

MERAKI CONSTRUCTION

Authorized Signature

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

Date: 22/01/2024

Name of Authorized Signatory

MIRZA AKBER

Designation /Status

PROPRIETOR


MIRZA AKBER
Authorized Signatory

THE ADMINISTRATION OF UNION TERRITORY OF LADAKH

OFFICE OF THE CHIEF ENGINEER, PHE/ I&FC DEPARTMENT U.T. LADAKH H.Q. KARGIL.


e-mail: cepheifcladakh@gmail.com

(FORM-II)

(SEE RULE 7)

CERTIFICATE OF REGISTRATION

Reference to Registration fee remitted
In the chest of Executive Engineer, I&FC
Division Kargil vide GR NO:0246828
Dated:01.09.2020 for Rs.10000/-



CERTIFICATE NO:CE/PHE-I&FC/2020-21/A-70

DATE OF ISSUE:

05.09. 2020

M/S MERAKI CONSTRUCTIONS COMPANY Prop.Mirza Ali Akbar S/O Shri Haji Mirza Hussain R/O Bhimbat Tehsil Drass Distric Kargil is hereby given this certificate for being a contractor of Class "AAY" (Civil/Sanitary) for purpose of executing the works of the Public Works Department permissible under the J&K Registration Contractor Rule of 1992 and Notification No:PW/R&B/Plan-Coord/07dated:09.05.2008.This certificate is non-transferable and subject to provision of the aforesaid rules. This certificate shall be valid for the financial year 2020-21 i.e. upto ending March,2021 and beyond that subject to its renewal each year as per registration rules.

All the works allotted to the contractor shall be recorded on the reverse of the original certificate.

The photographs of the contractor is pasted above and all the works allotted to him shall be recorded on the original certificate.

MERAKI CONSTRUCTION
Authorised Signatory

Chief Engineer
PHE/ I&FC Department
UT Ladakh H.Q. Kargil.

Copy to the:-

- 01.Chief Engineer, PW (R&B) Department UT Ladakh for information.
- 02.Chief Engineer, PHE Department Kashmir/Jammu for information.
- 03.Chief Engineer, I&FC Department Kashmir/Jammu for information.
- 04.Chief Engineer, UEED J&K.
05. M/S MERAKI CONSTRUCTIONS COMPANY Prop.Mirza Ali Akbar S/O Shri Haji Mirza Hussain R/O Bhimbat Tehsil Drass District Kargil for information.

For MERAKI CONSTRUCTION
Authorised Signatory

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

S. No. 2C. No. A-70Renewed for 2021-2026Fee rem. 212554Dt: 06/21B. 1250012

[Signature]
Engineer
R&B Division No-2nd
Kargil - Ladakh

[Signature]
For MERAKI CONSTRUCTION
Authorised Signatory

[Signature]
For MERAKI CONSTRUCTION
Authorised Signatory

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70
Govt Approved Contractor & Supplier.
GSTIN-38DTAPA3634Q1ZF

No.MC/2023/ 105

Dated: 11 / 04 / 2024

FORMAT FOR NO DEVIATION CERTIFICATE

To
The Project Manager
(Union Territory of
Ladakh) WAPCOS Limited

Subject: No Deviation Certificate for COMPLETION OF COMMUNITY HALL AT LHARDO


Dear Sir,

With reference to above this is to confirm that as per Tender conditions we have visited site before submission of our Offer and noted the job content and site condition etc. We also confirm that we have not changed/modified the above tender document and in case of observance of the same at any stage it shall be treated as null and void.

We hereby also confirm that we have not taken any deviation from Tender Clause together with other reference as enumerated in the above referred Notice Inviting Tender and we hereby convey our unconditional acceptance to all terms & conditions as stipulated in the Tender Document.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, the deviations shall stand null and void.

Yours faithfully,


HAJI MUHAMMAD HUSSAIN
Project Manager

Date:

Place:

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70
Govt Approved Contractor & Supplier.
GSTIN-38DTAPA3634Q1ZF

No.MC/2023/106

Dated: 11/04/2024

FORMAT FOR INTEGRITY PACT

To,
WAPCOS Limited,
76-C, Sector 18,
Institutional Area
Gurgaon, Haryana-122015

Sub: Integrity Pact for COMPLETION OF COMMUNITY HALL AT LHARDO

Dear Sir,
I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated in the Integrity Agreement enclosed with the tender/bid document at Enclosure-I.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into existence when tender/bid is finally accepted by WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid in accordance with terms and conditions of the tender/bid.

Yours faithfully,

MERAKI CONSTRUCTION
Haji Mirza Hussain
Project Manager

Date: 11-04-2024

Place: Kargil

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com


Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



सत्यमेव जयते

INDIA NON JUDICIAL

THE ADMINISTRATION OF
UNION TERRITORY OF LADAKH

Rs. 100

e-Stamp

Certificate No. : IN-LA06539642283674W
Certificate Issued Date : 11-Apr-2024 12:51 PM
Account Reference : NONACC (SV)/ la12100104/ KARGIL/ LA-KRG
Unique Doc. Reference : SUBIN-LALA1210010412350987171520W
Purchased by : Ms Meraki Construction Company
Description of Document : Article 5 Agreement or memorandum of an agreement
Property Description : Agreement
Consideration Price (Rs.) : 0
(Zero)
First Party : WAPCOS Limited
Second Party : Meraki Construction Company
Stamp Duty Paid By : Meraki Construction Company
Stamp Duty Amount (Rs.) : 100
(One Hundred only)

सत्यमेव जयते



Please write or type below this line

[Signature]
MERAKI CONSTRUCTION
Authorised Signatory

Statutory Alert:

- The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding.
- Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
- In case of any discrepancy please inform the Competent Authority.

INTEGRITY AGREEMENT

[To be submitted on Stamp paper of At least Rs.100]

This Integrity Agreement is made at Kargil Ladakh on this 11th day of April 2024

BETWEEN

WAPCOS Limited, New Delhi (Hereinafter referred as the '**EMPLOYER**', which expression shall unless repugnant to the meaning or context hereof include its successors and permitted assigns) **AND**

M/s Meraki Construction Located at Baroo Kargil-194103 through Proprietor Mirza Ali Akbar, (Hereinafter referred to as the "**Bidder/Contractor**") and which expression shall unless repugnant to the meaning or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Employer has floated the Tender (NIT No. WAP/INFS-IV/Ladakh/RDD/2023-24 /21-IICall dated 19/03/2024) (hereinafter referred to as "Tender/Bid") and intends to award, under laid down organizational procedure, contract for **CONSTRUCTION OF COMMUNITY HALL AT LHARDOO** (Name of work) hereinafter referred to as the "Contract".

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement (hereinafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows and this Pact witnesses as under:-

Article 1: Commitment of the Employer

- (1) The employer commits itself to take all measures necessary to prevent corruption and to observe the following principles:
 - (a) No employee of the Employer, personally or through any of his/her family members, will in connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third person, any material or immaterial benefit which the person is not legally entitled to.
 - (b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. The Employer will, in particular, before and during the Tender process, provide to all



MERAKI CONSTRUCTION
Authorised Signatory

Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution.

- (c) The Employer shall endeavour to exclude from the Tender process any person, whose conduct in the past has been of biased nature.
- (2) If the Employer obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the Employer will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

- (1) It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to the highest ethical standards, and report to the WAPCOS all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the negotiation or award of a contract.
- (2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits himself to observe the following principles during his participation in the Tender process and during the Contract execution:
- (a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to any of the Employer's employees involved in the Tender process or execution of the Contract or to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the Tender process or during the execution of the Contract.
- (b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to cartelize in the bidding process.
- (c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to others, any information or documents provided by the Employer as part of the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted electronically.
- (d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but not both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with the first manufacturer in a subsequent/parallel tender for the same item.
- (e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of the Contract.



[Signature]
 MERAKI CONSTRUCTION
 Authorised Signatory

- (3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences.
- (4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice means a willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to justified interest of others and/or to influence the procurement process to the detriment of the WAPCOS interests.
- (5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means the act of obtaining something, compelling an action or influencing a decision through intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall upon a person, his/her reputation or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Employer under law or the Contract or its established policies and laid down procedures, the Employer shall have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the Employer's absolute right :

- (1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, the Employer after giving 14 days notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from future contract award processes. The imposition and duration of the exclusion will be determined by the severity of transgression and determined by the Employer. Such exclusion may be forever or for a limited period as decided by the Employer.
- (2) Forfeiture of Performance Guarantee/Security Deposit: If the Employer has disqualified the Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the right to terminate/determine the Contract according to Article 3(1), the Employer apart from exercising any legal rights that may have accrued to the Employer, may in its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.
- (3) Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or Contractor, or of an employee or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or if the Employer has substantive suspicion in this regard, the Employer will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

- (1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any country confirming to the anticorruption approach or with Central Government or State Government or any other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process.


 MERARI CONSTRUCTION
 Authorized Signatory

- (2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the Employer.
- (3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a suitable corruption prevention system, the Employer may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

- (1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-vendors.
- (2) The Employer will enter into Pacts on identical terms as this one with all Bidders and Contractors.
- (3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between the Employer and the bidder, along with the Tender or violate its provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

- (1) This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 months after the completion of work under the contract or till the continuation of defect liability period, whichever is more and for all other bidders, till the Contract has been awarded.
- (2) If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, WAPCOS

Article 7: Other Provisions

- (1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the Employer, who has floated the Tender.
- (2) Changes and supplements need to be made in writing. Side agreements have not been made.
- (3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more partner holding power of attorney signed by all partners and consortium members. In case of a Company, the Pact must be signed by a representative duly authorized by board resolution.
- (4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In this case, the parties will strive to come to an agreement to their original intentions.
- (5) It is agreed term and condition that any dispute or difference arising between the parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the Employer in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to arbitration.


AUTHORIZED SIGNATURE

Note No. #1


Attachment: Approval for Financial bid opening of eligible bidders.pdf

Article 8 : LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above mentioned in the presence of following witnesses:


.....
(For and on behalf of Employer)


MIRAKI CONSTRUCTION

.....
Authorised Signatory

(For and on behalf of Bidder/Contractor)

WITNESSES:

1. 
Mukhtal Hussain
(signature, name and address)

2. 
Ummul-Huda
(signature, name and address)
Place: Kargil
Dated : 11/04/2024

EXECUTION ADMITTED
HENCE ATTESTED
KHADIM HUSSAIN
ADVOCATE
Notary Public Kargil
U.T of Ladakh

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70
Govt Approved Contractor & Supplier.
GSTIN-38DTAPA3634Q1ZF

No.MC/2023/107

Dated: 11/04/2024

FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, DISQUALIFICATION

To
The Project Manager
(Union Territory of
Ladakh) WAPCOS Limited

Subject: Litigation History, Liquidated Damages, Disqualification for COMPLETION OF COMMUNITY HALL AT LHARDO

It is hereby declared that our firm M/s Meraki Construction Co. neither disqualified, nor have any Litigation history and no Liquidated Damage imposed on the firm by any Department. It is also declared that our firm do not have any ligations with DIRECTOR RURAL DEVELOPMENT & PANCHAYATI RAJ DEVELOPMENT, UNION TERRITORY OF LADAKH for any workof DIRECTOR RURAL DEVELOPMENT & PANCHAYATI RAJ DEVELOPMENT, UNION TERRITORY OF LADAKH in present as well as in past.

Yours faithfully,

Date: 11-04-2024

Haji Mirza Hussain
Project Manager

Place: Kargil

Authorized Signatory

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID; merakiconstrctions5@gmail.com

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70

Govt Approved Contractor & Supplier.

GSTIN-38DTAPA3634Q1ZF

No.MC/2023/110

Dated: 11/04/2024

BLACKLISTING/NON-DEBARMENT UNDERTAKING

Name of Work: COMPLETION OF COMMUNITY HALL AT LHARDO

Ref. Tender No: WAP/INFS-IV/LADAKH/RDD/2023-24/21-2nd Call
dated: 19-03-2024

To,

Engineer-In-Charge of Project
WAPCOS Limited, 76-C Sector
18, Gurgaon-122015 Haryana


This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS Limited. Further, we hereby confirm and declare that we, M/s Meraki Construction Co., is not blacklisted/De- registered/debarred by any government department/Public Sector Undertaking/Private Sector/or any other agency for which we have Executed/Undertaken the works/Services during the last 5 years.

Haji Mirza Hussain
Project ManagerDate: 11-04-2024
Place: Kargil

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID; merakiconstrctions5@gmail.com

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70

Govt Approved Contractor & Supplier.

GSTIN-38DTAPA3634Q1ZF

No.MC/2023/ 109

Dated: 11/04/2024

UNDERTAKING

(Rule 144 (xi) in the General Financial Rules (GFRs), 2017)

I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land border with India; I hereby certify that this bidder is not from such a country or, if from such a country, has been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in this regard and is eligible to be considered.

Date: 11-04-2024

MERAKI CONSTRUCTION

Authorized Signatory

Haji Mirza Hussain
Project Manager

Place Kargil

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70

Govt Approved Contractor & Supplier.

GSTIN-38DTAPA3634Q1ZF

No.MC/2023/112

Dated: 11/06/2024

Self-Certification under Preference to "MAKE IN INDIA" order Certificate

In line with Government Public Procurement Order No. P-45021/2/2017-PP (BE-II) dated 04.06.2020 issued by Ministry of Commerce and Industry and subsequent amendment of the order dt. 16th September 2020, we hereby certify that we M/s Meraki Construction Co. are local supplier meeting the requirement of minimum local content i.e.50 % as defined in above orders for the Tender No. WAP/INFS-IV/LADAKH/RDD/2023-24/21-2nd Call dated: 19-03-2024

We also understand, false declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with such other actions as may be permissible under law.

Seal and Signature of Authorized Signatory

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID: merakiconstrctions5@gmail.com

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf



Meraki Constructions

REG.No-CE/PHE-I&FC/2020-21/A-70

Govt Approved Contractor & Supplier.

GSTIN-38DTAPA3634Q1ZF

No.MC/2023/104

Dated: 11/07/2024

FORMAT FOR NO-CONVICTION CERTIFICATE

Subject: No-Conviction Certificate for COMPLETION OF COMMUNITY HALL AT LHARDO

This is to certify that M/s Meraki Construction Co.having registered office at 114-Baroo Colony Kargil Ladakh never been blacklisted or restricted to apply for any such activities by any Central / State Government Department or Court of law anywhere in the country.

This is also to certify that M/s Meraki Construction Co is not involved in any form of Corrupt and Fraudulent Practices in past and will never be involved in future.

Yours faithfully,


Hani Mirza Hussain
Project Manager

Date:
Place:

Head Office: 114, Baroo Colony, near Police Headquarter Kargil, UT-Ladakh
Contact No: 8082591840, Email ID; merakiconstrctions5@gmail.com

INFS-IV Division

22nd April 2024

Project: Completion of Community Hall at Lhadro, Union Territory of Ladakh

Est. Cost: Rs.67,93,698-excluding GST

Tender No: WAP/INFS4/LAD/RDD 23-24/21-2nd dated 19.03.2024

Subject: Submission of Bid Security in Original regarding

As per 'Notice Inviting Tender S.N.7 and Section-I, Instructions to Bidder, Clause 3.0 Bid Security' of the above-mentioned tender, the bidders had to submit a bid security of Rs. 1,40,000 (Rupees One Lakh Forty Thousand Only) in the form of DD/BG/Insurance Surety Bonds.

The following bidder has submitted the bid security in the form of Demand Draft. The details are as given below:

S. N.	Name of Bidder	Issued by	Amount (in Rs.)	DD No.
1	M/s. Meraki Construction	J & K Bank	140,000.00	244232

We may request finance division to kindly take custody of the above-mentioned Demand Draft (submitted against Bid Security) in original.

Submitted Please.

Nilanjan
(Nilanjan Adhikary)
Engineer (INFS-IV)

Sr. Engineer (INFS-IV):

May kindly request finance division to take custody of the above mentioned demand draft submitted against Bid security in original

49/CE-II (WAPCOS)
23.4.24
CE-II (INFS-IV)

Submitted for *22/4/24* via pl.

ACM (CE)

28/4/24

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

INFS-IV Division

22.04.2024

Project: Completion of Community Hall at Lhadro, Union Territory of Ladakh
 Est. Cost: Rs.67,93,698-excluding GST
 Tender No: WAP/INFS4/LAD/RDD 23-24/21-2nd dated 19.03.2024
 Subject: Confirmation of receipt of Tender Fee regarding

As per 'Notice Inviting Tender, S. N. 6., Cost of Tender Document' and 'Section-II, Selection and Qualifying Criteria, Clause 4, S. N. 2., Offline submissions of Documents' of the above mentioned tender, the bidders had to submit a tender processing fee of Rs. 2,000/- (Rupees Two Thousand Only) in the form of Demand Draft or through RTGS/ NEFT in the bank account.

The following bidder has submitted the tender fee in the form of Demand Draft, the details are as below:

S. N.	Name of Bidder	Issued by	Amount (in Rs.)	DD No.
1	M/s Meraki Construction	J&K Bank	2,000	244233 dated 11.04.2024

We may request finance division to kindly take custody of the above mentioned Demand Draft (submitted against Tender Fee) in original.

Submitted Please.

Nilanjan
 (Nilanjan Adhikary)
 Engineer (INFS-IV)

Sr. Engineer (INFS-IV):

*May kindly request finance wing to take custody
 of the above mentioned demand draft submitted
 against tender fee in original*

CE-II (INFS-IV)

Submitted fee n/a pl.

ACMCE

Ac
23/4/24

File No. I-12011/946/2024-INFS-IV

Govt. of India

WAPCOS LIMITED
WAPCOS
INFS-IV

SUBJECT

Main Category	:	General
Sub Category	:	
Description	:	Tender Committee Recommendation for cancellation and approval of re tender-Lhardo-Ladakh- Ankit

OTHER DETAILS

Language	:	English
Remarks	:	

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

Note No. #1

Project: Construction of Community Hall at Lhardo, Union Territory of Ladakh

Est. Cost: Rs. 67,93,698/- plus GST

Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/21 dated, 24.05.2023

Subject: Tender Committee Recommendation for cancellation and approval of re tender

Pursuant to the approval of the Competent Authority for 1st call of tender for the subject mentioned project, the tender was floated on 24.05.2023 with last date for bid submission as 04.09.2023 (including 6 extensions). During the online opening of bids, it was observed that only single bid has been received for the invited tender. Hence, approval was sought from competent authority to open the single bid received. Upon receipt of approval, the bid was opened on 16.10.2023.

Further, during the detailed technical evaluation, the committee observed that the bid of the single bidder was found to be non-responsive:

S. No.	Name of bidder	Responsiveness
1.	M/s Punchok Wangtak Govt. Contractor	Non-Responsive

In view of above, tender committee recommends to cancel the tender and re-tender with same terms & conditions.

Submitted for approval of Competent Authority please.

Rahul Kumar Sharma
Sr. Engineer

Krishna Kumar Yadav
Sr. Engineer

Jyoti
Dy. Manager(Finance)

CE-II (INFS-IV):

In view of above, may kindly approve cancellation of above tender and retendering of same.

Also, it is submitted that Sh. Krishna is on notice period, hence may be replaced by Ms. Geeta Chautani, M (P&A) in the tender committee.

Submitted for approval please.

📎 Tender Committee Recommendation for cancellation and approval of re tender.pdf

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

28/02/2024 11:49 AM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))**Note No. #2**

As per DoP, ED (INFS-II) is the Competent Authority to approve the same.

Submitted for approval please.

29/02/2024 5:25 PM

SUJIT KUMAR RAY
(DEPUTY CHIEF MANAGER (FINANCE))**Note No. #3**

In view of above and Note No. #2 by finance wing, may kindly approve cancellation of above tender and retendering of same.

Also, it is submitted that Sh. Krishna is on notice period, hence approval may also be accorded for replacement of Sh. Krishna by Ms. Geeta Chautani, M (P&A) in the tender committee.

Submitted for approval please.

01/03/2024 10:06 AM

AKHIL GAUR
(CHIEF ENGINEER (INFS-IV))**Note No. #4**

Please see.

01/03/2024 11:13 AM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))**Note No. #5**

In view of the recommendations provided by officer in charge and finance, may kindly approve please.

08/03/2024 5:24 PM

PRABHAV MISHRA
(ENGINEER (CIVIL))

Note No. #1

Note No. #6

Approved.

09/03/2024 2:30 PM

H S SANDHU
(EXECUTIVE DIRECTOR (INFRASTRUCTURE))

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

NOTIFICATION: Tender Committee Recommendation for cancellation and approval of re tender.pdf

INFS-IV DIVISION

27.02.2024

Project: Construction of Community Hall at Lhardo, Union Territory of Ladakh
 Est. Cost: Rs. 67,93,698/- plus GST
 Tender No.: WAP/INFS-IV/LADAKH/RDD/2023-24/21 dated 24.05.2023
 Subject: Tender Committee Recommendation for cancellation and approval of re tender

Pursuant to the approval of the Competent Authority for 1st call of tender for the subject mentioned project, the tender was floated on 24.05.2023 with last date for bid submission as 04.09.2023 (including 6 extensions). During the online opening of bids, it was observed that only single bid has been received for the invited tender. Hence, approval was sought from competent authority to open the single bid received. Upon receipt of approval, the bid was opened on 16.10.2023.

Further, during the detailed technical evaluation, the committee observed that the bid of the single bidder was found to be non-responsive:

S. No.	Name of bidder	Responsiveness
1.	M/s Punchok Wangtak Govt. Contractor	Non-Responsive

In view of above, tender committee recommends to cancel the tender and re-tender with same terms & conditions.

Submitted for approval of Competent Authority, please.


 Rahul Kumar Sharma
 Sr. Engineer


 Krishna Kumar Yadav
 Sr. Engineer


 Dy. Manager (Finance)

CE-II (INFS-IV) In view of above, may kindly
 approve ~~re-tendering~~ cancellation of above
 tender, and re-tendering of same. ~~on~~
~~same date as above.~~

Also, it is submitted that Sh. Krishna is on
 notice period, hence may be replaced
 by Ms. Geeta Chantani, (MCP&A) in the
 tender committee.

Submitted for approval pl. 
 ACMA

ACMA

27/2/24

Note No. #1

Attachment: Approval for Financial bid opening of eligible bidders.pdf

Technical Evaluation		Completion of Community Hall at Lhardo, Union Territory of Ladakh (WAP/INF-S-IV/LADAKH/RDD/2023-24/21 dated 24.05.2023)	
Sl. No.	Eligibility Criteria as per Tender document	M/s Punchoh Wanglak	Remarks
1	Authorization Letter to sign the Tender on bidder's original Letter Head or Power of Attorney	Submitted	Authorization Letter was not submitted along with the bid. Hence, clarification was sought from the bidder, in response to which Authorization Letter has been submitted by the bidder.
2	Bid Security in the form of Insurance Surety Bonds/ DD/ BG as per Form-I	Submitted (DD No. 403024 dated 04.09.2023 for an amount of Rs. 1,40,000/-)	The tender committee has accepted the same.
3	Undertaking (Rule 144 (x)) in the General Financial Rules (GFRs), 2017, as per Form-J	Submitted	Original Demand Draft submitted to finance.
4	Scanned copy of Demand Draft/ RTGS/ NEFT for Tender Fees of Rs. 2000/- (Rupees Two Thousand Only)	Submitted (Payin Slip no JAKA230902013071 dated 02.09.2023)	
5	Letter of Transmittal on bidder's original Letter Head to submit Technical Bid	Submitted	
6	Yearly sales Turnover and Audited Balance Sheet for Last 5 (five) years ending on the financial year 2021-22 verified by Chartered Accountant (must carry the UDIN)	Submitted Gross Annual TO on construction works FY 2017-18: Rs. 4,17,771/-; FY 2018-19: Rs. 16,44,812/-; FY 2019-20: Rs. 22,08,231/-; FY 2020-21: Rs. 73,35,908/-; FY 2021-22: Rs. 1,02,81,002/-	Though the audited balance sheets for last 5 years were submitted in the bid, it was observed that the name of the firm was mentioned as M/s Punisog Wanglak, instead of M/s Punchoh Wanglak. Hence, clarification was sought from the bidder. In response to the same, the bidder has now submitted the audited balance sheets for last 5 years ending on FY 2021-22 but there was some discrepancy in the name of the bidder. Therefore, tender committee does not accept the same.
7	Not incurred any loss (profit after tax should be positive) in more than two years during last five years ending 2021-22 duly audited and attested by the Independent Chartered Accountant (must carry the UDIN) (Form-A)	Submitted Profit/Loss FY 2017-18: Rs. 33,422/-; FY 2018-19: Rs. 1,31,585/-; FY 2019-20: Rs. 1,76,559/-; FY 2020-21: Rs. 5,86,873/-; FY 2021-22: Rs. 8,22,480/-	

ANNEXURE-A

Note No. #1

Technical Evaluation		Completion of Community Hall at Lhaddo, Union Territory of Ladakh (WAP/INFS-IV/LADAKH/RDD/2023/24/21 dated 24.05.2023)	
Sl. No.	Eligibility Criteria as per Tender document	M/s Punchok Wanglak	Remarks
8	Turnover: Average annual financial turnover on construction works should be at least 50% of the estimated cost of work i.e. Rs. 33,96,894/- during the immediate last 3 consecutive financial years ending 2021-22, duly audited by the Chartered Accountant (must carry the UDIN) doing Statutory Audit (Form-A)	Submitted	The average annual financial turnover on construction works during the immediate last 03 consecutive FYs ending 2021-22 is Rs. 65,08,382.33/-
9	Details of Similar Work Completed (Form-H) One similar completed work costing not less than 80% of the estimated cost of work i.e. Rs. 54,34,958.40/- (Exclusive of GST) or Two similar completed works costing not less than 50% of the estimated cost of work i.e. Rs. 33,96,849/- (Exclusive of GST) or Three similar completed works costing not less than 40% of the estimated cost of work i.e. Rs. 27,17,479.20/- (Exclusive of GST) ("Similar work" means Civil works for Central Government/ State Government/ Central or State Public Sector Undertakings during the last 7 years)	Submitted	One similar work of Rs. 91,19,744/- Since, the taxes or GST is not clearly defined, the value of work has been considered as including GST. Hence, the current value of work is Rs. 81,34,347.93/- (excluding GST), date of completion: 27/07/2022 has been verified by the client vide their Letter No. R&B/KC/1845-46 dated 22/09/2022 for other tenders already called by WAPCOS (copy of work verification received from the client is enclosed). The tender committee has accepted the same.
10	Solvency certificate with details of Financial Status i.e. Name of the Banker & Current Solvency from Scheduled/Nationalized bank for a sum of at least 40% i.e. Rs. 26,57,035.60/- of the estimated cost of work in Original (Form G)	Submitted	The issuance of Solvency Certificate for an amount of Rs. 1,00,00,000/- (Rupees One Crore only) has been confirmed by the issuing bank. The tender committee has accepted the same.
11	Name, Address, details of the Organization, Name(s) of the Owner/ Partners/ Promoters and Directors of the Firm/ Company (Form-B)	Submitted	

Note: Attachment: Tender Committee Recommendation for cancellation and approval of re tender.pdf

Note No. #1

Technical Evaluation		Completion of Community Hall at Lhardo, Union Territory of Ladakh (WAPINFS- W/ADAKH/RD/2023-24/21 dated 24.05.2023)	
Sl. No.	Eligibility Criteria as per Tender document	M/s Purnchok Wangtak	Remarks
12	Copy of P. F. and PAN Number	Submitted	Copy of P. F. was not submitted along with the bid. Hence, clarification was sought from the bidder, in response to which the bidder submitted that as per government regulations, PF registration is mandatory for organization of 20 employees or more and bidder has less than 20 employees. The tender committee has accepted the same.
13	Proof of Goods and Service Tax (GST)	Submitted	
14	Copy of Indian Registered Company under Companies Act 1956/ Proprietorship Firm/ Partnership Firm along with a copy of address proof. <i>NOTE: Proprietor firms shall submit registration details or shall submit the copy of relevant page of Pass book for the Current Account in the name of Proprietor Firm</i>	Submitted	Though registration of the firm with PWD, Leh was submitted in the bid, the bidder was also requested to submit the copy of relevant page of Pass book for the current account in the name of the firm in response to the same, the bidder has submitted the copy of relevant page of Pass book. The tender committee has accepted the same.
15	Undertaking regarding not being blacklisted/ debarred by any Government/ semi-Government Department/ PSU (Form-C)	Submitted	
16	No Deviation Certificate in prescribed format in Bidder's Letter Head (Form-D)	Submitted	
17	Consent Letter to execute the Integrity Pact (Form-E)	Submitted	The Integrity Agreement was submitted in the original letter head of the bidder instead of submitting the same on a stamp paper of Rs. 100/- Hence, clarification was sought from the bidder, in response to which Integrity Agreement on a stamp paper of Rs. 100/- has been submitted by the bidder. The tender committee has accepted the same.
18	Information on litigation history, liquidated damages, disqualification etc. in Bidder's Letter Head (Form-F)	Submitted	
19	Undertaking regarding Blacklisting/ Non-Debarment (Form-K)	Submitted	
20	Self Certification regarding Preference to Make in India	Submitted	Self Certification regarding Preference to Make in India was not submitted along with the bid. Hence, clarification was sought from the bidder, in response to which Self Certification/ Undertaking has been submitted by the bidder. The tender committee has accepted the same.
Responsive/ Non-Responsive			Non-Responsive

Not to be used for cancellation and approval of re tender.pdf

Section 44AB in The Income Tax Act, 1961

44AB. Audit of accounts of certain persons carrying on business or profession.

Every person,—(a)carrying on business shall, if his total sales, turnover or gross receipts, as the case may be, in business exceed or exceeds one crore rupees in any previous year [***]:[Provided that in the case of a person whose—(a)aggregate of all amounts received including amount received for sales, turnover or gross receipts during the previous year, in cash, does not exceed five per cent of the said amount; and(b)aggregate of all payments made including amount incurred for expenditure, in cash, during the previous year does not exceed five per cent of the said payment,this clause shall have effect as if for the words "one crore rupees", the words "[ten] crore rupees" had been substituted:][Provided further that for the purposes of this clause, the payment or receipt, as the case may be, by a cheque drawn on a bank or by a bank draft, which is not account payee, shall be deemed to be the payment or receipt, as the case may be, in cash; or](b)carrying on profession shall, if his gross receipts in profession exceed fifty lakh rupees in any previous year; or(c)carrying on the business shall, if the profits and gains from the business are deemed to be the profits and gains of such person under section 44AE or section 44BB or section 44BBB, as the case may be, and he has claimed his income to be lower than the profits or gains so deemed to be the profits and gains of his business, as the case may be, in any previous year; or(d)carrying on the profession shall, if the profits and gains from the profession are deemed to be the profits and gains of such person under section 44ADA and he has claimed such income to be lower than the profits and gains so deemed to be the profits and gains of his profession and his income exceeds the maximum amount which is not chargeable to income-tax in any previous year; or(e)carrying on the business shall, if the provisions of sub-section (4) of section 44AD are applicable in his case and his income exceeds the maximum amount which is not chargeable to income-tax in any previous year,get his accounts of such previous year audited by an accountant before the specified date and furnish by that date the report of such audit in the prescribed form duly signed and verified by such accountant and setting forth such particulars as may be prescribed :Provided that this section shall not apply to the person, who declares profits and gains for the previous year in accordance with the provisions of sub-section (1) of section 44AD and his total sales, turnover or gross receipts, as the case may be, in business does not exceed two crore rupees in such previous year:Provided further that this section shall not apply to the person, who derives income of the nature referred to in section 44B or section 44BBA, on and from the 1st day of April, 1985 or, as the case may be, the date on which the relevant section came into force, whichever is later :Provided also that in a case where such person is required by or under any other law to get his accounts audited , it shall be sufficient compliance with the provisions of this section if such person gets the accounts of such business or profession audited under such law before the specified date and furnishes by that date the report of the audit as required under such other law and a further report by an accountant in the form prescribed under this section.Explanation.—For the purposes of this section,—(i)"accountant" shall have the same meaning as in the Explanation below sub-section (2) of section 288;(ii)"specified date", in relation to the accounts of the assessee of the previous year relevant to an assessment year, means [date one month prior to] the due date for furnishing the return of income under sub-section (1) of section

Note No. #11

Attachment:Section_44AB_in_The_Income_Tax_Act_1961.PDF

Section 44AB in The Income Tax Act, 1961

139.