



10.05.25

MINUTES OF CWC-I MEETING HELD ON DATED/2025 FOR PRICE BID EVALUATION

MINUTES OF CWC-I MEETING HELD ON DATED//2025 FOR PRICE BID EVALUATION									
Name of work			:	Term Contract for artifice work for regular maintenance work on production building inside factory at VFJ based on MES SSR 2020 Part-II.					
Demand No.			:	RD 2409 ✓					
Administrative Approval No.			:	Noting No. 208/EOC /RD2409/2024-25, Dt. 14.10.2024 ✓					
Code Head			:	809/01 ✓					
T.E. No.			:	RD -2409/VFJ ✓					
Tender ID No.			:	2025_AVNL_229042_1 ✓					
1	Nature of work			:	Civil works ✓				
2	a) Basic Cost based on latest SSR- 2020 without Market Variation			:	30,00,000.00/- Rupees (Thirty Lakhs Only) ✓				
	b) Market Variation			:	NA ✓				
	c) Total Estimated Cost (a+b)			:	30,00,000.00/- Rupees (Thirty Lakhs Only) ✓				
3	Mode of Tender			:	OTE				
4	Bid Submission Starting Date			:	16.03.2025 ✓				
5	Bid Submission Closing Date			:	31.03.2025 ✓				
6	Corrigendum			:	No ✓				
7	Tender Opening Date			:	02.04.2025 ✓				
8	Earnest Money Deposit (EMD) amount			:	60,000.00/-				
9	Security Deposit (5 % of value of the contract)			:	1,50,000/- ✓				
10	Decision of CWC held on dated DD/MM/YYYY for technical evaluation			:	22.04.2025 ✓				
11	Completion period			:	12 months				
✓	As per recommendation of CWC dated 22.04.2025, price bid of eligible 02 bidders were opened on 23.04.2025.								
	The detail of bids received is shown below:								
12	Sl. No.	Name of the Firm		Quoted Percentage w.r.t. SSR- 2020			Offer valid up to		Status
	1.	M/s Kamal Construction, JBP		(-) 7.50 % ✓			28.06.2025, 90 days from the last date of bid submission (i.e. 31.03.2025)		L-1 ✓
	2.	M/s Raj Builders, JBP		(+) 3.00 % ✓					L-2 ✓
13	Freak rate quoted by L-1 bidder (if any) : Not Applicable								
14	Details of the correspondence done with the L-1 bidder to obtain clarification of freak rates: Not Applicable								
	Details of clarification received from the lowest bidder and details revised rates offered by the lowest bidder (if any):								
	Item No.	Description	Quantity	Total estimated rate based on SSR 2020 + MV%		Rate quoted by lowest bidder	Revised rate above or below estimated rate		Revised rate above or below estimated rate
	It is submitted that, as per quarterly return for forecast of percentages over SSR 2020 for the succeeding quarter (quarter ending September 2024 received on 16.12.2024) the latest market variation (-) 12% on SSR-2020 rate and added 10% extra for work inside factory area, total (-) 2 % market variation on SSR rates as per MV issued by MES.-								
15	Deliberation/ discussion:								
	1. At present i.e. the time of analysis of the offer, latest market variation is (-) 2 % over SSR 2020 for work inside factory area.								
	2. The price offered by L-1 firm i.e. M/s Kamal Construction, JBP at offer (-) 7.50% (Minus Seven Point Five Zero percent) w.r.t. SSR- 2020 with latest market variation is found reasonable. ✓								
	3. GST will be applicable as per appropriate rate at the time of bill raised by firm. ✓								
✓	Decision:								
	1. To place order on L1 firm, M/s Kamal Construction, JBP at offer (-) 7.50% (Minus Seven Point Five Zero percent) w.r.t. SSR- 2020 Rates, inclusive of all taxes and duties. ✓								




A.K. Rai
GM/SBU-2, Quality, PVG & EO (Civil)
(Member/ User, Engg. & Tech.)



K.K. Likhania
Offg. GM/CO/Planning, ITC & F & A
(Member/Finance)



D. N. Kaushal
DGM/C& CP
(Member Secretary)



S.K. Bhola
Chief General Manager
(Chairman)