



दिल्ली मेट्रो रेल कॉर्पोरेशन लि०

DELHI METRO RAIL CORPORATION LTD.

(भारत सरकार एवं दिल्ली सरकार का संयुक्त उपक्रम)

(A JOINT VENTURE OF GOVT. OF INDIA AND GOVT. OF DELHI)

NO. DMRC/KPD/RSM/PLG/143R/992

Dated: 27.08.2025

LETTER OF ACCEPTANCE

M/s VMEM ENGINEERING SERVICES

House no 102, Phase- 2

Virat Nagar, Panipat

Haryana- 132103

Mob No- 9990741442

Email Id- salesvmem@gmail.com

Sub- CONTRACT:- DMRC/RSW/KPD-143R: "Reconditioning of 15/2 Ton & 3.2 Ton E.O.T Cranes".

Ref: (i) Your online Tender submission on e-tendering portal for the subject work opened on 20.05.2025

(ii) Post-bid clarification asked online on 03.07.2025

(iii) Your reply to post-bid clarifications submitted online on 09.07.2025

(iv) Online opening of financial bid on 08.08.2025

Dear Sir,

1. With reference to above, Letter of Acceptance (LOA) is hereby issued to you for the above-mentioned work at total cost of **INR 23,67,629.88 (Rupees Twenty Three Lakh Sixty Seven Thousand Six Hundred Twenty Nine and Eighty Eight Paise only)** inclusive of all central/state/local taxes, duties, levies, cess and all other incidental charges required to fulfil the tender conditions including statutory deduction viz, TDS towards income Tax/GST/Labour Cess etc.
2. This 'Letter of Acceptance' is sent herewith to you in duplicate. You are required to return one copy of it duly signed by you on all pages indicating "**Unconditional Acceptance**" thereof so as to reach the undersigned within one week of the receipt of this letter (as per Clause F3.1 of ITT)
3. This 'Letter of Acceptance' shall be treated as "Notice to Proceed" as defined in clause 8.1 of GCC and the completion period for this work is **06 (Six) Months** from the stipulated date of commencement of work.
4. You shall ensure full compliance with Tax Laws of India with regard to this contract and shall be solely responsible for the same. You shall keep the employer fully indemnified against your liability of tax, interest, penalty etc. in respect thereof which may arise.
5. Sr. DGM/RS/KPD of this organization will be the Engineer for this contract.
6. You are requested to contact the Sr. DGM/RS/KPD immediately for further necessary action in this matter and to start the work.

अनील कुमार सिंह / ANIL KUMAR SINGH
वरिष्ठ उप महाप्रबंधक/चल रेल / Sr. Deputy General Manager
दिल्ली मेट्रो रेल कॉर्पोरेशन लि. / Delhi Metro Rail Corporation Ltd.
खेबर पास डिपो / Khyber Pass Depot
तिमरपुर, दिल्ली-110054 / Timarpur, Delhi-110054

(मेट्रो भवन, फायर ब्रिगेड लेन, बाराखंभा रोड, नई दिल्ली-110 001) Page 1 of 3

Metro Bhawan, Fire Brigade Lane, Barakhamba Road, New Delhi-110 001

7. All the work shall be executed in accordance with the specifications stipulated in tender.
8. It may please be noted that until a formal agreement is executed, this letter will constitute a binding Contract between you and DMRC. Please take necessary action as required vide Clause No. F4 and F5 of the Instructions to Tenderers (ITT) regarding signing of agreement within a period of 30 days of submission of performance security or 60 days from the issue of Letter of acceptance whichever is later. Further it is pertinent to mention that the delay in submission of performance security shall attract penal interest/lead to termination as per clause 4.2 of GCC.
9. You are instructed to register on the vendor payment portal of DMRC, as per instructions enclosed as **Annexure-A**

Thanking You

Encl: (1) One copy of this letter in duplicate.
(2) Annexure-A as mentioned above.
(3) Bill of Quantity (BOQ).

Funny Singh
mgr/HOD

Yours sincerely,

Amit
22/8/25.

(Amit Kumar Singh)
Sr. Deputy General Manager/ Rolling Stock
Khyber Pass Depot, DMRC Ltd.
Timarpur, Delhi - 110054

For and on the behalf of Delhi Metro Rail Corporation Ltd.

अमीत कुमार सिंह/AMIT KUMAR SINGH
वरिष्ठ उप महाप्रबन्धक/चल स्टॉक/Sr. DGM/Rolling Stock
दिल्ली मेट्रो रेल कॉर्पोरेशन लि./Delhi Metro Rail Corporation Ltd.
खैबर पास डिपो/Khyber Pass Depot
तिमारपुर, दिल्ली-110054/Timarpur, Delhi-110054

Copy to:

ED/RS/O&M – for kind information please.

Annexure-A

In order to facilitate contract management and ensure timely processing of requests made by the vendor, DMRC has implemented the Vendor Payment Portal that will allow the vendor to register themselves, raise payment requests, modify vendor information and request variation in contract. The portal will provide updates to the vendor and DMRC of the current status of the process and help to ensure timely action.

To register on the portal, follow these steps:

1. Go to: <https://vpp.dmrc.org>
2. Click on vendor sign up button
3. Enter the required contract information and contract details.
4. The information about nodal officer may be obtained from engineer-in-charge
5. Click on submit button.
6. You will get the message "Your request has been sent to the nodal officer for verification. Once verified, you will receive notification via mail and sms".

In case of any queries, click the help button on the landing page:

1. Queries can be sent on the following email id : vpp.support@dmrc.org
2. User manual is available by clicking the button: "Download vendor user manual" on the help page.

DELHI METRO RAIL CORPORATION LIMITED					
Bill of Quantity (BOQ)					
Name of firm/Agency/bidder			M/s VMEM ENGINEERING SERVICES		
Name of Work: Contract- DMRC/RSW/KPD-143R “Reconditioning of 15/2 Ton & 3.2 Ton E.O.T. Cranes”.					
SCHEDULE- A					
S. No.	Item	Unit	Qty.	23% less quoted by bidder against Schedule-A	
				Rate (INR)	Amount (INR)
1	Overhauling of Main Hoist Gear box (Replacement of oil seals, Replacement of defective gear teeth and bearings)-15/2 Ton	Nos.	2	65,219.00	1,30,438.00
2	Overhauling of Main Hoist Gear box (Replacement of oil seals, Replacement of defective gear teeth and bearings)-3.2 Ton	Nos.	2	40,425.00	80,850.00
3	Overhauling of Aux. Hoist Gear box (Replacement of oil seals, Replacement of defective gear teeth and bearings)-15/2 Ton	Nos.	2	35,574.00	71,148.00
4	Overhauling of CT Gear Box and replacement of gears and bearings (Motor rated speed=1440RPM)-15/2 Ton	Nos.	2	43,428.00	86,856.00
5	Overhauling of CT Gear Box and replacement of gears and bearings (Motor rated speed=1440RPM)-3.2 Ton	Nos.	2	30,800.00	61,600.00
6	Overhauling of 2 nos LT Gear Boxes and replacement of gears and bearings (Motor rated speed=1440RPM)-15/2 Ton	Set	4	48,125.00	1,92,500.00
7	Overhauling of 2 nos LT Gear Boxes and replacement of gears and bearings (Motor rated speed=1440RPM)-3.2 Ton	Set	4	41,965.00	1,67,860.00

Amey

अनील कुमार सिंह / AMIT KUMAR SINGH
 वरिष्ठ उप महाप्रबंधक/बल रतन / Senior Deputy General Manager
 दिल्ली मेट्रो रेल कॉर्पोरेशन लि./Delhi Metro Rail Corporation Ltd.
 खेबर पास डिपो /Khyber Pass Depot
 तिमारपुर, दिल्ली-110054/Timarpur, Delhi-110054

8	Overhauling/ replacement of electro hydraulic thruster brake, Make - Elektro mag Model - ET 240, 18Kg of CT (1No) & LT (2Nos)-15/2 Ton	Set	2	65,065.00	1,30,130.00
9	Overhauling/ replacement of electro hydraulic thruster brake, Make - Elektro mag Model - ET 240, 18Kg of CT (1No) & LT (2Nos)-3.2 Ton	Set	2	46,354.00	92,708.00
10	Main Hoist motor bearings replacement. (15/2 Ton)	Nos.	2	7,546.00	15,092.00
11	Main Hoist motor bearings replacement. (3.2 Ton)	Nos.	2	5,544.00	11,088.00
12	Aux. Hoist motor bearings replacement. (15/2 Ton)	Nos.	2	5,390.00	10,780.00
13	Change of limit switch to enable two step cut off. The first cut off will bring the speed down to the microspeed, and the second cut off will stop the motor and release the brake.(15/2 Ton).(Make- Siemens, BCH, L&T, Schneider or equivalent).	Nos.	2	19,250.00	38,500.00
14	Change of limit switch to enable two step cut off. The first cut off will bring the speed down to the microspeed, and the second cut off will stop the motor and release the brake.(3.2 Ton). (Make- Siemens, BCH, L&T, Schneider or equivalent).	Nos.	2	19,250.00	38,500.00
15	Cage for Direct supply line busbar maintenance.(15/2 Ton).	Nos.	2	89,089.00	1,78,178.00
16	Cage for Direct supply line busbar maintenance.(3.2 Ton)	Nos.	2	86,240.00	1,72,480.00
17	Installing drive and Supply & installation CT & LT switchgear in the existing panel. Makes for CT & LT switchgear : Siemens, BCH, L&T, Scheider or equivalent make.(15/2 Ton)	Set	2	46,200.00	92,400.00
18	Installing drive and Supply & installation CT & LT switchgear in the existing panel. Makes for CT & LT switchgear : Siemens, BCH, L&T, Scheider or equivalent make.(3.2 Ton)	Set	2	42,119.00	84,238.00
19	Main hoist brake drum replacement.(15/2 Ton)	Set	2	24,486.00	48,972.00
20	Rope wire for 15ton load capacity and 10 mtr lifting height.(15/2 Ton). (Make- USHA MARTIN)	Set	2	62,524.00	1,25,048.00

Bunny

Amit
24/8/25

अनीत कुमार सिंह/AMIT KUMAR SINGH
वरिष्ठ सप्लायमेंट्स/वरिष्ठ स्टॉक/वरिष्ठ राइडिंग स्टॉक
दिल्ली मेट्रो रेल कॉर्पोरेशन लि. (मेट्रो रेल कॉर्पोरेशन)
खैबर पारा डिपो/खैबर पारा डिपो
तिमारपुर, दिल्ली-110054/Timarpur, Delhi-110054

21	Rope wire for 2ton load capacity and 10 mtr lifting height.(15/2 Ton). (Make- USHA MARTIN)	Set	2	12,320.00	24,640.00
22	Rope wire for 3.2ton load capacity and 10 mtr lifting height.(3.2 Ton). (Make- USHA MARTIN)	Set	2	16,170.00	32,340.00
23	Installation of the above equipment, testing and commissioning of crane (charges for lowering down the crane and re-erection of same after reconditioning)-15/2 Ton	Set	2	36,960.00	73,920.00
24	Installation of the above equipment, testing and commissioning of crane (charges for lowering down the crane and re-erection of same after reconditioning)-3.2 Ton	Set	2	23,100.00	46,200.00
Total amount of Schedule-A (Exclusive of GST)					20,06,466.00
GST @ 18%					3,61,163.88
Total amount of Schedule-A (inclusive of GST @18%)					23,67,629.88

Note:-	i) Total amount of Schedule-A (exclusive of GST)	26,05,800.00
	ii) % Quoted by bidder Against Schedule-A	Less 23%
	iii) 23% Less of Schedule-A	5,99,334.00
	iv) Total amount of Schedule-A (exclusive of GST) after rate quoted by bidder	20,06,466.00
	v) GST @ 18% of the quoted price	3,61,163.88
	vi) Total amount of Schedule-A (inclusive of GST @ 18%)	23,67,629.88

Sunny Singh
ngg/kpo

Amit- 27/8/25

(Amit Kumar Singh)
Sr. Deputy General Manager/ Rolling Stock
Khyber Pass Depot, DMRC Ltd.
Timarpur, Delhi - 110054
For and on the behalf of Delhi Metro Rail Corporation Ltd.

अमीत कुमार सिंह/AMIT KUMAR SINGH
वरिष्ठ उप महाप्रबन्धक/बल स्टॉक/Sr. DGM/Rolling Stock
दिल्ली मेट्रो रेल कॉर्पोरेशन लि./Delhi Metro Rail Corporation Ltd.
खैबर पास डिपो/Khyber Pass Depot
तिमारपुर, दिल्ली-110054/Timarpur, Delhi-110054