

STATUS OF BIDDERS AFTER TECHNICAL EVALUATION		
IRCON/J&K CELL/JAT/14/1014/K-B/O.Tender/PKG-Slope Stabilization-SDN-R/620; dated: 23.06.2025.		
1.	Tender Number	IRCON/J&K CELL/JAT/14/1014/K-B/O.Tender/PKG-Slope Stabilization-SDN-R/620; dated: 23.06.2025.
2.	Name of Work	Balance work of slope Stabilization work along the Access Road upto Hill top for Sumber Station Yard (KM 110+883) on Dharam Qazigund Section Udhampur-Srinagar-Baramulla New BG railway link Railway Project. Package: Slope Stabilization-SDN-R" at Sumber, Ramban Dist. , J&K.
3.	Type of Tender	Open Tender (Two Packet System)
4.	Estimated Cost	Rs. 16,97,21,259.00 Inclusive of GST @ 18%.
5.	Earnest Money Deposit	Rs. 14,48,610.00
6.	Date and time of Opening of Technical Bid(s).	08.07.2025 at 15:00 Hrs
7.	Date and time of Opening of Financial Bid (s)	28.07.2025 at 15:00 Hrs

S.No.	Name of the Bidder (s)	Status (Provisionally Qualified) / Qualified/ Disqualified/ Rejected)	Remarks (Reason for Disqualification/ Rejection in ref. to clause no.)
1/8	M/s. Machino International Pvt. Ltd, N-261, Pocket-0 Sector-1, Bawana Industrial Area Bawana Delhi, North West Delhi DL-110039 IN.	Technically Disqualified	As per the Explanation for Essential Qualifying Criteria Sl. No. 1: - <i>"Substantially Completed Work means an ongoing work in which Payment equal to or more than 90% of the present contract value (Excluding the payment made for adjustment of Price variation (PVC), if any) has been made to the contractor in that ongoing contract and no proceedings of termination of contract on Contractor's default has been initiated. The credential certificate in this regard should have been issued not prior to 60 days of date of invitation of present tender."</i> However, executed cost provided by bidder is Rs. 24.78 crore (Payment received so far) which is 79.45% of the BOQ cost of Rs. 31.19 crore. Hence as per explanation to Sl. No. 1 of EQC, the work is not substantially completed.
2/8	M/s. AECS Engineering and Geotechnical Services Pvt. Ltd, 17-A, Pocket-5, MIG Flat,	Provisionally Technically Qualified	N/A

S.No.	Name of the Bidder (s)	Status (Provisionally Qualified) / Qualified/ Disqualified/ Rejected)	Remarks (Reason for Disqualification/ Rejection in ref. to clause no.)
	Mayur Vihar, Phase-III, Delhi-110096		
3/8	M/s. Pavai Infra Geotech, 138, Om Shakti Complex, Near Hope College, Avinashi Road, Peelamedu, Coimbatore, Tamil Nadu, Coimbatore- 641004	Provisionally Technically Qualified	N/A
4/8	M/s. Dharani Geotech Engineers India Pvt. Ltd./ K. Jayavel, 134/B Mandagappalyam, Kumaramangalam, Tiruchengode-637205	Provisionally Technically Qualified	N/A
5/8	M/s. RK Infracorp Private Limited, Flat No. 207, Lumbini Enclave, Opp. NIMS, Panjagutta, Hyderabad, Telangana-500082	Provisionally Technically Qualified	N/A
6/8	M/s. Marudhar Constructions, H No.51, CC, Green Belt Park Gandhi Nagar, Jammu-180004.	Provisionally Technically Qualified	N/A
7/8	M/s. Shiva Structures Pvt. Ltd., Sr No 2 and Hissa No 2B, 3A, 3B, Opp. PMRDA, Office No. 112, 1st Floor, Bremen Chowk, West Avenue, Ganesh Khind Road , Aunch, Pune-411067	Provisionally Technically Qualified	N/A
8/8	M/s. Rayou Constructions Private Limited, Dudwangan Verinag, Anantnag – 192212	Provisionally Technically Qualified	N/A