



इरकॉन इंटरनेशनल लिमिटेड

नवरत्न कम्पनी
(भारत सरकार का उपक्रम)

IRCON INTERNATIONAL LIMITED

NAVRATNA COMPANY
(A Govt. of India Undertaking)



इंदौर - बुधनी नई रेल लाईन प्रोजेक्ट
२८४, गोयल अवेन्यू,
सतगुरु प्राइम पास, निपानिया,
इंदौर, मध्यप्रदेश - ४५२०१०

Indore - Budni New Rail Line Project
284, Goyal Avenue,
Near Satguru Prime, Nipaniya,
Indore, Madhya Pradesh - 452010

IRCON/ 1400034/IND-BNI / Package 1C /25 / 01

07.12.2025

M/s JPW Infratech Private Limited
Room No. 230, Unit No. M1,
4 Fairlie, MP House, 2nd Floor,
R.N. Mukherjee Road,
Kolkata - 700001, West Bengal,

Kind Attention : Mr. Jai Prakash Wassan

Sub :-Letter of Acceptance (LOA)

Ref :1. This office NIT No. : IRCON/1400032/IND-BNI/Pkg 1C/Dated 03/11/2025.

2. Your offer submitted vide above tender and opened on 21.11.2025

Your offer for the work of " Package -1C : Construction of Roadbed, Minor bridges, Buildings, installation of track (Excluding supply of Rails, sleepers & thick web switches), and other civil engineering and general electrical works in connection with New BG Railway line between Pipliya Nankar (Excl.) – Budni (Incl.) stations (Chainage 149.70 – 198.000 KM) in Indore – Budni Section of Bhopal Division West Central Railway in Madhya Pradesh State, India" has been accepted by the competent authority at a total cost of Rs. Rs. 521,42,92,549.31/- (Rupees Five hundred Twenty One Crores, Forty Two lakhs Ninty Two Thousand Five Hundred Forty Nine and Paise Thirty-One only) Including all taxes and GST.

2.0 Completion Period: The entire work is required to be completed within 32(Thirty Two) Months {including Monsoon Period} from the date of issue of Letter of Acceptance as per e-Procurement Notice and SCC part A. Other terms and conditions mentioned in the Contract documents will remain same.

3.0 Insurance: As per Section 7 Part , you re required to submit evidence of insurance within a period of 14 Days.

4.0 Contract Agreement : You have to attend the office of Chief General Manager, Civil/ Package 1C project for Signing of Contract Agreement within 28 days of the issue of LOA.

5.0 Performance Security Deposit : In terms of ITB 41.1 of Contract, and corrigendum No.1 issued, Performance Security by way of an irrevocable and unconditional bank guarantee/ Insurance Surety Bond from a reputed insurance company for an amount equivalent to 5%

(Signature)



पंजीकृत कार्यालय : सी-४, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली - 110017, भारत

Registered Office : C-4, District Centre, Saket, New Delhi - 110017, INDIA

Tel.: +91-11-26530266 Fax : +91-11- 26854000, 26522000 | E-mail : Info@ircon.org Web : www.ircon.org

CIN - L45203DL1976GOI008171



of the Contract Value shall be submitted to Chief General Manager/IRCON, Tunnel T1 Project, Indore within 21 days of issuance of this letter of acceptance.

6.0 You are advised to mobilize the resources to commence the work at the earliest. Please contact Chief General Manager/Civil, Address- IRCON INTERNATIONAL LIMITED, 284, Goyal Avenue, Near Satguru Prime, Nipaniya, Indore, MP 452010 for further instructions.

7.0 IRCON will deduct Income Tax (as applicable) and all other taxes (if any) as per statutory provision under the terms of contract. All terms & conditions shall be applicable as per Tender document & remain unchanged.

8.0 This letter will constitute a legal and binding contract between Ircon International Limited and M/s JPW Infratech Pvt. Ltd. till such time the formal contract agreement is drawn and executed.

9.0 Conditions mentioned above in the LOA are a brief reference of the terms of Tender document. Detailed terms and conditions other than above shall also be as per NIT/Tender documents & Corrigendum, which shall be an integral part of this contract and shall be binding to you.

10.0 This Letter of Acceptance is being issued in duplicate, and you are requested to return one copy of this Letter of Acceptance duly accepted, signed & stamped on each page by your authorized representative.

Thanking you,

Yours faithfully,
for Ircon International Ltd.



(Sunil Singh)
Chief General Manager/Civil

CC:

ED/ General : For information please

Chief General Manager/Civil/HO Coordinator: For Information please.

General Manager / Fin : For Information and Necessary Action.

