



“TECHNICAL BID EVALUATION REPORT”
FOR
“DESIGN, CONSTRUCTION, DELIVERY AND COMMISSIONING OF
SURVEY VESSEL FOR NW-3”

Tender No: IWAI-15017/31/2024-Hy

Inland Waterways Authority of India
(Ministry of Ports, Shipping & Waterways Govt. of India)
Head Office: A-13, Sector-1, Noida-201301 (U.P.)
Tel (0120)2474093, Fax (0120) 2522969

June, 2025

TABLE OF CONTENTS

1.0 BIDDING PROCESS	3
2.0 RESPONSE TO "NIT"	3
3.0 BID EVALUATION.....	3
4.0 TEC RECOMMENDATIONS	4

TECHNICAL BID EVALUATION REPORT

**Name of Work: "DESIGN, CONSTRUCTION, DELIVERY AND COMMISSIONING
OF SURVEY VESSEL FOR NW-3"**

1.0 BIDDING PROCESS

The timelines of bidding processes are as follows:

Sl. No.	Description	Dates / Details
1.	Date of Tender Upload on website	28.03.2025 at 15.30 hrs.
2.	Date of Pre-Bid Meeting	17.04.2025 at 15.00 hrs
3.	Last Date of Bid Submission	15.05.2025 up to 15.00 hrs.
4.	Date of Pre-Bid Minutes uploaded / Corrigendum issued	Pre-bid Queries uploaded on 05.05.2025/Corrigendum III
5.	Date of Opening of Technical Bids	16.05.2025 @ 15:30 Hours
6.	Estimated Cost	Rs. 3.71 Cr. (Excl. GST.)

2.0 RESPONSE TO "NIT":

The technical bid were opened on scheduled date 16.05.2025 and the following 6 bidders evinced interest in the bidding process:-

- i. M/s Milan Marine Service.
- ii. M/s SSR Marine Services Pvt. Ltd.
- iii. M/s Patra Shipping Private Limited
- iv. M/s River Waterlink Private Limited
- v. M/s Tisha Ship Management Private Limited.
- vi. M/s The Shalimar Works (1980) Limited.

3.0 TECHNICAL BID EVALUATION:

The bids were evaluated as per the criteria laid down in the Tender document. On examination of the credential submitted by the participants (Bid evaluation sheet is attached at Annex-A). The shortfall documents are as follows:

- a. M/s Milan Marine Service, has not submitted:
 - (i) Composition/Ownership/Shareholding pattern of the organization, background of the organization, and;
 - (ii) Details of vessel building dock/slipway and layout of shipyard.
 - (iii) Ownership or lease document of the vessel building dock or slipway.


26/06/2025


Algam



- b.** M/s SSR Marine Services Pvt. Ltd., has not submitted:
- (i) Approach to the work and methodology to be adopted.
 - (ii) Details of vessel building dock/slipway and layout of shipyard.
 - (iii) Ownership or lease document of the same are also to be provide.
- c.** M/s Patra Shipping Private Limited, has not submitted:
- (i) Contract Non-Performance (Form 4R).
 - (ii) Details of vessel building dock/slipway and layout of shipyard.
 - (iii) Ownership or lease document of the same are also to be provide.
- d.** M/s River Waterlink Private Limited has not submitted:
- (i) Detailed work plan.
 - (ii) Details of vessel building dock/slipway and layout of shipyard.
 - (iii) Ownership or lease document of the same are also to be provide.
- e.** M/s Tisha Ship Management Pvt. Ltd has not submitted:
- (i) Contract Non-Performance (Form 4R).
 - (ii) Details of vessel building dock/slipway and layout of shipyard.
 - (iii) Ownership or lease document of the same are also to be provide.
- f.** M/s The Shalimar Works (1980) Limited has not submitted:
- (i) General Construction experience of the bidder to be submitted as per Form 4N.
 - (ii) Details of vessel building dock/slipway and layout of shipyard.
 - (iii) Ownership or lease document of the same are also to be provide.

4.0 TEC RECCOMENDATION: TEC recommends call of above shortfall documents from the bidders and resubmit for final evaluation of the bids.


(Col. Harsh Vardhan)
Secretary


(Ashutosh Gautam)
Member (Tech)


(Sunil Kumar Singh)
Vice chairman
Holding additional
charge of Member (Finance)

Signature Not Verified

Digitally signed by KAROR SINGH
Date: 2025.07.01 14:15:38 IST
Location: eProcure-EPROC