

“TECHNICAL BID EVALUATION REPORT”

FOR

**“Construction of boundary wall & allied infrastructure at
Harishchandrapuram in NW-4 on EPC Mode (Schedule-A)” &
“Construction of boundary wall & allied infrastructure at
Muktyala in NW-4 on EPC Mode (Schedule-B)”**

Tender No: - IWAI/NW-4/TerminalDevelopment/2024-25

Inland Waterways Authority of India

(Ministry of Ports, Shipping & Waterways Govt. of India)

Head Office: A-13, Sector-1, Noida-201301 (U.P.)

Tel (0120)2474093, Fax (0120) 2522969

August, 2025

TABLE OF CONTENTS

1.0 BIDDING PROCESS	3
2.0 RESPONSE TO "NIT"	3
3.0 BID EVALUATION	4
4.0 TEC RECOMMENDATIONS	4

TECHNICAL BID EVALUATION REPORT

Name of Work: **"Construction of boundary wall & allied infrastructure at Harishchandrapuram in NW-4 on EPC Mode (Schedule-A) & "Construction of boundary wall & allied infrastructure at Muktyala in Krishna River (NW-4) on EPC Mode (Schedule-B)"**

1.0 BIDDING PROCESS

The timelines of bidding processes are as follows:

Table – 1: Process of Bidding

Sl. No.	Description	Dates / Details
1.	Date of Tender Upload on website	10.06.2025
2.	Date of Pre-Bid Meeting	16.06.2025 at 15.00 hrs. (No participants)
3.	Last Date of Bid Submission	09.07.2025 at 15.00 hrs.
4.	Corrigendum	Corrigendum-I- Extension of date Date: 23.06.2025
5.	Date of Opening of Technical Bids	10.07.2025 @ 15:30 hours
6.	Estimated Cost	Rs. 4.56 Cr. (Excl. GST.) - Sch A Rs. 11.88 Cr. (Excl. GST.) - Sch B

2.0 RESPONSE TO "NIT"

The tender was invited in 2 parts i.e. "Construction of boundary wall & allied infrastructure at Harishchandrapuram in NW-4 on EPC Mode (Schedule-A) & "Construction of boundary wall & allied infrastructure at Muktyala in NW-4 on EPC Mode (Schedule-B)". The technical bid for both the schedules were opened on the scheduled date 10.07.2025 and the following bidders evinced interest in the bidding process schedule wise: -

Construction of boundary wall & allied infrastructure at Harishchandrapuram in NW-4 on EPC Mode (Schedule-A)

- M/s J. R. Project and Constructions Pvt. Ltd, Delhi
- M/s Maa Tara Marine & Shipyard Pvt. Ltd, Kolkata

Construction of boundary wall & allied infrastructure at Muktyala in NW-4 on EPC Mode (Schedule-B)

- i. M/s Kshetra Infratech, Kadapa, Andhra Pradesh
- ii. M/s Rockerira Engineering Private Limited, Hyderabad
- iii. M/s Satkaarika Enterprises Private Limited, Visakhapatnam

3.0 BID EVALUATION

The bids were evaluated as per the criteria laid down in the Tender document by the tendering section. On examination of the credential submitted by the participants (Bid evaluation sheet is attached at Annex-A & Annex B). The following is the summary of bidders found technically qualified / disqualified(schedule wise):

Schedule-A- Construction of boundary wall & allied infrastructure at Harishchandrapuram in NW-4 on EPC Mode

S.No	Name of Firm	Observations	Remarks
1	M/s J. R. Project and Constructions Pvt. Ltd, Delhi	i) Solvency certificate for an amount of Rs. 50 lakhs has been submitted as against the requirement of Rs. 1.82 Cr.. ii) EMD not submitted.	Disqualified
2	M/s Maa Tara Marine & Shipyard Pvt. Ltd, Kolkata	i) EMD not submitted.	Disqualified

Schedule-B - Construction of boundary wall & allied infrastructure at Muktyala in NW-4 on EPC Mode

S.No	Name of Firm	Observations	Remarks
1	M/s Kshetra Infratech, Kadapa	The firm has submitted relevant document and fulfill all eligibility criteria as per tender document	Qualified
2	M/s Rockerira Engineering Private Limited, Hyderabad	The firm has not submitted the solvency certificate.	Disqualified

Handwritten signature and date:
10/08/2015

3	M/s Satkaarika Enterprises Private Limited, Visakhapatnam	The firm has submitted relevant document and fulfills all eligibility criteria as per tender document.	Qualified
---	---	--	-----------


4.0 TEC's RECOMMENDATIONS


TEC recommends the following schedule wise: -

Schedule A- Construction of boundary wall & allied infrastructure at Harishchandrapuram in NW-4 on EPC Mode- TEC observed that the both bidders are not found technically qualified in bid evaluation. The work be retendered.

Schedule B- Construction of boundary wall & allied infrastructure at Muktyala in NW-4 on EPC Mode - The TEC recommends to open financial bid of following technically qualified bidders:

- M/s Kshetra Infratech, Kadapa
- M/s Satkaarika Enterprises Private Limited, Visakhapatnam


(Col. Harsh Vardhan)
Secretary


(Ashutosh Gautam)
Member (Tech)


(Sunil Kumar Singh)
Vice chairman
Holding additional
charge of Member (Finance)