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TECHNICAL BID EVALUATION REPORT

Name of Work: “Construction of RCC jetty, boundary wall & allied
infrastructure at Harishchandrapuram in NW-4 on EPC
Mode”

1.0 BIDDING PROCESS
The timelines of bidding processes are as follows:

Table - 1: Process of Bidding

e e - S O | R —

N5 | Description Dates / Details

1. | Date of Tender Upload on website | 20.08.2025 (2" time re-tender)
2. | Last Date of Bid Submission 27.09.2025 at 18:00 hrs.
| Corrigendum-l  dt.  22.09.2025

g :
= ! Corrigandum (Extension of dates)
| 4. J Date of Opening of Technical Bids | 29.09.2025 @ 10:30 hours
5. | Estimated Cost Rs. 4.56 Cr. (Excl. GST)

20 RESPONSE TO “NIT”

The technical bids were opened on the scheduled date i.e., 29.09.2025 and the
following 02 bidders evinced interest in the bidding process: -

i. M/s Kshetra Infratech, Kadapa, Andhra Pradesh
ii. M/s Krishnapatnam Construction Pvt. Ltd, Nellore (A.P.)

3.0 BIDEVALUATION
The bids were evaluated and laid before the TEC by tendering wing vide the
evaluation sheet at Annex-A. Based on the evaluation sheet submitted by the
tendering wing, TEC recommended to seek the shortfall documents from both the

bidders. As recommended by TEC the shortfall documents were sought from
both the bidders through email dated 17.10.2025 (Annex-B) to which both the

bidders have replied. The submission has accordingly been compiled and are
attached at Annex-C.

A shortfall of solvency for an amount of Rs 80,000/~ has been observed on part of
M/s Krishnapatnam Construction Pvt. Ltd but however as the turnover of the
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Inland Waterways Authority of India “Construction of RCC jetty, boundary wall & allied infrastructure
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company is substantial i.e. Average annual turnover of Rs 90 Crore, the TEC is of
the view that this can be condoned keeping view that Rs 80,000/- doesn’'t make

any material difference.

4.0 TEC’s RECOMMENDATIONS
Based on the submission of shortfall documents & its analysis submitted by
tendering wing TEC observed that both the bidders are technically qualified and
recommends to open financial bid for both the bidders i.e.

i. M/s Kshetra Infratech, Kadapa, Andhra Pradesh
ii. M/s Krishnapatnam Construction Pvt. Ltd, Nellore (A.P.)

4
o)
(Col. Vardhan) (Ashutosh Gautam) (Kamala Kanta Nath)

ﬁ“ /m/ Member (Tech) Member (Finance)
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