

No.PWD/WDXIV(NH)/Accts/2024-25/F.44/1434
Government of Goa,
Office of the Executive Engineer,
Works Division XIV(NH),PWD,
Fatorda-Margao-Goa.
Dated:- 06 / 03 / 2025.

To,
M/s. Race Construction,
Unit No.216, Geras Grand,
Opp..Ginger Hotel,
EDC Patto-Panaji-Goa.

Sub:-"Work order for the work of "Construction of approaches in Ch.531/934 to Ch.536/250 for Bridge across River Zuari on NH-17/NH-66 on Panjim-Mangalore Section in the State of Goa (Package-III) on EPC Mode. [Job No.NH-17-Goa-2015-16-171] - Urgent stabilization of collapsed hillock by stepped benching along the service road of NH-66 between Ch.532/300 to Ch.532/600 at Cortalim Junction in the State of Goa (Retender 2nd Call) ".

Ref:- 1. Performance Bank Guarantee No. 0421225BG0B00043 Dtd. 20/02/2025
Amount Rs.5,44,683.00

2.Letter of acceptance No.PWD/SE-IX(NH)/F.9140/2024-25/455 dtd.12/02/2025

Estimated amount put to tender: Rs.1,22,53,283.70

Agreement No. 07 /AGM/SDI/MR/2024-25 dated:- 06 / 03 / 2025.

Sir,

Pursuant to furnishing the requisite Performance Security as stipulated in clause 34:1 of ITB, for the work of "Construction of approaches in Ch.531/934 to Ch.536/250 for Bridge across River Zuari on NH-17/NH-66 on Panjim-Mangalore Section in the State of Goa (Package-III) on EPC Mode. [Job No. NH-17-Goa-2015-16-171] - Urgent stabilization of collapsed hillock by stepped benching along the service road of NH-66 between Ch.532/300 to Ch.532/600 at Cortalim Junction in the State of Goa (Retender 2nd Call), at Bid Price of Rs.1,08,93,666.00 (Rs.One Crore Eight Lakhs Ninety Three Thousand Six Hundred Sixty Six Only) which is 11.09% below the estimated cost put to tender Rs.1,22,53,283.70

You are instructed to attend this office to complete the formal agreement within fifteen days from the date of receipt of this letter.

You are hereby instructed to contact Assistant Engineer-I, WDXIV(NH), PWD, Cortalim for taking possession of site and to proceed for the execution of the said work in accordance with the contract documents.

The time schedule of work is as follows

As per agreement:-

Stipulated date of commencement:- 10 / 03 / 2025

Stipulated date of completion:- 05 / 09 / 2025

Period for completion:-180 Days

BUDGET HEAD OF ACCOUNTS:-

Under Contingency Fund

[Job No.NH-17-Goa-2015-16-171]

Your's faithfully,


Executive Engineer,
WD-XIV (NH), PWD, Fatorda
For and on behalf of Governor of Goa.

Copy to:-

1. The Chief Engineer (NH R & B), P.W.D. Altinho-Panaji-Goa.
2. The Superintending Engineer-IX(NH),PWD, Altinho-Panaji-Goa.
3. The Project Director, PMU Goa, PMU-MORTH, Goa Camp, O/o Chief Engineer (NH, R & B), PWD, Altinho-Panaji-Goa
4. The Assistant Engineer, Sub-Div.I, WD-XIV(NH), PWD, Cortalim, with direction to present the bill immediately.
5. The Dy.Labour Commissioner, Margao Goa.
6. The Income Tax Officer, Margao Goa.
7. The Commissioner of Sales Tax, Govt. of Goa Margao.
8. The A.S.W. WD-XIV(NH), PWD, Fatorda, Margao Goa.
9. Rites Ltd. Highway Project, QCA/Rites, Care of Cortalim, Panaji.
10. The Audit Officer, Audit Bhavan Green valley, Location: EPROC

Signature Not Verified

Digitally signed by DATTAPRASAD SHRIPAD KAMAT
Date: 2025.04.04 16:34:51
Location: EPROC

