

No-BRD/RD/15/2024/14

Dated Guwahati the 09th May, 2025

CANCELLATION NOTICE

It is for information to all concerned that the ongoing tendering process for the work viz " Repairing of the damaged road pavement from km 305.000 to km 330.000 of NH-15 in stretches under Special Repair (SR) for the year 2024-25 under PWD, Nagaon NH Division, Nagaon in the state of Assam. (Job No.15/SR/AS/2024-25/275)." is hereby **cancelled** as per the minutes of the Bid Evaluation Committee meeting dated 06-05-2025.



(Er. Debajit Das)

Chief Engineer PWD, (NH Works), Assam,
Chandmari, Guwahati- 3

Memo No-BRD/RD/15/2024/14-A
Copy to -

Dated Guwahati the 09th May, 2025

1. The Director General (Road Development) and Special Secretary to the Govt. of India, Ministry of Road Transport & Highways, Transport Bhawan, No.1, Parliament Street, New Delhi- 110001 for favour of kind information.
2. The Special Commissioner and Special Secretary to the Govt of Assam , PW(Building & NH) Dept., Dispur, Guwahati- 6, for favour of kind information.
3. The CE, NER, Zone-V, Ministry of Road Transport & Highways, Transport Bhawan, No.1, Parliament Street, New Delhi- 110001 for favour of kind information
4. The Regional Officer, MoRT&H, Rajgarh Road, Chandmari, Guwahati- 3, for favour of information.
5. All Superintending Engineer PWD, NH Works, Assam for information & wide circulation.
6. All Executive Engineer PWD, NH Works, Assam for information & wide circulation.
7. Notice Board of this office.
8. The CPPP, MoRT&H (Camp at Guwahati- O/o The CE PWD NH Works Assam, Chandmari, Guwahati-3) for information and necessary action. They are requested to upload the notice in the website <https://eprocure.gov.in>.


(Er. Debajit Das)

Chief Engineer PWD, (NH Works), Assam,
Chandmari, Guwahati- 3

MINUTES FOR EVALUATION OF TECHNICAL BIDS HELD ON 06/05/2025

NAME OF WORK: - *Repairing of the damaged road pavement from km 305.000 to km 330.000 of NH-15 in stretches under Special Repair (SR) for the year 2024-25 under PWD, Nagaon NH Division, Nagaon in the state of Assam. (Job No.15/SR/AS/2024-25/275)*

Tender ID: 2025_MoRTH_847777_1

(A) Reference of accordance of sanction to the project:

- i) Authority : - MoRT&H, New Delhi.
- ii) Sanction letter : - NH-12/4/2024-RO Gowahati C. No 241420 Dated 18-12-2024.
- iii) Sanctioned estimated amount : - Rs. 1.7727 Crs.

(B) Bid Process: -

- i). Bid Value: Rs. 67.24 Lakhs

The bid for the above mentioned work was invited in e-procurement portal of Govt. of India letter No. BRD/Rd/15/2024/05 Dated 03-01-2025. The IFB and the Bidding documents were made available in the CPPP, MoRT&H of <https://eprocure.gov.in> from 14.00 hr. of 06-01-2025 to 14.00 hr on 30-01-2025. However, due to technical issues the tendering process was cancelled vide letter no BRD/RD/15/2024/06 Dated 21-01-2025. The fresh tender was made available in the CPPP, MoRT&H of <https://eprocure.gov.in> from 14.00 hr. of 05-02-2025 to 14.00 hr on 25-02-2025 vide letter no BRD/RD/15/2024/07 Dated 05-02-2025. However due to a representation from a bidder the bid due date for the work was extended upto 04-03-2025 vide letter BRD/RD/15/2024/08 Dated 20-02-2025. The bid due date was again extended to 19-03-2025 due to online payment issue of cost of bid of a bidder vide letter no BRD/RD/15/2024/10 Dated 04-03-2025.

The online technical bids were opened on 20-03-2025 at 14.00 hrs. in the Office Chamber of Chief Engineer PWD, (NH Works), Assam under the Chairmanship of the Chief Engineer, PWD NH works Assam and in presence of the Bid Evaluation Committee (BEC) members as per date and time stipulated in the letter no BRD/RD/15/2024/10 Dated 04-03-2025.

Pre-bid Meeting:

- ii) No bidders were present in the pre bid meeting slated to be held on 14-02-2025 from 12:00 hrs to 14:00 hrs.
- iii) Date stipulated for receiving the bid document:

The deadline for submission of online bid was up to 14.00 hours on 19-03-2025.

(C) Technical Bid opening: -

The on-line technical bids were opened on 20-03-2025 at 14.00 hrs in the office Chamber of CE PWD (NH Works), in presence of Bid Evaluation committee members, & representatives of bidders. 8 (Eight) nos bids from the following bidders were received through online mode in the portal of <https://eprocure.gov.in> till the deadline of time and date.

- I. Rana Constructions and Engineers Pvt Ltd, Suraj Complex, Ulubari Chariali, Guwahati-781007
- II. M/s Premdhan Construction Co T.R.P. Road, Post: Haibargaon, Nagaon-782002 Assam
- III. Sri Indreswar Saikia, Singimari, Dighalialung, PO-Batgharia, Dhemaji-787057, Assam

- IV. Pallabi Konwar Saikia, Singimari, Dighalialung, PO-Batgharia, Dhemaji-787057, Assam
- V. M/s Sanwarmal Khetawat, T.R.P. Road, Post: Haibargaon, Nagaon-782002 Assam
- VI. Khushi Construction, Bajaj Complex, Ward no 10, NT Road. PO- North Lakhimpur-7817001
- VII. Sri Kulen Hazarika, Batabari, Dalgaon, Darrang-784116, Mangaldai, Assam
- VIII. Om Construction, Tajik Gaon, No 10, Gogamukh, Dhemaji-787037, Assam

The Bid Evaluation Committee checked the original documents as per the clauses of RFP and examined all other relevant papers.

The Bidders M/s Premdhan Construction Co, M/s Sanwarmal Khetawat and Sri Kulen Hazarika did not submit the original documents as stipulated in note vii) of Notice Inviting Bids (NIB).

In view of above, BEC has decided to go for evaluation of the bids of the following bidders: -

- I. Rana Constructions and Engineers Pvt Ltd, Suraj Complex, Ulubari Chariali, Guwahati-781007
- II. Sri Indreswar Saikia, Singimari, Dighalialung, PO-Batgharia, Dhemaji-787057, Assam
- III. Pallabi Konwar Saikia, Singimari, Dighalialung, PO-Batgharia, Dhemaji-787057, Assam
- IV. Khushi Construction, Bajaj Complex, Ward no 10, NT Road. PO- North Lakhimpur-7817001
- V. Om Construction, Tajik Gaon, No 10, Gogamukh, Dhemaji-787037, Assam

The BEC decided to open the online BIDs of all the 5 (Five) bidders mentioned above.

(D) Bid Evaluation Committee (BEC) meeting: -

The meeting of Bid Evaluation Committee (BEC) was held on 06-05-2025 at the office chamber of the CE (NH Works), in presence of CE (NH Works) as Chairman of Bid Evaluation Committee (BEC). The Bid Evaluation Committee opined that as the instant SR work was sanctioned on 18-12-2024, the bids for the same was invited on 05-02-2025. However, in the meantime a PBMC work under Job No. 115/AS/2024-25/279 was also sanctioned for the same stretch. Therefore, the BEC decided that the ongoing tendering process for the instant SR work shall be cancelled and the same stretch will be attended through the PBMC work. Moreover, BEC also decided that since the bidding process for the SR work is under process, the technical bid evaluation has been finalized. The deliberations of the Bid evaluation committee are as follows:-

I. Rana Constructions and Engineers Pvt Ltd : The bidder has not shown assured ownership of Emulsion pressure distributor. Therefore he is liable to be disqualified under clause 4.5.5.

II. Sri Indreswar Saikia: The bidder has not shown assured ownership of the key equipments. No similar nature work under SH / NH found. Therefore he is liable to be disqualified under clause 4.5.5 clause 4.5.3 (a), clause 4.5.3 (b) and clause 4.5.9.

III. Pallabi Konwar Saikia: The bidder has not shown assured ownership of the key equipments. No similar nature work under SH / NH found. Therefore he is liable to be disqualified under clause 4.5.5 and clause 4.5.3 (b)

IV. Khushi Construction: The bidder has not shown documentary evidence of ownership/leased /rented of the equipments. Therefore he is liable to be disqualified under clause 4.5.5.

V. Om Construction : The bidder has not shown documentary evidence of ownership/leased /rented major equipments. No similar nature work under SH / NH found. Therefore he is liable to be disqualified under clause 4.5.5 and clause 4.5.3 (b)

The recommended names of the technically responsive/non-Responsive bidders are stated below: -

A) Technically Responsive: -

-None-

B) Technically Non-Responsive Bidders: -

- 1. Rana Constructions and Engineers Pvt Ltd
- 2. Sri Indreswar Saikia

3. Pallabi Konwar Saikia
4. Khushi Construction
5. Om Construction

In view of the above, the BEC Committee observed that a PBMC project (Job No. 115/AS/2024-25/279) has already been sanctioned for the same road stretch. Therefore, the works proposed under Job No. 15/SR/AS/2024-25/275 may be undertaken through PBMC Job No. 115/AS/2024-25/279.

Furthermore, considering that re-tendering would lead to further delays and incur additional expenditure, the BEC accordingly decided that the work, "Repairing of the damaged road pavement from km 305.000 to km 330.000 of NH-15 in stretches under Special Repair (SR) for the year 2024-25 under PWD, Nagaon NH Division, Nagaon in the state of Assam. (Job No.15/SR/AS/2024-25/275)" may be cancelled.

Enclo: - Table for Evaluation of Substantive Responsiveness of Technical Bids.



Executive Engineer, PWD
Nagaon NH Division, Nagaon
Member Secretary, BEC



Financial Adviser, PWD
Assam, Chandmari, Guwahati-3
Member, BEC



Superintending Engineer, PWD
Guwahati NH Circle, Guwahati
Member, BEC



Deputy Secretary (Highways)
Public Works (B & NH) Department
Dispur, Guwahati-6
Technical Representative from Govt.
Member, BEC



Chief Engineer, PWD (NH Works) Assam,
Chandmari, Guwahati
Chairman, BEC