

**Government
eProcurement
System**

eProcurement System Government of India

Bid Opening Summary

Date : 21-Apr-2025 11:12 AM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-PWD-NH Sagar - MoRTH
Tender ID :	2025_MoRTH_851657_1
Tender Ref No :	04/SAC/Tender/NH/BPL/2024-25
Tender Title :	PBMC work of Rigid pavement of NH 752-B Biaora Maksudangarh section from Km 3/150 to Km 38/700, km 42/030 to km 42/510, length 36.03 km, in the state of Madhya Pradesh
Packet Name :	Fee/PreQual/Technical

Decrypted Bid Openers List

S.No	Name	Decrypted Date
1	Ravindra Kumar Verma	15-Apr-2025 01:48 PM
2	DEEPAK ASATI	21-Apr-2025 11:03 AM

Bid List

S.No	Bid No	Bidder	Opened By	Opened Date	Status
1	3196380	Kushalguru Construction	DEEPAK ASATI	21-Apr-2025 11:09 AM	Admitted
2	3197356	M K DEVELOPERS AND INFRASTRUCTRE	DEEPAK ASATI	21-Apr-2025 11:09 AM	Admitted
3	3198049	Dilip Singh Raghuwanshi	DEEPAK ASATI	21-Apr-2025 11:09 AM	Admitted
4	3198123	M/s. Tulsi Narayan Garg	DEEPAK ASATI	21-Apr-2025 11:10 AM	Admitted
5	3198277	M/S GAYATRI CONSTRUCTION	DEEPAK ASATI	21-Apr-2025 11:10 AM	Admitted
6	3198875	AK SHIVHARE INFRASTRUCTURE PVT LTD	DEEPAK ASATI	21-Apr-2025 11:10 AM	Admitted
7	3199213	SARAN CONSTRUCTION COMPANY	DEEPAK ASATI	21-Apr-2025 11:11 AM	Admitted
8	3199334	K G GUPTA INFRASTRUCTURE PVT LTD	DEEPAK ASATI	21-Apr-2025 11:11 AM	Admitted
9	3199497	JOGENDRA CHODHARY	DEEPAK ASATI	21-Apr-2025 11:11 AM	Admitted

Signature Not Verified

Digitally signed by Deepak Asati
Date: 2025.04.21 11:15:10 IST
Location: eProcure-EPROC

**OFFICE OF THE EXECUTIVE ENGINEER. PWD, NH DIVISION,
BHOPAL**

Email: -ccpwdnhbhopal@gmail.Com

PhoneNo: -0755.2488956

No. 1948 /Tender/2025-26

Dated:- 2/7/25

To,


All the bidders as per list given below,

Subject: Performance based Maintenance contract PBMC work of Rigid Pavement of NH 752-B Biaora - Maksudangarh section from Km 3/150 to km 38/700, km 42/030 to km 42/510, length 36.03 km under the jurisdiction of NH Division, MPPWD, Bhopal in the State of Madhya Pradesh..”— reg result of final technical evaluation.

In reference to the bids submitted regarding the subject project, after deliberation on the representation submitted by bidders by evaluation committee as per criteria stipulated in the RFP, the revised technical evaluation result is as follows:

Sr. no.	Name of Bidder	Status	Technical Evaluation result
1	M/s Kushalguru Construction	Single Entity	Non-responsive
2	M/s M K Developers and Infrastructure	Single Entity	Non-responsive
3	M/s Dilip Singh Raghuwanshi	Single Entity	Non-responsive
4	M/s Tusli Narayan Garg	Single Entity	Responsive
5	M/s Gayatri Construction	Single Entity	Non-responsive
6	M/s A K Shivhare Infrastructure Pvt. Ltd.	Single Entity	Responsive
7	M/s Saran Construction Company	Single Entity	Non-responsive
8	M/s K G Gupta Infrastructure Pvt. Ltd.	Single Entity	Responsive
9	M/s Jogendra Choudhary	Single Entity	Responsive

2. The Committee also recommended that the above mentioned 4(Four) technically responsive bidders shall submit their updated bid capacity within 24 hours of uploading of revised technical evaluation result on CPP portal as per Clause 4.2(4) of ITB.


**EXECUTIVE ENGINEER
MPPWD NH DIVISION BHOPAL**



Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-PWD-NH Sagar - MoRTH
Tender ID :	2025_MoRTH_851657_1
Tender Ref No :	04/SAC/Tender/NH/BPL/2024-25
Tender Title :	PBMC work of Rigid pavement of NH 752-B Biaora Maksudangarh section from Km 3/150 to Km 38/700, km 42/030 to km 42/510, length 36.03 km, in the state of Madhya Pradesh

Bids List

S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On
1	3198875	AK SHIVHARE INFRASTRUCTURE PVT LTD	08-Apr-2025 05:18 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:07 PM
2	3198049	Dilip Singh Raghuwanshi	08-Apr-2025 04:52 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:07 PM
3	3199497	JOGENDRA CHODHARY	08-Apr-2025 05:17 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:07 PM
4	3199334	K G GUPTA INFRASTRUCTURE PVT LTD	08-Apr-2025 04:25 PM	Accepted-Technical	Responsive	13-Jun-2025 07:07 PM
5	3196380	Kushalguru Construction	07-Apr-2025 10:38 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:07 PM
6	3197356	M K DEVELOPERS AND INFRASTRUCTURE	07-Apr-2025 02:51 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:07 PM
7	3198277	M/S GAYATRI CONSTRUCTION	08-Apr-2025 03:32 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:07 PM
8	3198123	M/s. Tulsi Narayan Garg	08-Apr-2025 04:47 PM	Accepted-Technical	Responsive	13-Jun-2025 07:07 PM
9	3199213	SARAN CONSTRUCTION COMPANY	08-Apr-2025 05:18 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 05:31 PM

Technical Bid Opening Summary

Type :	Technical
Summary :	Send for evaluation
Updated By :	DEEPAK ASATI
Updated On :	21-Apr-2025 11:15 AM
Document :	technical_895265.pdf

Technical Evaluation Summary Details

Committee Chairperson/Co-ordinator Name :	Chief Engineer (NH) MPPWD NH Zone Bhopal
Committee Chairperson/Co-ordinator Type :	Internal
Committee Members :	SE(NH) MPPWD Bhopal, Regional Officer MoRTH Bhopal, Joint Director (Finance) MPPWD Bhopal, EE MPPWD NH division Bhopal
Updated By :	DEEPAK ASATI
Updated On :	13-Jun-2025 07:07 PM
Financial Bid Opening Date:	20-Jun-2025 12:30 PM

Document : [techsummary_895265.pdf](#) (762.66 KB) 

Tendering Inviting Authority

OFFICE OF THE EXECUTIVE ENGINEER
P.W.D. N.H. DIVISION BHOPAL (MISROD) 462047
E-mail: cepwdnhibhopal@gmail.com Phone No : 0755-2488956

Memo No. 1705/Tender/2025-26

Bhopal, dated : 12/6/25

To,

All the bidders as per list given below,

Subject: PBMC work of Rigid pavement of NH 752-B Biaora Maksudangarh section from Km 3+150 to Km38+700, km42+030 to km42+510 in the state of Madhya Pradesh—*reg result of technical evaluation.*


In reference to the bids submitted by you regarding the subject project, the result of the technical evaluation as per conditions stipulated in the RFP is as follows:

Sr. No.	Name of Bidder	Technical Responsiveness	Remarks
1	M/s Kushalguru Construction	Non-Responsive	i. No Similar Work Found as required under cl.4.3 (ii) of section 2 of RFP. ii. Financial Bid form as per section-9 of RFP not submitted iii. Original BG has not been submitted as per Cl.4 of Section-1 of RFP iv. Undertaking as per Cl. 12.2(h) ITB has not submitted v. Certificate of local content supplier has not signed by Statutory Auditor as per Cl. 26.1(d) of ITB. vi. Evidence / documentary support of availability of equipment is not submitted as per cl.4.1(d) of section 2 of RFP vii. CV's of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB viii. B value is not signed by Statutory Auditor as per Annexure-VI of Appendix-IA of RFP.
2	M/s M K Developers and Infrastructure	Non-Responsive	i. Financial Bid form as per section-9 of RFP not submitted ii. Validity of BG is up to 04.07.25 as against of requirement up to 07.09.25 as per Cl.16.1 & Section 4 of RFP iii. Certificate of local content supplier has not signed by Statutory Auditor as per Cl. 26.1(d) of ITB. iv. Evidence of availability/ documentary support of equipment's like MMU, Bitumen sprayer, air compressor, water tanker, dewatering pumps and mini hot mix plant are not submitted as per cl.4.1 (d) & section-2 ITB. v. Experience of Project Manager is claimed as 6 years which is less than the required experience of 8 years, as per section-2 appendix to ITB cl.4.1(j)2. vi. No technical personnel is proposed as Incident cum Road Property Manager cum Route Operation Manager as per requirement mentioned in cl.4.1(j)2 appendix to ITB
3	M/s Dilip Singh Raghuwanshi	Non-Responsive	i. Financial Bid form as per section-9 of RFP not submitted ii. Undertaking as per Cl. 12.2(h) of ITB has not submitted iii. Detail of Litigation & arbitration of last 5 five years is not submitted which is required as per cl.4.1(g) of ITB iv. Evidence / documentary support of availability of

112

			equipment's like MMU, static roller, air compressor, water tanker, dewatering pumps are not submitted as per cl.4.1(d) & section-2 ITB also invoices are not readable. v. CV's of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB.
4	M/s Tusli Narayan Garg	Responsive	
5	M/s Gayatri Construction	Non-Responsive	The contractor has been blacklisted by UP PWD for a period of 3 years, effective from 06.04.2024. Hence, bidder is rendered Non-responsive as per Clause 3.3 of ITB.
6	M/s A K Shivhare Infrastructure Pvt. Ltd.	Non-Responsive	i. Undertaking as per Cl. 4.1(h) of ITB has not submitted ii. Evidence / documentary support of availability of MMU is not submitted as per cl. 4.1(d) & section-2 ITB
7	M/s Saran Construction Company	Non-Responsive	i. Undertaking as per Cl. 4.1(h) of ITB has not submitted ii. Evidence / documentary support of availability of equipment's like MMU, static roller, air compressor and MOU or lease agreement for water tanker ,dewatering pumps are not submitted as per cl. 4.1(d) & section-2 ITB iii. CV's of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB. iv. Bidder has not furnished his liability to calculate B value for the ongoing project of Jirapur - Pachore road being executed by bidder. As such bidder has made false representations to calculate B value and bid capacity. Hence bidder is rendered non -responsive as per cl. 4.11 of section 2 of RFP
8	M/s K G Gupta Infrastructure Pvt. Ltd.	Responsive	
9	M/s Jogendra Choudhary	Non-Responsive	i. Undertaking as per Cl. 4.1(h) of ITB has not submitted ii. Undertaking as per Cl. 12.2(h) of ITB has not submitted

1. The technically non-responsive bidders are hereby given seven days time from the issue of this letter to represent, if any, against their technical non-responsiveness.
2. The date of opening of the financial bids shall be intimated subsequently.


 Executive Engineer
 P.W.D.N.H. Division Bhopal.

(2/2)

Signature Not Verified

Digitally signed by Deepak Asati
 Date: 2025.08.03 19:04:29 IST
 Location: eProcure-EPROC