



OFFICE OF THE EXECUTIVE ENGINEER
NATIONAL HIGHWAY DIVISION, BOLANGIR.

E-MAIL I.D. :- eenhbolangir@gmail.com

No. 1918 Date 30.04.2025

Notice to proceed with the work

To,

Ashok Kumar Mohapatra,
'B' Class Contractor, Po.:- Bhawanipatna,
Dist.:- Kalahandi, Pin-766001.
(E-Mail :-ashokkumarmohapatra377@gmail.com)

Sub: - Tender for the work "Utility Shifting for Belgaon MLP & Dungripalli MLP Scheme of Cluster-XIV, Megalift Projects Division, Titilagarh due to Construction of two lane with paved shoulder including Land Acquisition from km 56/860 to km 68/369 of NH-59 (Rigdol to Belgaon) by N.H. Division, Balangir"-**Regarding Issue of Notice to proceed with the work.**

Ref: - 1) This office Bid Identification No. 05/ EE NH (BGR) of 2024-25

Sir,


Please find enclosed herewith the duly signed agreement copy pursuant to your furnishing the requisite Initial security deposit (ISD) and signing of the contract for the work "Utility Shifting for Belgaon MLP & Dungripalli MLP Scheme of Cluster-XIV, Megalift Projects Division, Titilagarh due to Construction of two lane with paved shoulder including Land Acquisition from km 56/860 to km 68/369 of NH-59 (Rigdol to Belgaon) by N.H. Division, Balangir" at an agreement amount of Rs. 55,65,895.65 (Rupees fifty-five lakh sixty-five thousand eight hundred ninety-five & paise sixty-five only) excluding GST @ 18%.

You are hereby instructed to proceed with the execution of the said work in accordance with the contract documents with following terms & conditions.

1. The date of commencement shall be reckoned from 30.04.2025 & Scheduled date of completion is 29.05.2025 so as to complete the work with 01 calendar month.
2. Works should be taken up as per Detailed realistic work programme for completion of the work within stipulated period of 01 (one) calendar month to avoid any cost & time overrun.
3. No variation of quantities would be allowed without prior approval of competent authority.
4. The sample of material used for the work should be got approved from the Competent Authority before execution of Work.

Encl.: Copy of Agreement


Yours faithfully,


30.04.25

Superintending Engineer
NH Division, Bolangir



30.04.25

Memo No. 1419 Date. 30.04.2025
Copy submitted to the EIC (I/c Chief Engineer), National Highways (Odisha), Bhubaneswar for favour of kind information and necessary action.


30.04.25

Superintending Engineer
NH Division, Bolangir

Memo No. 1420 Date. 30.04.2025
Copy submitted to the Regional Officer, MoRT&H, Bhubaneswar for favour of kind information and necessary action.


30.04.25


Superintending Engineer
NH Division, Bolangir

Memo No. 1421 Date. 30.04.2025
Copy submitted to the Chief Construction Engineer, Western NH Circle, Sambalpur for favour of kind information and necessary action.


30.04.25


Superintending Engineer
NH Division, Bolangir

Memo No. 1422 Date. 30.04.2025
Copy forwarded to the Executive Engineer, Megalift Project Division, Titilagarh for information and necessary action. He is requested to depute his staff for supervision of the work.


30.04.25


Superintending Engineer
NH Division, Bolangir

Memo No. 1423 Date. 30.04.2025
Copy to the Asst. Executive Engineer, NH Sub Division, Titilagarh for information and necessary action.


30.04.25

Superintending Engineer
NH Division, Bolangir

Memo No. 1424 Date. 30.04.2025
Copy to the EPC agency M/s Thakur Buildtech Pvt. Ltd. for information and necessary action. He is requested to handover the site to the above agency for execution of shifting work and supervise the work.


30.04.25

Superintending Engineer
NH Division, Bolangir