

Minutes of meeting of the Evaluation Committee held on 23.06.2025 for Evaluation of Technical bids for the work "Replacement of Six numbers existing narrow/poor Minor Bridge/Culvert by suitable Waterways Structure with provision of Temporary diversion (At Three Locations) and raising of embankment (From km 611.400 to km 611.820) in between km 610.00 to km 626.00 of NH-31 (Old)/NH-17 (New) in the District of Jalpaiguri in West Bengal during 2024-25 (Job No. 17(NEW)/WB.2024-25/566)". [eTender ID: 2025_MoRTH_855923_1]

Sanctioned Cost: Rs.16.12 cr. and Cost put to tender: Rs.14,41,97,694 including 18% GST
Bid Package No.: e-RFP No.1 of 2025-26 of Superintending Engineer, NH Circle-III

1. SE, N.H. Circle-III informed that Administrative Approval with Technical and Financial Sanction was accorded by the Ministry vide letter no. NH- NH-12014/73/2024/WB/Zone-V dated 29.03.2025 for the subject work on EPC Mode.
2. In light of approval of the work, on-line bid was invited by the Superintending Engineer, N.H. Circle-III, P.W. (Roads) Directorate on behalf of Chief Engineer, NH Wing through e-tendering portal <https://eprocure.gov.in/eprocure/app> under single stage two cover system vide e-RFP No.1 of 2025-26 of Superintending Engineer, NH Circle-III dated 07.04.2025. After receiving of Bid Security and other original bid documents physically within due date and time, Technical Bid was opened online from the web portal: <https://eprocure.gov.in/eprocure/app> on 29.05.2025 after 11:00 hrs in the office of the SE, NH Circle-III and it was found that following 7(seven) bidders have participated in the bid:
 - (i) The Combined Engineers Co-opt Labour Contract and Construction Society Ltd.
 - (ii) Rajesh Chhetri
 - (iii) Stone Concern Infrastructure Development Private Limited
 - (iv) Dooars Construction Company
 - (v) Nabin Sanyal
 - (vi) Acme Insulation Co. Pvt. Ltd.
 - (vii) Nim Dorjee Tamang
3. SE, NH Circle-III apprised that Technical Bid has been examined in line of RFP and presented the detailed evaluation sheet before the Evaluation Committee as per provision under Cl. 3.16 of the RFP issued vide Ministry's letter no. RW/NH-37010/4/2010-EAP(Printing) Vol. IV, dated 05.03.2019. The detailed evaluation sheet as per RFP is placed at Annexure-I.
4. The Superintending Engineer, N.H. Circle-III informed the Evaluation Committee that out of 7(seven) participated bidders as mentioned in para-2, 2(two) bidders namely (1) 'Rajesh Chhetri' and (2) 'Nabin Sanyal' have not submitted original Bid Security & other relevant documents physically as stated in Cl. 2.11.2 of RFP within scheduled time period i.e. upto 11-00 hrs. on 29.05.2025. Accordingly, the Bids of 'Rajesh Chhetri' and 'Nabin Sanyal' are treated as non-responsive bid.
5. The Superintending Engineer, N.H. Circle-III also informed that validity of Bid Security has been found shortfall in respect of Clause 2.20.1 of RFP of 1(one) bidder namely 'The Combined Engineers Co-opt Labour Contract and Construction Society Ltd.' by 2(two) days (i.e. 178 days).

6. Evaluation Committee deliberated over the matter and opined that this is treated as a 'minor deficiency' in pursuance of the Ministry's circular vide No. RW/NH-37010/4/2010/PIC-EAP(Printing) dated 16.01.2017 w.r.t the 'Guidelines for Evaluation of bids' and the bid of the bidder namely 'The Combined Engineers Co-opt Labour Contract and Construction Society Ltd.' may be treated as 'Technically qualified and Responsive' provided the other qualification criteria are fulfilled.

7. Thus the proposals of the bidder has further been evaluated by the Evaluation Committee based on the requisite documents furnished to substantiate the Threshold Technical Capacity in accordance to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.6, Mandatory Technical Experience in accordance to clauses 2.2.2.2 (ii), Financial Capacity in accordance to clauses 2.2.2.3, 2.2.2.9 (i) & (ii), 2.2.2.8 (iii) of the RFP respectively and Bid Capacity in accordance to Clause no. 2.2.2.1 of the RFP and broad findings are as follows and detailed authenticated Evaluation sheet is annexed:

Name of the Agency	Payments received for construction of Eligible Projects during last 5 years. Threshold Technical Capacity [Min. required Rs.10.82 crore]	One Single Similar Nature of Work (Completed work - 20% of Estimated Project Cost as specified in Cl. No. 2.2.2.2(ii) of the RFP) [Min. required - i) Two similar completed works costing not less than amount equal to 25% each (Rs.3.605 cr.) of estimated cost Or ii) One similar completed work costing not less than amount equals to 35% each (Rs.5.05 cr.) of estimated cost]	Financial Capacity - Net Worth (cr.) [Min. required Rs.0.72 crore]	Bid Capacity (cr.) [Min. required Rs.14.42 crore]	Responsiveness of Bidders
The Combined Engineers Co-opt Labour Contract and Construction Society Ltd.	(i) Validity Bid Security (BG) is shortfall by 2 days (ii) Assessed Technical Capacity is found 3.13 crore against minimum requirement as per RFP of Rs.10.82 cr. (iii) POA for Signing of proposal as per format has not furnished [Appendix-III (Refer Clause 2.1.5) (iv) Methodology for calculating net worth has not been furnished as per the provisions of this Clause 2.2.2.9				Non-Responsive
Rajesh Chhetri	In pursuance of Clause No. 2.11.2 of the RFP, the Bidder has not submitted the Original documents i.e. (i) Power of Attorney for signing the BID as per format at Appendix-III (ii) BID Security of Rs.59,67,741.00 (iii) Copy of Online receipt towards payment of cost of Bid document etc. physically within scheduled time period.				Non-Responsive
Stone Concern Infrastructure Development Private	125.03 cr.	Name of work : Stage Strengthening from km 34.000 to km 56.000, km 64.000 to km 80.000 and km 94.500 to km 98.000	12.31 cr.	200.57 cr.	Responsive

25/04/2015

23/07/25

23/06/25

Page 2 of 5
23/06/25

[Signature]

Limited		including re-construction of 600 m in selected stretches and rectification of 22 identified black spots on NH-117 in the district of South 24 Parganas, West Bengal on EPC mode (Job No. 117-WB-2021-22-486) [Project code-C] Executed Value of Work =Rs.39.99 Cr. Completed on 02.02.2023			
Dooars Construction Company	291.75 Cr.	Name of work: Construction of 2(two) nos. Road over Bridge including approaches (Viaduct) on pile foundation with main span consisting of Bow string Arch steel Girder in lieu of L-Xing No. ST-40 & ST-45 at Hojai and Lanka and one No Limited Height Subway at Hojai yard in lieu of L-Xing No. ST-41 in connection with Hojai-Lumding Patch Doubling Project. [Project code-I] Executed Value of Work =Rs.51.89 Cr. (51% share in JV) Completed on 30.03.2024	31.80 Cr.	159.50 Cr.	Responsive
Nabin Sanyal		In pursuance of Clause No. 2.11.2 of the RFP, the Bidder has not submitted the Original documents i.e. (i) Power of Attorney for signing the BID as per format at Appendix-III (ii) BID Security of Rs.59,67,741.00 (iii) Copy of Online receipt towards payment of cost of Bid document etc. physically within scheduled time period.			Non-Responsive
Acme Insulation Co. Pvt. Ltd.	42.81 Cr.	Name of work: Re-construction of new Bridge across river Tarapur between chainage 270.690 km of NH-60 in the district of Bankura in the State of West Bengal [Job No.	4.20 Cr.	72.73 Cr.	Responsive

		NH-60/(WB)/(15)/15-16-009-S&R (B)] [Project code-d] Executed Value of Work =Rs.8.58 Cr. Completed on 30.09.2023			
Nim Dorjee Tamang	20.59 Cr.	Name of work : (1) Widening of 2 culverts at 9.09 and 9.12 km & Replacement of damaged drops and guides of culverts at km 2.36, km 3.37, km 3.65, km 4.38, km 7.95, km 10.50, km 10.90, km 11.24, km 14.57, km 17.20, km 18.21 & improvement of spot from km 9.035 to 9.200 respectively in between km 0 to km 20 of NH-110 (Old NH-55) in the District of Darjeeling under Annual Plan 2022-23 on item rate mode using SBD - sanction reg. (Job No. - 110/ KOL/ 2022-23/ 507). [Project code -B] Executed Value of Work =Rs.4.57 Cr. Completed on 27.05.2024 (2) Reconstruction of culvert at km 9.50 and widening of 2 nos. narrow culvert at km 8.30 & km 13.52 respectively & spot improvement from km 8.266 to km 8.289 & km 8.299 to km 8.372, km 9.443 to km 9.523 & km 13.462 to km 13.662 respectively from km 0.00 to km 20.00 of NH-110 (Old NH-55) in the District of Darjeeling under Annual Plan 2022-	0.99 Cr.	69.07 Cr.	Responsive

23/06/25

23/06/25

23/06/25

		23. (Job No. NH-110/ KOL/2022-23/506). [Project code -C] Executed Value of Work =Rs.4.58 Cr. Completed on 18.09.2024		
--	--	--	--	--

8. Based on the detailed evaluation, the Evaluation Committee recommends following 4(four) Bidder as "Responsive & Technically Qualified".


- (i) Stone Concern Infrastructure Development Private Limited
- (ii) Dooars Construction Company
- (iii) Acme Insulation Co. Pvt. Ltd.
- (iv) Nimi Dorjee Tamang.

9. In view of the above, the Evaluation Committee recommends opening of Financial Bids of the above 4(four) "Responsive & Technically Qualified" bidder after online publication of results of technical evaluation. However, the technically qualified bidder may be requested to submit the updated value of Bid Capacity, before opening of financial bids as per clause 2.2.2.1 of RFP.

10. The meeting ended with a vote of thanks to the Chair.


Member Secretary
Evaluation Committee &
Executive Engineer
NH Division No.IX
P.W.(Roads) Dte.


Member
Evaluation Committee &
for Regional Officer
MoRT&H, Kolkata
Govt. of India.


Member
Evaluation Committee &
Superintending Engineer
NH Circle No.III
P.W.(Roads) Dte


Member
Evaluation Committee &
Spl Secretary & Financial Advisor,
PWD,
Govt. of West Bengal


Chairman
Evaluation Committee &
Chief Engineer(NH)
P.W (Roads) Dte
Govt. of West Bengal