

**OFFICE OF THE EXECUTIVE ENGINEER. PWD, NH DIVISION,
BHOPAL**

Email: -ecpwnhbbhopal@gmail.com

PhoneNo: -0755.2488956

No. 2007 / Tender / 25-26

Dated:- 08/7/2025

To,

All the bidders as per list given below,


Subject: Performance based Maintenance contract on Rigid Pavement from km 41+800 to km 82+300 (Ashta Shujalpur section) including White Topping from km 82+300 to km 85+180 on NH 752-C (total Length 43.38 km in the state of Madhya Pradesh ."- reg result of final technical evaluation.

In reference to the bids submitted regarding the subject project, after deliberation on the representation submitted by bidders by evaluation committee as per criteria stipulated in the RFP, the revised technical evaluation result is as follows:

Sr. no.	Name of Bidder	Technical Evaluation Result
1	M/s Kushalguru Construction, Rajgarh	Non-Responsive
2	M/s Rajendra singh Kiledar Constructions Pvt. Ltd.	Responsive
3	M/s Jogendra Choudhary, Rajasthan	Responsive
4	M/s Rajlaxmi Devbuild India Pvt. Ltd.	Non-Responsive
5	M/s Gordhansingh Dangi Contractor Padoniya	Non-Responsive
6	M/s Godec Construction Pvt.Ltd.	Responsive
7	M/s Tusli Narayan Garg	Non-Responsive

2. The Committee also recommended that the above mentioned 03(Three) technically responsive bidders shall submit their updated bid capacity within 24 hours of uploading of revised technical evaluation result on CPP portal as per Clause 4.2(4) of ITB.


**EXECUTIVE ENGINEER
MPPWD NH DIVISION BHOPAL**



**Government
eProcurement
System**

eProcurement System Government of India

Bid Opening Summary

Date : 29-May-2025 04:39 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-PWD-NH Sagar - MoRTH
Tender ID :	2025_MoRTH_857460_1
Tender Ref No :	01/SAC/NH/BPL/2025-26
Tender Title :	Performance based Maintenance contract on Rigid Pavement from km 41/800 to km 82/300 (Ashta Shujalpur section) including White Topping from km 82/300 to km 85/180 on NH 752C (Total Length 43.38 km in the state of Madhya Pradesh)
Packet Name :	Fee/PreQual/Technical

Decrypted Bid Openers List


S.No	Name	Decrypted Date
1	Ravindra Kumar Verma	29-May-2025 04:08 PM
2	DEEPAK ASATI	29-May-2025 04:29 PM

Bid List

S.No	Bid No	Bidder	Opened By	Opened Date	Status
1	3212783	M/s. Tulsi Narayan Garg	DEEPAK ASATI	29-May-2025 04:33 PM	Admitted
2	3216282	GORDHANSINGH DANGI CONTRACTOR PADONIYA	DEEPAK ASATI	29-May-2025 04:34 PM	Admitted
3	3220411	GODEC CONSTRUCTION PRIVATE LIMITED	DEEPAK ASATI	29-May-2025 04:34 PM	Admitted
4	3220729	M/s Rajendra Singh Kiledar Constructions Pvt.Ltd. betul (M.P.)	DEEPAK ASATI	29-May-2025 04:34 PM	Admitted
5	3220969	Kushalguru Construction	DEEPAK ASATI	29-May-2025 04:35 PM	Admitted
6	3221059	RAJLAXAMI DEVBUILD INDIA PRIVATE LIMITED	DEEPAK ASATI	29-May-2025 04:35 PM	Admitted
7	3221266	JOGENDRA CHODHARY	DEEPAK ASATI	29-May-2025 04:35 PM	Admitted

Signature Not Verified

Digitally signed by Deepak Asati
Date: 2025.05.29 16:40:14 IST
Location: eProcure-EPROC



Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-PWD-NH Sagar - MoRTH
Tender ID :	2025_MoRTH_857460_1
Tender Ref No :	01/SAC/NH/BPL/2025-26
Tender Title :	Performance based Maintenance contract on Rigid Pavement from km 41/800 to km 82/300 (Ashta Shujalpur section) including White Topping from km 82/300 to km 85/180 on NH 752C (Total Length 43.38 km in the state of Madhya Pradesh)

Bids List

S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On
1	3220411	GODEC CONSTRUCTION PRIVATE LIMITED	27-May-2025 05:14 PM	Rejected-Technical	Non-responsive	25-Jun-2025 06:27 PM
2	3216282	GORDHANSINGH DANGI CONTRACTOR PADONIYA	27-May-2025 03:05 PM	Rejected-Technical	Non-responsive	25-Jun-2025 06:27 PM
3	3221266	JOGENDRA CHODHARY	27-May-2025 05:16 PM	Rejected-Technical	Non-responsive	25-Jun-2025 06:27 PM
4	3220969	Kushalguru Construction	27-May-2025 03:49 PM	Rejected-Technical	Non-responsive	25-Jun-2025 06:27 PM
5	3220729	M/s Rajendra Singh Kiledar Constructions Pvt.Ltd. betul (M.P.)	27-May-2025 04:06 PM	Rejected-Technical	Non-responsive	25-Jun-2025 06:27 PM
6	3212783	M/s. Tulsi Narayan Garg	26-May-2025 12:50 PM	Rejected-Technical	Non-responsive	25-Jun-2025 06:27 PM
7	3221059	RAJLAXAMI DEVBUILD INDIA PRIVATE LIMITED	27-May-2025 03:42 PM	Rejected-Technical	Non-responsive	25-Jun-2025 06:27 PM

Technical Bid Opening Summary

Type :	Technical
Summary :	Send for evaluation
Updated By :	DEEPAK ASATI
Updated On :	29-May-2025 04:40 PM
Document :	technical_901496.pdf

Technical Evaluation Summary Details

Committee Chairperson/Co-ordinator Name :	Chief Engineer (NH) MPPWD NH Zone Bhopal
Committee Chairperson/Co-ordinator Type :	Internal
Committee Members :	Representative RO MoRTH Bhopal, Additional Director (Financial) MPPWD Bhopal, Superintending Engineer MPPWD Bhopal, Executive Engineer MPPWD NH Division Bhopal

Updated By :	DEEPAK ASATI
Updated On :	25-Jun-2025 06:27 PM
Document :	techsummary_901496.pdf (1044.63 KB) 

Tendering Inviting Authority

OFFICE OF THE EXECUTIVE ENGINEER. PWD, NH DIVISION, BHOPAL

Email: -eepwdnhbhopal@gmail.Com

PhoneNo: -0755.2488956

No 1868 / Tender / 25-26

Dated:- 24/06/2025

To,

All the bidders as per list given below,

Subject: Performance based Maintenance contract on Rigid Pavement from km41+800 to km 82+300(Ashta Shujalpur section) including White Topping from km 82+300 to km 85+180 on NH 752-C (total Length 43.38 km in the state of Madhya Pradesh.)- reg result of technical evaluation.

In reference to the bids submitted by you regarding the subject project, the result of the technical evaluation as per conditions stipulated in the RFP is as follows:

SrNo	Name of Bidder	Technical Evaluation Result	Remarks
1	M/s Kushalguru Construction, Rajgarh	Non-Responsive	i. Financial Bid form as per section-9 of RFP has not been submitted. ii. Original BG has not been submitted physically as per Cl.4 of Section-1 of RFP. iii. Undertaking as per Cl. 12.2(h) of ITB has not submitted. iv. B value is not signed by Statutory Auditor as per Annexure-VI of Appendix-IA of RFP. v. Evidence / documentary support of availability of equipment is not submitted as per cl.4.1(d) of section 2 of RFP vi. CV's of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB vii. Certificate of local content is not signed by Statutory Auditor as per Cl.20.4 of RFP. viii. Failed in Technical capacity as per cl. 4.3 & 4.6 of RFP. ix. No Similar Work Found as per Cl. No. 4.3 (ii) of section 2 of RFP.
2	M/s Rajendra singh Kiledar Constructions Pvt. Ltd.	Non-Responsive	i. CV of Road safety expert is enclosed however, Road safety Audit certificate from Govt. approved agency not attached as per requirement of section 2 ITB.
3	M/s Jogendra Choudhary, Rajasthan	Non-Responsive	i. Undertaking as per Cl. 12.2(h) of ITB has not submitted ii. Undertaking as per Cl. 4.1(h) of ITB has not submitted iii. Invoices of equipment taken on lease i.e.,(Static roller, Small Roller/Compactor, Grader/Backhoe loader & Tipper/dumper Truck are not enclosed.
4	M/s Rajlaxmi Devbuild India Pvt. Ltd.	Non-Responsive	i. Undertaking as per Cl. 12.2(h) of ITB has not been submitted ii. Invoices, Evidence / documentary support of availability of all the equipment's like MMU, static roller, bitumen sprayer, air compressor, dewatering pumps and mini hot mix plant are not submitted as per cl. 4.1(d) & section-2 ITB iii. CV's of technical personnel submitted by the bidder

			are not in accordance with requirement as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB. iv. CV of Road Safety Auditor is not submitted as per requirement of cl.4.1(j)2 of section-2 appendix to ITB.
5	M/s Gordhansingh Dangi Contractor Padoniya	Non-Responsive	i. Financial Bid form as per section-9 of RFP has not been submitted ii. Details of bidder as per Annexure –I of Appendix IA of RFP not submitted. iii. Registration certificate is not digitally signed by Competent Authority as per 4.1(a) of RFP. iv. Undertaking as per Cl. 12.2(h) of ITB has not submitted v. Undertaking as per Cl. 4.1(h) of ITB has not submitted vi. For calculation of bid capacity, the bidder has not submitted Annexure VI of Appendix IA, hence failed on bid capacity also. vii. Certificate of local content is not submitted as per Cl.20.4 viii. Bidder has not submitted Power of Attorney either physically or online as per cl. 4.1(a) of RFP. ix. Evidence / documentary support of availability of equipment is not submitted as per cl.4.1(d) of section 2 of RFP x. CVs of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB xi. Failed in Technical capacity as per cl. 4.3 & 4.6 of RFP. xii. No Similar Work Found as per Cl. No. 4.3 (ii) of section 2 of RFP.
6	M/s Godec Construction Pvt.Ltd.	Non-Responsive	i. Undertaking as per Cl. 4.1(h) of ITB has not submitted ii. In CV of Road safety expert, Degree and Road safety Audit certificate from Govt. approved agency not attached as per requirement of section 2 ITB.
7	M/s Tusli Narayan Garg	Non-Responsive	i. Bidder has not submitted certificate of local content supplier as per cl. 20.4 of RFP. ii. CV of Mr. Chandra Prakash Jain for the post of Incident cum Road Property Manager cum Route Operation Manager is not submitted as per cl 4.1 € along with degree and experience certificates. iii. CV of Mr. Anoop Modi for the post of Incident cum Road Property Manager cum Route Operation Manager is not submitted as per cl 4.1 € along with degree and experience certificates. iv. Road safety Audit certificate of Mr. Prateep Mishra is not enclosed as per section 2 ITB of RFP.

2. The technically non-responsive bidders are hereby given seven days time from the issue of this letter to represent, if any, against their technical non-responsiveness.

3. The date of opening of the financial bids shall be intimated subsequently.

Signature Not Verified

Digitally signed by Deepak

Asan

Date: 2023.06.25 18:27:38 IST

EXECUTIVE ENGINEER

MPPWD NH DIVISION BHOPAL.