

MINUTES OF MEETING OF FINANCIAL EVALUATION COMMITTEE HELD ON 21-01-2026 FOR THE WORK "Land Slide Mitigation including Slope Stabilization at Km 316/880 to Km 317/250 near Nigulsari and Km 330/350 to Km 330/560 near Nathpa on NH-05 in the State of Himachal Pradesh".

1. The meeting of the Evaluation Committee for the evaluation of financial bids for the aforesaid work was held on **21-01-2026**. Following officers were present in the meeting:-

- | | |
|--|------------------|
| i) Chief Engineer (NH), HP PWD, Shimla-2. | Chairman. |
| ii) Representative of C.E-cum- R.O. MORT&H Shimla. | Member. |
| iii) Superintending Engineer NH Circle HP PWD, Shimla. | Member |
| iv) Financial Controller (F&A) PMGSY HP PWD, Shimla-2. | Member |
| v) Executive Engineer NH Division HP PWD, Rampur. | Member Secretary |


2. The financial bids for the above work were opened on **19-01-2026**. The quoted bid amount of responsive bidders are as under:-


Sr. No.	Name of responsive Bidders.	Quoted Amount of Bid (Including GST)	Position
1.	M/s Spar Geo Infra Pvt. Ltd.	41,75,00,000/-	L1
2.	M/s Pioneer Foundation engineers Pvt. Ltd.	43,12,00,000/-	L2


3. The bidder **M/s Spar Geo Infra Pvt. Ltd.**, is the L-1 bidder and the amount quoted by the lowest bidder is **Rs. 41,75,00,000/- (Rupees Forty one crore & seventy five lacs)** exclusive of GST but including all other taxes and the contractor will have to pay for the performance of the contract. The quoted amount of the lowest bidder for the project is as below:-


Name of lowest bidder	Quoted Amount (Exclusive GST)	Estimated Civil Cost of project (Exclusive GST)	%age below estimated civil cost of project
M/s Spar Geo Infra Pvt. Ltd.,	41,75,00,000/-	Rs. 42,00,72,000/-	0.61% below


4. The bidder **M/s Spar Geo Infra Pvt. Ltd.**, is declared as the bidder has quoted the lowest price as per clause 3.3.1 of Section-3 of RFP document uploaded with tender documents. Accordingly, the bidder may be recommended for issue of Letter of Acceptance (LoA) subject to approval of delay in award by the Competent Authority as per delegation of power vide para 10 MoRTH circular dt 23.02.2018.


(Er. K.L. Suman)
Executive Engineer,
NH Division, HP PWD, Rampur.
(Attended on-line)


(Sh. Rajesh Sharma)
Financial Controller (F&A) PMGSY,
HP PWD, Shimla-2.


(Er. R.K. Sharma)
Superintending Engineer,
NH Circle, HP PWD, Shimla.


(Representative)
CE-cum-R.O. MORT&H,
Shimla-2.


(Er. Ajay Kapoor)
Chief Engineer (NH),
HP.PWD., Shimla-2