

SUMMARY OF TECHNICAL EVALUATION COMMITTEE'S MEETING

Meeting of Technical Evaluation Committee under the Chairmanship of the Engineer-in-Chief -cum- Chief Engineer (NH), Punjab, PWD (B&R) Branch, Chandigarh held on 25.09.2025 to finalize the evaluation the technical bids for the work "Strengthening of stretches of NH-148B (Km 234.900 to Km 244.750 and Km 287.710 to Km 349.640) and NH-703 (Km 182.750 to Km 189.240) in the State of Punjab. Job No.NH-148B &NH-703-PB-2025-26-582".

2. Executive Engineer, NH Division No.1, Bathinda -cum- Member Secretary informed the committee that invitation of RFP (Single Stage in two bid cover) was done as per MoRT&H's guidelines and the tenders for this project was invited on EPC mode vide Tender No.NH-1/BTI-NH/19 dated 07.08.2025 (Tender ID:2025_MoRTH_872326_1 on web portal <https://eprocure.gov.in/eprocure/app>) with estimated project construction cost Rs.69,38,72,680/- (Excluding GST) completion period 9 months + 60 months Maintenance period. The last date of submission of bids was 08.09.2025 and to be opened 09.09.2025.

3. Documents submitted online on <https://eprocure.gov.in/eprocure/app>:- or physically by the bidders were opened on dated 09.09.2025. The Following Eight (8) bidders submitted their bids through online bidding:-

- 1 M/s NKC Constructions Pvt. Ltd., Ludhiana.
2. M/s Mahender Singh Contractor, Hisar, Haryana.
3. M/s Munish Kumar Bansal Constractor, Bathinda.
4. M/s Gurbachan Singh Constructions Pvt. Ltd. Bathinda.
5. M/s SKA Infra Project Pvt. Ltd., Mansa.
6. M/s Universal Infra Projects, Rohtak, Haryana.
7. M/s Shivam Construction Co., Malout.
8. M/s Ramesh Chander Contractor Co. Pvt. Ltd., Sirsa, Hry.

4. After opening of Technical Bids of all above Eight (08) bidders, Technical Evaluation was done by the technical evaluation committee as per the details given below: -

Sr. No.	Name of Agency	Responsive/Non-Responsive
1	M/s NKC Constructions Pvt. Ltd., Ludhiana	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Required clarifications already obtained. Hence, the agency is found technically Responsive.
2	M/s Mahender Singh Contractor, Hisar, Haryana	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Required clarifications already obtained. Hence, the agency is found technically Responsive.
3	M/s Munish Kumar Bansal Constractor, Bathinda	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Required clarifications already obtained. Hence, the agency is found technically Responsive.



4	M/s Gurbachan Singh Constructions Pvt. Ltd. Bathinda.	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Required clarifications already obtained. Hence, the agency is found technically Responsive .
5	M/s SKA Infra Project Pvt. Ltd., Mansa	The bidder has submitted bid documents. A clarification was sought by Executive Engineer, NH Division No.1, Bathinda -cum- Member Secretary vide letter No.2687 dated 12.09.2025 regarding submission of documents to verify all existing commitments/works (as per Note 1 of clause 2.2.2.1 of RFP) which were not found in the online downloaded technical bid. The Bidder was instructed to submit reply upto 15.09.2025. Afterwards, a reminder was issued by Executive Engineer, NH Division No.1, Bathinda -cum- Member Secretary vide letter No.2782 dated 18.09.2025 with direction to submit reply upto 22.09.2025. A telephonic message was also conveyed to the bidder by Executive Engineer to submit reply to the clarifications sought vide above letters. But no reply was received from the bidder. As enough time was given to bidder to submit reply, but no clarification was received. Hence as per clause 3.1.5, the agency is declared as Non-Responsive .
6	M/s Universal Infra Projects, Rohtak, Haryana.	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Required clarifications already obtained. Hence, the agency is found technically Responsive .
7	M/s Shivam Construction Co., Malout	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Required clarifications already obtained. Hence, the agency is found technically Responsive .
8	M/s Ramesh Chander Contractor Co. Pvt. Ltd., Sirsa, Hry	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Required clarifications already obtained. Hence, the agency is found technically Responsive .

6. It was decided by the committee to open the financial bids of Seven (07) technically responsive bidders out of Eight (08) mentioned above on **date 06.10.2025 at 01:00 PM**. Further, as per RFP, all the responsive bidders were directed to furnish the updated Bid Capacity status in the prescribed format enclosed at Annexure-VI of Appendix-IA of RFP for any change in their bid capacity, due to award and emerged as the winner of bid but LOA has not been issued as on the day before opening the financial bid shall also be considered while calculating value of B. In case of no change, 'NIL' information shall be furnished. The requisite information should be submitted to by **06.10.2025 upto 11:00AM** positively through email ee.nhd1.bti.pwd@punjab.gov.in as per clause 2.2.2.1 (4) of the RFP.


Executive Engineer,
National Highway Division No.1,
PWD (B&R) Branch, Bathinda.